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Duluth, MN 55802
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Bid # 13-09DS

Opening Date: May 28, 2013
Time: 2:00 PM

Place: Room 100, City Hall



CITY OF DULUTH
INVITATION TO BID (ENG)

PROJECT NAME/DESCRIPTION: Duluth Traverse Trail Phase |- Lester Park

PROJECT NUMBER: 1223

BID NUMBER: 13-09DS

Sealed bids will be received by the City Purchasing Agent in and for the Corporation of the City of Duluth, Minnesota,
at his office, Room 100 City Hall, Duluth, Minnesota, 55802, (218) 730-5340 until 2:00 PM local time on May 28, 2013
for the above named project. Immediately thereafter, bids will be taken to room 207 City Hall, where they will be
publicly opened and read aloud.

NOTICE TO BIDDERS:

1. A Project Labor Agreement (PLA) will be required for any bid that is over or could virtually go over
$150,000.
2. Unless a Certificate of Exemption is provided, any out-of-state bidder receiving a bid award will have

8% retained from invoice payments on any contracts over $50,000. Submit a signed copy from the
State of Minnesota when submitting Payment and Performance Bonds. This form may be found at the

following web address: http://taxes.state.mn.us/Forms and Instructions/sde.pdf

Project includes construction of up to approx. 3.5 miles of single track trail, tumns, boardwalk, bridges, and armoring.
Questions pertaining to this project should be directed to: Patrick Loomis, Project Engineer; (218) 730-5094.

Each bidder must review the 2013 edition of the City of Duluth Public Works/Utilities Department — Engineering
Division Standard Construction Specifications on the city website (www.duluthmn.gov) as these Specifications are
incorporated by reference and adeemed to be a part hereof this project as if fully incorporated and set forth herein.

Plans and  specifications may be  secured from the City of Duluth website at

http:/www.duluthmn.gov/purchasinag/bid information.cfm. Those wishing to be listed as plan holders should call the
City Engineering office at (218) 730-5200 to be added to the plan holders list.

Plans and specifications are on file for inspection at the City Engineering office, Duluth Builders Exchange, F.W.
Dodge Plan Room, Minneapolis Builders Exchange and St. Paul Builders Exchange.

A certified check or bank draft, payable to the order of the City of Duluth, negotiable U.S. Government Bonds (at par
value), or a satisfactory bid bond executed by the bidder and acceptable surety, in an amount equal to five per cent
(5%) of the total bid, shall be submitted with each bid.

Attention is called to the fact that not less than the minimum salaries and prevailing wages as set forth in the contract
documents must be paid on this project. The contractor must take affirmative action to ensure that the employees
and applicants for employment are not discriminated against because of their race, color, creed, sex or national origin,
and must meet the affirmative action goals. Contractors are encouraged to subcontract with Disadvantaged Business
Enterprises when possible.

Contractor will comply with all applicable Equal Employment Opportunity laws and regulations.
The City of Duluth is an Equal Opportunity employer.
CITY OF DULUTH

Date posted to web:

May 7, 2013
Dennis Sears
Purchasing Agent

i:\pwu\engineer\projects\2013\1223_traverse_trail_lester_park\re-bid document folder\invitation to bid - eng rev 3-29-12.doc
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SPECIFICATIONS SIGNATURE PAGE

| HEREBY CERTIFY THAT THIS PLAN, specification or report
was prepared by me or under my direct supervision and that I am a duly
Licensed Landscape Architect under the laws of the State of Minnesota.

James M. Shoberg

Signature Typed or Printed Name
5/7113 45577
Date Registration No.
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The following forms and regulations/rules/statutes and interpretations, which are incorporated by reference in this contract, are
available on the World Wide Web at the sites listed below. The City of Duluth will use its best efforts to ensure that the most recent,
applicable forms and regulations/rules/statutes and interpretations are included on the web sites provided; however, if you are the
successful bidder, prior to signing the contract, you are responsible for comparing the versions of the forms and
regulations/rules/statutes and interpretations attached to the contract which you are signing with the versions on the web to ensure
conformity.

THE VERSIONS OF THE FORMS AND REGULATIONS/RULES/STATUTES and INTERPRETATION ATTACHED TO THE
CONTRACT WILL BE CONTROLLING. HARD COPIES OF ALL FORMS ARE AVAILABLE AT THE ENGINEERING DIVISION,
EXCEPT THE NON-COLLUSION AND AFFIRMATIVE ACTION POLICY STATEMENT, WHICH ARE AVAILABLE AT THE CITY OF
DULUTH PURCHASING DEPARTMENT.

Item listing from web:

FORM

WEB SITE

Affidavit of Non-Collusion (required by awarded contractor only)

www.duluthmn.gov/engineering/construction_documents.cfm

Affirmative Action Policy Statement/Certificate - EEQ
(required by awarded contractor only)

www.duluthmn.gov/engineering/construction_documents.cfm

Bidder's Label for submitting project bids

www.duluthmn.gov/engineering/construction_documents.cfm

Certified Payroll Report form WH347 (front side only)

www.dol.gov/whd/forms/WH347.pdf

Contractor's Haul Route

www.duluthmn.gov/engineering/construction_documents.cfm

Debarment/Suspension Notice 2-10-2012

www.dot.state.mn.us/pre-letting/prov/order/suspension.pdf

HUD 4010

www.hud.gov/offices/adm/hudclips/forms/files/4010.pdf

1C-134 form

www.taxes.state.mn.us/Forms_and_Instructions/ic134.pdf

IC-134 on-line submittal (click: Submit Contractor Affidavit; r-side of screen)

www.mndor.state.mn.us/

MN Rules 5200.1105 & .1106

www.duluthmn.gov/engineering/construction_documents.cfm

MN Statutes 177.41 to 177.44

www.revisor.mn.gov/statutes/?id=177

Notice to Bidders Prompt Payment to Subs_(city funded projects only)

www.duluthmn.gov/engineering/construction_documents.cfm

Notice to Bidders Prompt Payment to Subs
(state & federal funded projects only)

www.duluthmn.gov/engineering/construction_documents.cfm

One-Call Instructions

www.duluthmn.gov/engineering/construction_documents.cfm

Purchasing Division General Specifications

www.duluthmn.gov/engineering/construction_documents.cfm

Request to Sublet TP-21834 (5-12-09)

www.duluthmn.gov/engineering/construction_documents.cfm

Statement of Compliance Form (12-10) (city and state funding only)

www.dot.state.mn.us/const/labor/forms.htm|

Supplemental General Conditions Part Il 4/15/11

www.duluthmn.gov/engineering/construction_documents.cfm

Truck Rental Rates 4/4/11 (state funded projects only)

www.dot.state.mn.us/const/labor/contractdocuments.html

Mn/DOT forms:

Contractor/Vendor form MnDOT (12/2010) (state funded projects only)

www.dot.state. mn.us/const/labor/documents/forms/contractor
-vendor-form.pdf

Month End Trucking Report Form A & B (12-10) (state funded projects only)

www.dot.state. mn.us/const/labor/forms.htmi

Month-End Trucking Report Statement of Compliance (12-10)
(state funded projects only)

www.dot.state.mn.us/const/labor/forms.htm!

Trucking Company-Vendor form MnDOT (12/2010) (state funding only)

www.dot.state.mn.us/const/labor/documents/forms/trucking-
company-vendor-form.pdf
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NOTICE TO ALL BIDDERS:

SP-1

SP-2.1

SP-2.2

SP-2.2

SP-2.3

SP-2.4

SP-2.5

SP-2.6

SP-2.7

SP-2.8

SP-2.9

The City of Duluth Public Works & Utilities Department — Engineering Division 2013 Edition Standard Construction
Specifications book with any amendments, addendums or supplements is incorporated by reference and is deemed to be a
part hereof as if fully incorporated and set forth herein. The Standard Construction Specification is available on the City
website at www.duluthmn.gov/engineering/index.cfm.

SCOPE OF WORK
The work outlined in this document shall be completed by November 1st 2013.

Overall, the project’'s scope of work includes at least +3.5 gross miles of new trail construction including: constructed and
bermed turns, technical trail feature (TTF) boardwalk, rock armoring, bridges, and closure of all obsolete trail segments.
The Storm Water Poliution Prevention Plan (SWPPP) outlines general construction information and best management
practices (BMPs) as they apply to the trail project construction activities.

This project is funded by a grant from the Minnesota Department of Natural Resources Legacy Grant Program as well as
funding from the local mountain bike club Cyclist of Gitchi Gumi Shores (COGGS) and funding support from the City of
Duluth.

SPECIAL INSTRUCTIONS TO BIDDERS

CONSTRUCTION START
Contract award is scheduled for mid-June. All construction that is awarded as part of this contract must be

completed by November 1% 2013.

REBID
The City of Duluth reserves the right to reject any or all bids according to budget constraints and re-bid

accordingly.

CHECKLIST

Be sure to include both Bid Worksheets A and B along with any city of Duluth required documentation as part of
your submittal to City of Duluth Purchasing Department. It is the responsibility of the contractor to ensure they
provide all required documentation and information necessary for a qualified bid.

TRAIL MATRIX
Please refer to the “Trail Specifications Matrix” for detailed trail design and construction requirements.

GOVERNING SPECIFICATION
The COGGS / IMBA Specification shall be the governing specification.

UNIT BIDS

Contractor must provide price for all units and trail types on bid sheet if not bidding on all segments of project
even if there is a zero quantity noted in the Bid Worksheet. Final quantities may be modified in the field, but unit
prices are fixed. Failure to provide a unit bid price for any item will invalidate the bid for that project.

MOBILIZATION
Contractor is only allowed one mobilization unit item even if awarded multiple trail segments.

PROJECT BASE BID
Hill Side Trail and River Side Trail

The City of Duluth reserves the right to award additional trail sections in addition to the BASE BID to the winning
contractor as funding permits, and availability of the contractor to perform work.

EROSION CONTROL MATERIALS
Contractor will be fully responsible to provide and install all erosion control materials including: temporary and
permanent seed and mulch, rock checks, coir rolls, erosion control blankets category 3 and 4.

WOOD AND OTHER MATERIALS
All other materials besides erosion control materials that are not native to the worksite and that are used in trail
construction will be provided by the City of Duluth.
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Materials necessary in the construction of bridges and boardwalks will be purchased and delivered by the City of
Duluth to the nearest trail access point accessible by the delivery vehicle.

Delivery to the project site will be the responsibility of the City of Duluth and moving them to the work location
within the project site is the responsibility of the contractor.

PURCHASES

Non erosion control materials needed by contractor must be communicated to the Landscape Architect in writing
at least 7 days prior to contractor’'s need of them on site. Purchases must be approved by the Owner and
coordinated with the Landscape Architect to ensure timely delivery to site.

{1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

The Contract Time will be determined in accordance with the provisions of Mn/DOT 1806 and the following:

Construction operations shall be started within 10 days following receipt of the "Notice to Proceed”. The “Notice to Proceed”
will not be issued until agency agreement between the City and the DNR are finalized.

All work required under this Contract shall be completed by November 1, 2013

The provisions of Mn/DOT 1806.1C(3) are modified to the extent that the phrase “during the inclusive period from November
15 to April 15,” is deleted. A similar phrase set forth in the second paragraph of Mn/DOT 1807.2 is also deleted.

No work which will restrict or interfere with traffic shall be performed between 12:00 noon on the day preceding and 6:30
a.m. on the day following any consecutive combination of a Saturday, Sunday, and legal holiday without written permission
from the Engineer. If the Contractor chooses not to work at all on the day preceding the holiday period, no working day
charges will be assessed. If the Contractor chooses to work prior to 12:00 noon on the day preceding the holiday period or
if the Contractor obtains written permission to work after 12:00 noon on the day preceding the holiday period, working day
charges will be assessed only for the actual hours worked.

When all, or a portion, of the Contract Time is specified as a calendar completion date, as provided in Mn/DOT 1103, the
time is presumed to have been determined by considering the Proposal quantities, normal weather for the locality and
season of the year, and the necessity of having the work completed by the specified date. The time may be extended by the
Engineer only in accordance with the following:

When the Contract Time is specified as a fixed calendar completion date, any time extensions granted must be justified on
the basis of unavoidable delay in starting or completing the progress controlling operations, and then, only when and to the
extent that it is shown that delay time could not be overcome and the work brought back on schedule through reasonable
adjustments in the Progress Schedule. Provided the Contractor has made all reasonable efforts to maintain an adequate
and acceptable Progress Schedule, the specified completion date may be extended as the Engineer determines to be
justified, for any of the following reasons:

1) Delays caused by failure of the City Council to award the Contract at least 10 calendar days in advance of the latest
date specified for beginning construction operations.

2) Delays caused by an earthquake, flood, cloudburst, cyclone, tornado, or other cataclysmic phenomenon of a nature
beyond the power of the Contractor to foresee and make preparations in defense against.

3) Delays caused by acts of the Government or a political subdivision, or by acts of the public enemy, including fires,
epidemics, and strikes not caused by improper acts or omissions of the Contractor.

4) Delays caused by an action or non-action of the Department, such as suspension of work by order of the Engineer
through no fault on the Contractor.

5) Delays caused in incompletion of work being done by other Contractors or utility owners, or due to other unforeseeable
interferences not the fault of the Contractor.

6) Delays direction attributable to the performances of Extra Work or increased quantities or work.

7) Extraordinary delays in delivery or materials, resulting from strikes, lockouts, freight embargoes, governmental acts, or
sudden disaster, or a nature beyond the power of the Contractor or his/her supplier to foresee and forestall.

Delays caused by plant and equipment failure, and delays due to unsuitable weather or conditions resulting therefrom,
will not be allowed as justification for time extension except when and only to the extent the Engineer considers justified
in view of unavoidable circumstances or events. Normal weather delays and the usual plant and equipment failures
must be allowed for establishing work schedules. An extension of time may be granted for such delays as are
considered to be in excess of the normal, but only when it is shown that the lost time would not reasonably be made up
through acceleration of the remaining work. Failure to prosecute the work continuously and effectively for the full time
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allowed, with adequate work force and schedule, will be cause for denial of any such time extension that may otherwise
be allowed.

SP-4 (1903) INCREASED OR DECREASED QUANTITIES

The provisions of Mn/DOT 1903 regarding overruns and underruns shall not apply to the
following items of work under the Contract:

TRAIL CONSTRUCTION TYPES A, BAND C
CONSTRUCTED TURNS TYPES A, BAND C
BERMED TURN TYPES A, BAND C
DISCRETIONARY PERMANENT SEED AND MULCH
DISCRETIONARY TEMPORARY SEED AND MULCH
TRAIL TREAD ROCK ARMORING

SIDESLOPE HARDENING

ROCK CRIB WALL

TURF BLOCK PAVERS

ROCK JUMP

ROCK CHECKS

EROSION CONTROL BLANKET CATEGORY 3 & 4
COIR ROLLS

ALL WIDTHS OF TTF BOARDWALK

BRIDGES WITH AND WITHOUT RAILINGS
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1.0 Certification

DATE: MAY 7, 2013

I HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION OR REPORT WAS PREPARED BY
ME OR UNDER MY DIRECT SUPERVISION AND THAT I AM A DULY LICENSED
ARCHITECT OR ENGINEER UNDER THE LAWS OF THE STATE OF MINNESOTA.

NAME REGISTRATION NUMBER
JAMES M. SHOBERG, LANDSCAPE ARCHITECT 45577
ARCHITECT: ARCHITECTURAL RESOURCES, INC.

126 EAST SUPERIOR STREET
DULUTH, MINNESOTA 55802
(218)727-8481
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SECTION 1: PROJECT DESCRIPTION AND SCOPE

1.1 General Project Description

The City of Duluth, Minnesota (herein referred to as “client”) is seeking a
contractor to provide an experienced trail crew to construct approximately 10
miles of new mountain bike-specific natural surface singletrack trails on public
lands in two locations in Duluth, approximately 6 miles in Mission Creek and
approximately 3.5 miles in Lester Park. This is Phase 1 of a multi-year project
that seeks to create upwards of 100 miles of singletrack, the largest system of its
type within an urban environment. Duluth, the fourth largest city in Minnesota, is
situated at the western most point of the Great Lakes on the north shore of Lake
Superior.

The surrounding city park lands demand a high standard-of-care during
construction activities due to steep topography, erodible soils and proximity to
trout streams. The contractor will also be responsible for implementing and
maintaining the erosion control plan supplied by the client.

The area is front country, with many areas of mobile phone coverage, and is
located less than one hour from emergency medical service.

1.2 Mountain Bike-Specific Singletrack

It cannot be more strongly emphasized that this project is purpose-built for
mountain bike natural surface singletrack trail. Desired characteristics include:
cambered trail surfaces, insloped turns, aggressively rolling terrain, incorporation
of native rock features, and seamless transitions between trail types. Trail
features and flow should progress as a user gets deeper into the system; larger,
tighter, more narrow examples of similar elements moving from “green” (easier)
to “blue” (more difficult) to “black” (most difficult) areas. Along segments
intended for more skilled trail users, optional lines available only to more-skilled
riders are highly desirable.

In partnership with the client, the contractor will be expected to maximize the
potential of the landscape hosting the trail corridors. Creativity is encouraged. A
portfolio of previous mountain bike-focused work will be heavily weighted in the
selection process.

Note! Client is the final arbiter of the correctness of completed work.
Inspection of work will be both visual and dynamic. The client will validate the
riding experience of each sub-project as a prerequisite to final approval.
Sections that do not ride properly will be improved and/or rebuilt until they are
deemed acceptable to client.
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1.3 Project Scope

To satisfy funding requirements for the project, the work outlined in this
document shall be completed by November 1% 2013.

Overall, the project’s scope of work includes at least £3.5 gross miles of new
trail construction including: constructed and bermed turns, technical trail feature
(TTF) boardwalk, rock armoring, bridges, and closure of all obsolete trail
segments. The Storm Water Pollution Prevention Plan (SWPPP) outlines
general construction information and best management practices (BMPs) as they
apply to the trail project construction activities.

This project is funded by a grant from the Minnesota Department of Natural
Resources Legacy Grant Program as well as private funding from the local
mountain bike club Cyclist of Gitchee Gumee Shores (COGGS) and funding
support from the City of Duluth.

1.4 Additions and Deletions

No extras or additional work will be allowed or paid for unless such extras or
additional work are ordered in writing by the client, and the price fixed and
agreed upon before such work is performed. The client will not accept any
overruns nor will it pay any quantities beyond those specified.

The client shall have the right, without invalidating the contract, to make
additions to or deductions from the work defined in this document, and in case
such deductions or additions are made, an equitable adjustment of the addition
to or deduction in cost shall be made between the client and the contractor, but
must be agreed to in writing.

1.5 Discrepancies

Should the contractor discover discrepancies in this document, the matter
shall at once be brought to the attention of the client, and the discrepancies
corrected before proceeding further.
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SECTION 2: PROJECT LOCATION MAP

o

St Louks
County

2.1 Project Location Descriptions

The primary trail head for access to the Base Bid flag lines is located in
Duluth, MN in Lester Park. From East Superior Street drive up Lester River
Road and 100 yards up from that intersection is a parking lot for Lester Park on
your left. The flag line starts immediately after you cross the pedestrian bridge
that goes over the river. On your right hand side is the start of the flag line where
it follows the Lester River up the hill.

GPS Coordinates: 46°50'24.44" N and 92°00'25.93" W
Address: Superior St. & Lester River Rd Duluth, MN 55804
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SECTION 3: PROJECT DETAILS

Throughout Lester Park landslide areas may be encountered by the
contractor during the construction of the trail segments due to the June 2012
flood. These landslide areas are not identified or represented in the LIDAR
topographic data found in the construction documents because that data was
created prior to the flood. When proposed trail segments are encountered in
landslide areas consult with the owner’s representative prior to construction.
Discretionary erosion control BMP measures may need to be implemented and
will be paid based on the contractors unit bid price.

3.1 Base Bid — Lester River Trail

Description: [Blue Bump Pump One Way]. This segment of trail mostly follows
the western banks of the Lester River. It begins at the terminus of an existing
segment of singlet track at the top of the hill and ends at the Lester Park picnic
and play field area down by Superior Street.

Concern: This project is located next to a designated trout stream and MUST be
protected. The SWPPP must be adhered to protect this resource from poliution.
An emphasis on downhill flow is required for this segment of trail. Landslide
areas may be encountered.

Prescription: +18,478 gross linear feet of new trail construction, with 17,726
linear feet of that being single track trail, 14 constructed turns, 4 bermed turns,
+15 square face feet of rock crib wall, £503 linear feet of technical trail feature
(TTF) boardwalk, £11 linear feet of rock armoring and +21 linear feet of bridges.
A small tracked pusher/dozer, micro excavator and crawler/dumper are the
recommended equipment.

Length: Estimated £18,478 gross linear feet
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SECTION 4: FINISHED TRAIL CONSTRUCTION AND
MAINTENANCE GUIDELINES

4.1 Trail Design

Design of any new segments or reroutes must be guided by the sustainable
trail principles promulgated by accepted resources such as the current editions of
the Trail Solutions; IMBA’s Guide to Building Sweet Singletrack; Managing
Mountain Biking; IMBA’s Guide to Providing Great Riding; the USDA'’s Trail
Construction and Maintenance Notebook and the Minnesota Department of
Natural Resources’ Trail Planning, Design, and Development Guidelines.

4.2 Bike-Specific Trail Flow

All trails constructed as part of this project shall be natural surface singletrack
trail that is purpose-built for mountain bicyclists, sometimes described as flow
trails. A subset of the larger family of rolling contour trails, flow trails share the
following basic characteristics:

o Synergy with the landscape: Making the most of what the natural terrain
provides by using the trail to explore the topography and features (rocks,
trees, waterways) present. Some describe a trail with good flow as one
that has been revealed, not so much as constructed.

o Opposition to user forces: Flow trails maximize the efficiencies afforded by
using a bicycle, and are designed to counteract forces that direct a user
off the trail. Bermed turns and cambered tread surfaces, for example,
promote traction, safety, sustainability, and enjoyment.

o Conservation of momentum: The ideal trail avoids “flow killers” such as
sharp turns, incongruent features, and disjointed climbs and descents.
Instead, it utilizes undulations and cambered turns to rewards smooth,
deliberate riding and maximize forward motion. A flow trail encourages a
better understanding of the bicyclist/bicycle interface, allowing riders to
reach that unique sensation of floating through the landscape.

e [Leading the user forward: A sense of discovery, combined with a design
that maximizes a rider’s forward momentum, helps to draw the user
forward. The trail is never repetitive or predictable, nor is it “awkward”,
with variety and innovation combining to create an intuitive feel.

4.3 Trail Specifications

The trail system is composed of a number of loops and segments design,
constructed, and maintained to a variety defined trail specifications. Making use
of a range of different specifications when creating the overall design results in a
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complete trail system that appeals to a wide range of users, with different fitness,
technical proficiency, or preferred modality. It is important that individual
segments and loop maintain consistent specification over their length to ensure
visitors have the experience they expect.

A project-specific trail specification matrix is included along with the definition
of project units.

4.4 Erosion and Sedimentation Control

Management of erosion and sediment on this project is defined in the
provided Storm Water Pollution Prevention Plan (SWPPP). All construction
activities must conform to the requirements of the SWPPP. Any inconsistencies
created by the construction specifications do not excuse the contractor violating
the procedures and requirements laid out in the SWPPP.

No excavation or fill is permitted in wetlands. Wetlands will not be marked in
the field. It is the responsibility of the contractor to consult with client prior to
doing any work within suspected wetlands areas.

4.5 Trail Construction Best Practices

To satisfy erosion and sediment control requirements, trail must be finished
as the project advances. Ideally, all roughed-in corridor will be finished the same
day. Any segments requiring delayed finishing must be approved in advance by
client.

4.6 Corridor Clearing

Corridor clearing shall be confined to within four (4) feet of trail and backslope
edges. Specific values are enumerated in the trail specifications matrix included
along with the definition of project units.

4.7 Debris

Cut and scatter all branches and brush to maximum height of eighteen inches
(18"). No debris shall be left within ten feet (10’) of trail. Butt-ends of any sawed
limbs must face away from trail. Cut brush and slash must be disposed of in an
upland location and must be kept out of streams, gullies, swales, low areas, and
suspected wetlands.

4.8 Tread
All tread should be constructed as full bench whenever possible. If fill is
required, it should be supported by a stone retaining wall sufficient to support
potential equestrian use.
Specific tread widths are a function of their location in the system. Specific
values are enumerated in the trail specifications matrix included along with the
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definition of project units. Narrower gateways through natural obstacles (trees,
rock outcrops) are encouraged. Tread widths in areas of dynamic flow, jump
landings, and insloped turns, for example, may be wider to accommodate the full
range of riding experiences. Significant deviations from these examples require
approval of the client.

4.9 Trees

The trail is to be built with minimal impact to the over story trees and the
surrounding forest. Only brush and small trees should be removed from the trail
corridor. Trees larger than 4” DBH require permission from the client before they
are removed and trees larger than 6” also require permission from the land
manager. Removal of healthy trees approaching this size should be avoided and
only done when there is not a better option. Non-merchantable timber, dead,
dying, and rotted trees can be removed to open up the trail corridor as necessary
for grading or if they present a clear hazard to trail builders or trail users.

Improper remove of trees may resulit in a penalty ranging up to the
replacement value + fine as assessed by the property owner and outlined in the
City of Duluth’s Unified Development Code “UDC”.

4.10 Rocks

Maximum size rock material to be left in trail is a function of its location in the
system. Specific values are enumerated in the trail specifications matrix included
along with the definition of project units.

Rocks that are unearthed during grading shall be built into trail features or
stabilized not more than five feet (5') away from the trail-edge. It is not permitted
to allow rocks to roll down the slope. The trail will be routed around or over rocks
and fractured stones that cannot be moved with the approved equipment.

These requirements do not apply in areas where rocky tread is integral to the
flow goals of a specific segment (e.g., technical rock gardens, slabs that provide
jump or “kicker” opportunities). Exceptions also apply in boulder fields or where
only a portion of the tread is obstructed. All rock embedded in the trail surface
should be stable. When used in structures, care will be taken to match rock to
the immediate surroundings; grain patterns, lichen growth, etc. Excess tool
marks on rocks is not acceptable. Non-native rock may not be imported into a
work area without approval of client.

4.11 Woody Material

Woody material such as stumps, logs, and brush shall be removed from the
trail tread. No stumps less than twelve inches (12”) in diameter shall be left
within four feet (4’) of the trail tread. Wood chips created from the slash as a
result of the trail corridor clearing are an acceptable muich alternative to weed
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free straw. Contractor may ONLY chip woody material that was created as a
result of the corridor clearing.

4.12 Fall Zone Clearing

Areas adjacent to dynamic trail segments where visitors have a greater
potential to exit the immediate trail corridor will be cleared of impact focusers;
butt-end branches, stumps, and rocks under six-inch (6”) diameter.

4.13 Backslope

Backslope of trail should be graded to three-to-one (3:1) slope or until it
matches the existing slope. In areas where the backslope has the potential to
become part of the active tread it must be finished to trail tread specifications.

4.14 Trail, Finished Condition

Hand finish and grading of trail tread, backslope, down slope spoils, and
drainage features shall leave a surface that matches the texture of the
surrounding forest floor while enabling water to drain off the trail.

4.15 Spoils Stabilization

All excavated materials not used in the trail tread or other trail structures must
be stabilized within seven (7) days of not being worked. Spoils should be
distributed in a thin layer adjacent to the trail tread. Care should be taken to
avoid placing spoils in drainages or swales. When possible, spoils should be
mulched with native materials to discourage erosion while native seed stocks
reestablish. In areas without adequate native mulch, sterile wood mulch may be
substituted. Straw, seed-free or otherwise, is not acceptable. In certain
circumstances, installation of formal erosion control measures may be required.

At all times, spoils stabilization must satisfy the terms of the project SWPPP.

4.16 Turns

A turn is defined as a change of direction across the local landscape requiring
the trail to cross the fall line. All turns are insloped switchbacks also known as
switchberms or, on slopes with a maximum cross grade of twenty percent (20%),
an at-grade insloped turn. Acceptable values for turn radii and grades across the
turns are enumerated in the trail specifications matrix included along with the
definition of project units. Insloped turns should be constructed to have good
flow for wheeled trail users. All turns must include an entrance and exit rolling
grade dip. If conditions warrant, a traditional rolling crown switchback may be
substituted for either type with prior approval of client.
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4.17 Grade Reversals

A designed grade reversal or constructed rolling grade dip should occur at
least every one hundred feet (100’) and preferably more frequently. Any grade
reversal must be strongly anchored to discourage short cutting.

In mountain bike-specific trails, grade reversals also double as flow elements,
such as rollers, jumps, and pump/rhythm sections. In this context grade reversal
shape, size, and placement should reflect the specifications for its location within
the system. Specific details will be determined by the contractor in partnership
with the client.

4.18 Above-Grade Earthen Structures

Any portion of trail rising above the grade of its surroundings must be
composed of mineral soil. [f soil is scarce, a rock core may be used so long as it
provides less than fifty percent (50%) of the total volume of the structure. Use of
organic materials, duff, woody materials, etc., is absolutely prohibited.

Fill structures must have a fill slope of at least two-to-one (2:1) or the angle of
repose of the local soil, whichever is greater. A retaining wall may be substituted
for a fill slope with permission of the client. Fill structures must be completely
stabilized and compacted in no greater than six-inch (6”) lifts. Acceptable
techniques include track-packing or compaction via a dedicated tamping unit.
Hand tamping is not acceptable. Raw soil faces that do not become tread must
be mulched and seeded in the same fashion as spoils and satisfy the terms of
the project SWPPP.

Examples of above-grade earthen structures include aggressive grade
reversals (“rollers”, “jumps”), berms, and turn pads on insloped switchbacks.

4.19 Water Diversions

All tread should be outsloped at five percent (5%). When not possible or
desirable due to purpose-built insloping, resource concerns, or obstruction, water
can be directed down the trail for up to fifty feet (50’) before a water diversion
location.

4.20 Invasive Species

To reduce the spread of invasive plant species all hand tools and mechanized
equipment should be free of invasive seeds and clean of any dirt and mud when
entering a project site. When transferring materials between distinct locations
within the project site all tools and equipment must again be cleaned to
discourage transport of invasives in the local landscape.
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4.21 Filter Strips

Filter strips are vegetated areas downslope of the trail corridor intended to
treat sheet flows coming off the tread. Filter strips function by slowing down flow
velocities, filtering out sediments, and providing an opportunity for infiltration into
the underlying soils. Properly mulched spoils may be designated as part of the
filter strip. Filter strips shall not be used as regular travelways for equipment and
materials. Areas with inadequate filter strip capacity above waterways may
require installation of formal erosion control measures to satisfy erosion and
sediment control plan requirements.

At all times, filter strip characteristics must satisfy the terms of the project
SWPPP.

4.22 Environmental and Historic Preservation

The corridors identified in the provided design have been vetted through an
assessment process to ensure they respect sensitive environmental and historic
areas. The construction shall avoid any disruption or dislocation of sensitive
cultural resources found on the site unless expressly authorized in writing by the
client. Any known sensitive cultural areas will be communicated to the contractor
in writing before construction begins. In the event that previously unidentified
historical artifacts are found during the construction process, trail construction
must be immediately suspended in that area until it can be evaluated and a
determination made on how to proceed. The client will need to make final
determination on how to proceed around sensitive cultural resources after
consulting with appropriate archeologist personnel. The trail may be rerouted
around the sensitive area or special accommodations may be made such as
boardwalk. The decision on how to proceed will depend on the type and
sensitivity of the resource and the distance separating it from the planned trail.

4.23 Signage and Wayfinding

Installations of intersection trail signage and wayfinding aids are the
responsibility of the owner and are not part of this bid package. Any details on
the signage plan have been included in the project plans as a convenience to the.
contractor and to the owner. Signage and its installation will comply with all the
requirements of the governing agencies. Construction documents and maps will
identify the signage requirements, locations, frequency, and physical design plus
materials standards.

4.24 Mechanized Equipment Best Practices

All track marks will be raked smooth. Affected area will be finished to have a
nature shape, e.g., spoils piles rounded, smoothed and cleared of significant
brush, blade edges blended. A spill kit suitable for five gallons of fluid will be
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onsite and within 500 feet of mechanized equipment whenever equipment is
being operated. Scarring of trees is to be avoided. Significant and repeated
scarring may result in a financial penalty of with a minimum $100 and up to the
replacement value + fine as assessed by the property owner per tree over four
inches (4”) DBH and as outlined in the City of Duluth’s Unified Development
Code “UDC".

Machine service and fueling is not permitted with 500 feet of a wetland or
drainage.

Machine access is restricted to the trail corridor. Separate access routes may
only be created and used with the prior permission of the client. Any approved
access route must be retired and reclaimed back to its original condition upon
project completion.
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SECTION 5: UNIT DEFINITIONS AND DETAIL DRAWINGS

Any accompanying figures are for illustrative purposes only and do not relieve
contractor of the need to satisfy written requirements. All units may not be used
in all projects. Additional units may be required. In this case, the client will
establish their definition via a change order process.

5.1 Trails Specifications (table 1)

A trail specifications matrix provides the foundation for the possible trail styles
and a starting point for their defining characteristics. Contractor should always
start here, whether composing their bid or designing/constructing trail elements.
The client understands that all trail, and especially bike-specific trail, is an art
form strongly driven by local conditions and anticipates a collaborative process
developing as-constructed details for individual segments.

Note that all types fit within the sustainable trail guidelines framework. While
short specific grades may exceed typical suggested maximums, armoring is
suggested in these cases. It is not acceptable to sacrifice “the half rule” or
eliminate grade reversals to meet experiential goals. To the contrary, when
creating trails at these upper limits, grade reversals are more important then
ever.

A top-level summary of the various styles detailed in the matrix:

e Traditional — Typical shared-use natural surface singletrack as described
in the standard trail texts. May include bike-specific elements, like in-
sloped turns, rollers, and jumps.

e Bump and Pump — Natural surface singletrack strongly influenced by
pump tracks. Distinguishing feature is the high frequency of roller
features. Proper shaping and spacing of rollers is critical, both to increase
their utility as a method of propuision and to match the intended speed
and flow style of the segment. All turns are insloped. Tread surface is
smoother then average. More difficult Bump and Pump segments may
add smaller technical features and tread texture.

e Jump - A natural surface trail more focused on jump opportunities.
Similar to Bump and Pump but with longer features less frequently placed.
Tread is wider then average in recognition of the dynamic riding style likely
on these segments. Corridor clearing limits are larger as well for similar
reasons. Most Jump segments are directional.

e Gravity — An extremely technical downhill-specific trail. More difficult
Gravity segments include mandatory drops in the tread. These segments
may include structures to manufacture the desired experience when
natural terrain is lacking. May include elements of Bump and Pump or
Jump. Gravity trails are directional.

Page 16



Duluth Traverse Mountain Bike Trail — Phase 1 5/2/13

5.2 Trail Flagging

In this project, final trail flagging is the responsibility of the client and owner.

Trail flagging encapsulates final trail design. Final design must reside within
the approved corridor. Corridor is marked with pink hang flags. Flags indicate
centerline; the approved corridor is +/- twenty-five feet (25'), archeologically
sensitive areas excepted. Final trail design should be at least fifty feet (50’) from
property boundaries unless otherwise authorized by client.

The trail design will be pin flagged by the contractor at a minimum of 20’
intervals. Contractor shall mark with flagging tape all trees over four inches (4")
DBH that are to be removed. Final determination on removal lies with the client.
Removal of trees over six inches (6”) DBH requires the additional permission of
the land owner.

The trail should have a grade reversal a minimum of every one-hundred feet
(100°). Trail should follow a rolling a contour alignment and abide by the Half
Rule. Grades must match the trail type defined by the client for a specific
segment.

The client must approve the final alignment before construction can
commence.

5.3 Trail Construction (figures 1 - 4)

Trail construction unit costs are a combination of trail specification and
landscape type. For each project, the specification is constant. But as the
landscape changes, different construction units apply, matching the local terrain.
The range of units as a function of landscape type, A through C, is enumerated in
the plan set and on bid worksheets.

Measurement and payment for trail construction is based on landscape
averages as depicted in the plan set. Grading through localized uneven grades
and undulations is included in the contractor’s unit bid price.

Creation of typical trail features as enumerated in the specifications (ex.
Rollers) is included in the trail construction units. The larger whole is broken into
unique sub projects to capture the different efforts required to create the various
trail experiences.

Each linear foot unit shall satisfy the enumerated guidelines for the
specification associated with the specific segment. Trail width guidelines apply to
active tread only; backslope and any fill slopes are not included. Tread variance
will satisfy the guidelines for its location in the system. Note the global design
attempts to match trail specifications to the landscape most suited for that type.
But in local landscapes where there is a mismatch, the contractor will be
expected to modify the area to match the trail specification. Example is creating
an easier “green” style trail through a locally rocky area.
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The trail corridor shall be cleared of all woody plants less than four inches (4")
DBH. The extent of corridor clearing will meet the requirements for the specific
trail type. Any stumps resulting from the clearing should be excavated and
removed. Any woody debris not used in trail closure should be removed from
sight of the trail or arranged to blend into the landscape.

Limb trimming will be done to open up the trail corridor as defined in
specification for the specific segment. Limb trimming and pruning shall be
completed using approved trimming techniques that comply with the guidelines
for tree care operations from the American National Standards Institute (ANSI)
contained in the ANS| A300 Pruning Standards and ANSI Z133.1-2000.

The trail tread shall consist of packed earth or rock. Any stumps and/or roots
should be excavated and removed from the trail tread. Backslope dimensions
are derived from surrounding area such that they satisfy the earlier stated three-
to-one (3;1) definition. Any stumps and/or roots in the backslope should be flush-
cut. In areas where the backslope has the potential to become part of the active
tread (ex. naturally formed inslopes or berms) it must be finished to trail tread
specifications.

The trail should contain frequent grade reversals. To encourage self-cleaning
the grade of the drains at the bottom of the grade reversals must be at least
fifteen percent (15%) and typically not greater than twenty-five percent (25%). If
the drain grade exceeds twenty-five percent (25%) then installing Rock Rip-Rap
(see Section 5 — Rock Rip-Rap) in the bottom of the drain to prevent headcutting
may be requested by the client. If grade reversals result in a fill slope, these
slopes and the associated feature(s) will be finished to satisfy the above-grade
earthen structure guidelines. Contractor is expected to create frequent grade
reversal regardless of the local landscape. This may require localized
topography modification when building through landscapes with low slope
angles.

Any downslope spoils must be distributed such that no berm is present.
When distributing, care shall be taken to match the local terrain. Spoils must be
stabilized within seven (7) days of not being worked with a covering of forest duff.
In areas with insufficient duff, sterile wood chips may be substituted for forest
materials. Excess soil shall not be distributed into drainages or adjacent to
streams. Refer to SWPPP for further details.

If borrow pits are created in the course of trail construction they will be
finished to satisfy the requirements of the trail and its surroundings: slopes
graded to the local angle of repose, stumps and roots trimmed, spoils stabilized
and covered with forest duff.

For billing purposes, trail construction is measured along the centerline of the
tread.
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5.4 Armored Tread/Stone Pitching (figure 5)

Width of armored tread should be at least 1.5 times the width of the local trail
specification to permit users to find their line as the trail matures, and at least two
(2) times in areas where more variation is likely (e.g., jump landings, insloped
turns).

Stone pitching must extend at least ten inches (10”) deep with a minimum of
two-thirds (2/3) of the rock buried below the surface of the surrounding grade.
Stones should be stable and aligned perpendicular to the direction of travel.
Each end of a pitched section shall be supported by larger “bookend” stones
embedded in the ground. Stones used for armoring should be two inches (2") to
twenty-four inches (24”) thick and twelve inches (12”) to forty-eight inches (48")
wide. Voids shall be filled with compacted native soil, crushed rock, and/or
crusher fines. Client may require additional guide stones along the edges of the
trail if the final surface of the trail appears more rugged than the adjacent
landscape.

For billing purposes, armoring is measured along the centerline of the tread.
This unit includes the construction of the trail as well as armoring. Contractor
cannot invoice for both trail construction and armoring of a given linear foot of
trail.

5.5 Armored Tread/Turf Block Pavers (figure 6)

Turf block pavers are an alternate armoring technique to stone pitching where
it is difficult to source appropriate native stone. As turf block pavers allow a more
predictable tread surface, they are particularly appealing for “green”-style trails or
for flow elements where excessive tread variance is not desired (e.g., high-speed
insloped turns, some constructed jump elements.

Width of armored tread should be at least 1.5 times the width of the local trail
specification to permit users to find their line as the trail matures, and at least two
(2) times in areas where more variation is likely (e.g., jump landings, insloped
turns). Turf blocks pavers must be installed as directed by manufacturers
instruction. Final installation should be nominally at-grade with the surrounding
landscape. Individual paver blocks should be completely supported to reduce
the chance of breakage. Height variance and joint spacing should both be less
than one-half inch (0.5"). Blocks should be laid in a pattern to minimize joint
lines. Paver voids are filled with local materials compacted to reduce settling.

This unit includes mobilizing pavers into the project area and installation.
Pavers are provided by the client.

For billing purposes, armoring is measured along the centerline of the tread.
This unit includes the construction of the trail as well as armoring. Contractor
cannot invoice for both trail construction and armoring of a given linear foot of
trail.
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5.6 Rolling Grade Dip (figure 7)

A rolling grade dip is a drainage feature added to existing trail.

The minimum length of the drain portion shall be six feet (6’) and the rise
must be at least ten feet (10’) long; the height differential between the bottom of
the dip and the top of rise shall be approximately twelve inches (12”) to twenty-
four inches (24"). The sides of rise must have a fill slope of at least two-to-one
(2:1) or the angle of repose of the local soil, whichever is greater.

To encourage self-cleaning the grade of the drains at the bottom of the grade
reversals must be at least fifteen percent (15%) and typically not greater than
twenty-five percent (256%). If the drain grade exceeds twenty-five percent (25%)
then installing Rock Rip-Rap (see Section 5 — Rock Rip-Rap) in the bottom of the
drain to prevent headcutting may be requested by the Client. If grade reversals
result in a fill slope, these slopes and the associated feature(s) will be finished to
satisfy the above-grade earthen structure guidelines.

Rolling grade dips must be sited at least thirty feet (30’) uphill from significant
turns in order to reduce the effects of unweighting on higher speed users.
Exceptions on these dimensions and requirements may be made on a site-by-
site basis to accommodate terrain constraints. In certain locations the client may
determine that smaller structures reinforced with large rocks that fit the character
of the trail may an acceptable substitute.

A rolling grade dip is billed as a “whole” unit.

5.7 Terrace (figure 8)

A terrace is a combination of landing, drain, retaining wall, and step useful for
creating sustainable shared-use trail in steeper corridors than would be
supported by the natural surface tread alone. Steps are used to accelerate the
climb/descent while the use of landings between risers allows continued use by
bicycles and equestrians. Terraces may be incorporated in new trail construction
or applied as a corrective maintenance measure.

Step risers should be constructed out of stone; rot-resistant wood may be
substituted with the approval of the client. Maximum riser height is determined
from the step height requirements of the trail segment. The riser shall be
battered in the direction of uphill travel. A riser may be assembled from multiple
stones with the understanding it must withstand the dynamic loading of climbing
and descending users.

The landing must have a minimum length of at least 1.5 times the stride or
wheelbase of the longest users. Each landing must contain a drain to the
downhill side; it is not acceptable for a landing to drain over its riser. Drain
differential must be at least six inches (6”). The fill required to create the landing
is included in this unit.
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The downhill edge of the landing must be supported by a retaining wall of
stone; rot resistant wood may be substituted with the approval of the client. The
landing’s retaining wall must satisfy all the requirements of a stand-alone wall
(see Section 5 — Rock Retaining Wall).

A terrace is billed per riser. For example, the figure shows parts of three (3)
terraces

5.8 Rock Retaining Wall (figure 9)

The bidding unit of a rock retaining wall is square-feet, calculated from the
exposed vertical face. Rock retaining walls should be stable and battered
(inclined back into the slope) a minimum of fifteen percent (15%) from vertical.
All walls should have rubble backfill of at least six inches (6”) in depth behind the
wall to allow for drainage and to prevent damage from frost heaves. The base of
the wall should be placed on firm compacted mineral soil or rock outcroppings.
Any small stones used to “chink” larger stones in place should be placed in the
back of the wall. The top of the wall shall not be counted in the width of the trail
tread. The top layer of stones shall be installed in a manner to avoid being
accidentally dislodged by trail users. Deadmen (stones that extend from the wall
into the slope) should be used to ensure integrity. There should one deadman
for every five square feet (5 SF) of wall.

5.9 Berm (figure 10)

A berm is a constructed insloped change-of-direction that does not satisfy the
definition of turn. Changes of direction resulting from following the natural folds
of the landscape are not berms and are included in the trail construction unit.
Determination of the placement and configuration of a berm will be done in
consultation with the client.

Specifications for radius and cross slope across the berm are the same as
those defined for turns in the specifications for the particular trail segment. Berm
radii should be consistent.

Fill structure for a berm will comply with composition, compaction, and fill
slope requirements of an Above-Grade Earthen Structure.

For billing purposes, a berm is measured along the centerline of the tread.
This unit includes the construction of the trail as well as the berm. Contractor
cannot invoice for both trail construction and creating a berm over a given linear
foot of trail.

5.10 Constructed Turn/Insloped Switchback (figure 11)

A constructed turn is defined as a change of direction across the local
landscape requiring the trail to cross the fall line. The constructed turn unit
includes any walls, armoring, setup berm, and drainage features associated with
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the structure as well as the trail itself. Determination of the placement and
configuration of a turn will be done in consultation with the client.

Like trail construction, turn unit costs are a combination of trail specification
and landscape type. For each project, the specification is constant. But as the
landscape changes, different turn units apply, matching the local terrain. The
range of units as a function of landscape type is enumerated in the plan set and
on bid worksheets.

Measurement and payment for a turn is based on landscape averages as
depicted in the plans. Building through uneven grades and undulations local to a
specific turn is included in the contractor’s unit bid price.

Each insloped switchback requires a Grade Reversal or Rolling Grade Dip
before and after; these shall not be counted as separate units for cost estimating
or payment purposes. The dips for these drainage features should be a
minimum of six feet (6’) long. To encourage self-cleaning the grade of the drains
at the bottom of the reversal/dip must be at least fifteen percent (15%) and
typically not greater than twenty-five percent (25%). If the drain grade exceeds
twenty-five percent (25%) then installing Rock Rip-Rap (see Section 5 — Rock
Rip-Rap) in the bottom of the drain to prevent headcutting may be requested by
the Client. The uphill dip should be sited to minimize unweighting effects for
higher speed users.

All constructed turns will be created with an insloped turnpad. Specifications
for radius and cross slope across the turn are defined in the specifications for the
particular trail segment. Turning radii should be consistent. Turns with a running
grade of twenty percent (20%) or greater in the apex should have a rock armored
drain two feet (2') wide following the inside the turn. Interior of legs shall be
anchored by and filled with large rocks and/or woody debris to discourage
shortcutting.

If required, the fill structure for the turnpad will comply with composition,
compaction, and fill slope requirements of an Above-Grade Earthen Structure.
Client may require that a retaining wall be employed in place of a fill slope. Any
retaining structures will be constructed of stone and comply with all Rock
Retaining Wall specifications. If multiple switchbacks are required, they will be
sited to minimize “stacking”.

An insloped switchback is billed as a “whole” unit. The unit starts at the
initiation of the uphill and completion of the downhill drainage structures.

5.11 Rock Jump

The drop of the jump should match the specifications of the segment
containing it. Width of the jump should be at least 1.5 times the width of the trail
specification to permit users to find their line as the trail matures. Determination
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of the placement of any rock jumps will be done by the client after the completion
of the rough grading.

Rocks creating the jump must extend at least ten inches (10”) deep with a
minimum of two-thirds (2/3) of the rock buried below the surface of the
surrounding grade. Stones should be stable and aligned perpendicular to the
direction of travel. Voids shall be filled with compacted native soil, crushed rock,
and/or crusher fines. Client may require additional guide stones along the edges
of the trail if the final surface of the trail appears more rugged than the adjacent
landscape.

A rock drop is billed as a “whole” unit.

5.12 Technical Trail Features and Boardwalks (figure 12)

Placement and detailed design of any Technical Trail Feature (TTF) and
Boardwalks will be a collaborative effort between the contractor and the client.
Design specifications will be derived from the trail specifications of the host
segment and adhere to current best practices for the design and construction of
TTFs.

TTFs and Boardwalks should have a playful and organic appearance to better
match the natural environment. Recommendations include curved structures
instead of straight lines or angles and trail deck that pitch, yaw, and vary in width.

Specific guidelines for TTFs and boardwalks are include in the plan set
supplied for the project.

General guidelines include the following. Wooden structures must be
designed and constructed with the assistance of an experienced professional.
Rot-resistant materials must be employed and choices approved by the client.
Examples of acceptable materials include: Red Pine, Cedar, Cypress, and
Treated Lumber. Treated lumber shall be treated in accordance with AWPA
Standard C2/C9 with ACQ 0.4 LBS/CF Ret. And 0.6 LBS/CF Ret. for 6x6's and
wood in contact with the ground. Unapproved treated lumber, creosote soaked
railroad ties, or similar lumber cannot be used since these would introduce toxins
into the natural environment.

All cuts and drilled holes shall be saturated with 2 coats of copper Napthenate
in a 2% solution. Allow treatment to absorb into wood prior to applying second
coat. Avoid applying treatment over water and be extra careful whenever
applying this treatment over or near water to prevent contaminating the water.
Follow the treatment manufacturer's recommendations.

Hardware shall be corrosion/rust resistant, like triple dipped hot dip-hot
dipped galvanized or stainless steel, intended for outdoor use, and matched to
the material to insure long-term integrity. All hardware shall meet ASTM A307.
All hardware that is hot dipped galvanized shall meet ASTM A153. Nails are not
an acceptable fastener and will be rejected.
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Manufactured materials should be rough-cut or finished with a slip-prevention
coating to maximize traction. Approaches and configuration of structures shall
be adjusted to reduce the accumulation of organic material on deck surface. A
fall zone sufficient to accommodate the likely trajectory of a trail user accidentally
leaving the structure shall be cleared of all materials that could focus impact
(e.g., stumps, sharp rocks, woody materials).

To reduce the amount of toxic chips introduced into the landscape,
preparatory tasks (primary cutting and drilling, refinishing of cut edges) shall
occur offsite. At the project site, all final drilling, fitting, and retreating will be
done in a “temporary workshop” area where a tarp or similar is used to capture
chips and any spilled preservatives.

This unit includes design, preparatory tasks, mobilizing materials into the
project area, and installation. All materials are provided by the client as are any
required engineering and permitting costs.

For billing purposes, a boardwalk or bridge is measured along the centerline
of the tread. This unit includes the construction of the trail as well as the
boardwalk. Contractor cannot invoice for both trail construction and boardwalk of
a given linear foot of trail.

5.13 Reconstruct Tread

Any tread reconstruction should match the new trail construction listed above.
For billing purposes, reconstructed tread is measured along the centerline.

5.14 Rock Rip-Rap

Rock Rip-Rap is a six inch (6') deep layer of placed stone intended to
stabilize slopes with concentrated storm flow. Typically this technique will be
used to protect drains of rolling grade dips and drainage channels below an
armored crossing. Individual stones should be gabion-class or equivalent. Rock
Rip-Rap is measured by the square yard.

5.15 Straw Wattle Installation (figure 13)

Straw wattles are formal erosion control measures. They are installed in
areas where the existing filter strip is inadequate to prevent sediment from
reaching adjacent water courses. See project SWPPP for additional detail.

Wattles are placed parallel to trail and/or anticipated concentrated flows, set
in a minor indentation excavated approximately two inches (2") deep. They are
held in place with one inch-by-one inch (1"x1”) or one inch-by-two inch (1"x2")
wooden bio degradable stakes driven through the center of the wattle at least six
inches (6”) into the ground, stopping about two inches (2") above the wattle. Use
five (5) stakes twenty inches (20”) to twenty-four (24”) long in the typical wattle,.
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Set the wattle with foot-tamped backfill on the uphill side to prevent water from
flowing underneath.
This unit includes mobilizing wattles into the project area and installation.

5.16 Trail Closure (figure 14)

Compacted tread will be scarified to encourage regrowth of native seed stock.
Small plants and other nearby growth will be transplanted into scarified treadway.
Client may provide appropriate local native seed stocks for distribution. Exposed
soils will be covered with local leaf litter. Trail tread will be disguised with woody
debris. If trail is incised, check dams will be placed at a minimum of every twenty
feet (20’) to capture sediment. If trail is actively eroding, grade reversals will be
added to stem continued damage. Trail corridor will be erased via the placement
of vertical debris. If length of trail to be closed is greater than one hundred (100)
linear feet than vertical debris must extend a minimum of fifty feet (50') from each
end or until visible sight line is diminished, which ever is greater.

For billing purposes, closure is measured along the centerline.

5.17 Modifications

Modifications to the specifications may be allowed, however, they must be
made to the client in writing.
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5.18 Tables And Figures

Rolling Contour Trail

Sidehill
Location

Alignment
Perpendicular
to Fall Line

Grade Reversal

Figure 1: Rolling Contour Trail
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Half Rule

Figure 2: lllustration of The Half Rule
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Figure 3: Full Bench Trail
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Stone Pitching

Pitched Stone

Below Ground Anchor Rock

Figure 5: Tread Rock Armoring

Figure 6: Turf Block Pavers
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Rolling Grade Dip
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Figure 7: Rolling Grade Dip
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Figure 9: Rock Crib Wall
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Figure 10: Berm

Page 34



Duluth Traverse Mountain Bike Trail — Phase 1 5/2/13

Insloped Turn
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Figure 11: Insloped Turn
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Figure 12: Technical Trail Feature Boardwalk
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Figure 13: Straw Wattle Installation
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Trail Closure and Reclamation
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Figure 14: Trail Closure
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SECTION 6: CONTRACTOR QUALIFICATIONS, REQUIREMENTS
AND RESPONSIBILITIES

6.1 Professional Association

The contractor shall be a Professional Trailbuilders Association (PTBA)
member in good standing. Equivalent professional experience and ability, as
determined by the client, is acceptable.

6.2 Mountain Bike-Optimized Experience

The contractor shall have demonstrable experience in building sustainable
mountain bike-optimized singletrack trail in a backcountry environment.
Mountain bike-optimized singletrack is that which maximizes the fun and
efficiency of the bicycling experience through the provision of trail features and
macro- and micro-design techniques.

6.3 Tools

The contractor shall perform the required work using hand tools and/or small
mechanized equipment that is a maximum of fifty inches (50”) in width.
Equipment with adjustable width tracks shouid be able to reduce track width to
less than fifty inches (50”). Some sites may not be suitable for equipment this
large and other sites may not be suitable for any mechanized equipment
regardless of size due to terrain constraints. Permanent modification of trail
outside the scope of work to accommodate equipment access (e.g., widening of
an existing trail) is not desirable and must be specifically approved by in advance
by the client.

6.4 Mechanized Equipment Best Practices

Using mechanized equipment equipped with tracks is strongly recommended.
On project work, tracks are required for heavy equipment (greater then 500 Ibs.
gross weight). '

All equipment will be clean and free of debris before introduced to work site.
Equipment is subject to inspection at the start and during the project.

All mechanized equipment shall be in good mechanical condition, free of any
fluid leaks and be equipped with spark arrestors if applicable.

Each machine will be equipped with a readily accessible fully charged fire
extinguisher. Heavy equipment must have two extinguishers. Mounting
locations should be chosen such that at least one fire extinguisher is accessible
in the event of a rollover.

A spill kit with appropriate capacity must be mounted on the machine or
available within 500 feet whenever equipment is operating.
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Any equipment that does not meet these criteria shall be shutdown until in
compliance. If not correctable it will be removed from the project site at the
request of the client’s representative and at no additional cost to the client.

As part of their bid package, the contractor will be asked to supply the
expected list of mechanized equipment required to complete the project.

6.5 Backcountry Protocol

The Contractor’s crew shall be familiar with backcountry operation and safety
protocols as well as be familiar and adept at “leave no trace” practices.

When operating mechanized equipment, at least two workers will be in close
proximity to provide assistance in the event of an emergency. Each worker will
have a cell phone or radio with them that can be used to summon emergency
service personnel. At least one GPS type device should be on hand at each
worksite to help give location information to emergency dispatch personnel.

6.6 Personal Protective Equipment

It is the responsibility of the contractor to ensure that all employees working
on the project equipped with and are using as appropriate the proper Personnel
Protective Equipment (PPE) for the work being done. Helmets, eye protection,
hearing protection, protective gloves, steel-toed boots, sunscreen, and protective
clothing are considered some of the basic PPE. Face shields, breath protection,
insect repellent, knee pads, shin guards, chaps are some of the other PPE that
should be deployed where appropriate for the work being performed and the
conditions. The contractor must have at least one OSHA-compliant First Aid Kit
readily available at each worksite.

6.7 Timetable

As part of their bid package, the Contractor will provide an approximate
timetable and schedule detailing how all project work will be met.

6.8 Meetings and Progress Reviews

The contractor shall meet with the client representative at the beginning of
each work week or as otherwise agreed upon by both parties to review progress
and project expectations for the week.

6.9 What Contractor Provides

The Contractor shall provide the necessary supervision, equipment,
materials, and tools to perform specified trail maintenance and trail construction
on identified trails and sites, including fuel for any mechanized equipment/tools
and any and all personal protection and safety equipment required.
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6.10 Food and Water

The Contractor shall be responsible for providing food and water for self and
staff.

6.11 Toilet Facilities

The contractor will be responsible for providing worksite sanitary facilities (ex.
Porta-potties) for project staff or make alternate arrangements as appropriate for
work areas where restroom facilities are not readily accessible.

The use of Porta-potties will be dependent on the location of the worksite
relative to vehicle accessibility and concerns about potential vandalism in remote
locations.

6.12 Parking

Construction personnel shall confine parking of private vehicles to within the
area of the project limits or to those parking spaces available on public streets.

6.13 Public Safety

The Contractor shall ensure that reasonable precautions are taken to protect
the public at all times where work is being performed.

6.14 Environmental Footprint

Contractor will be expected to institute practices to minimize the
environmental footprint of construction activities. Examples are minimizing the
running time of idle mechanized equipment, running equipment on bio-fuels such
as bio-diesel, or buying carbon credits to offset carbon dioxide emission from the
fossil fuels consumed.

6.15 Fees for Licenses, Permits, and Insurance

All costs for required licenses, permits, and insurance shall be borne by the
contractor.

6.16 Employee/Subcontractor Conduct

All of the contractor's employees and subcontractors shall conduct
themselves in a proper manner at all times. Intoxication or any unsafe behavior
by the contractor’'s employees while performing duties related to this contract is
strictly prohibited. The contractor will be required to remove from the site any
individual whose continued employment or retainer is deemed to be contrary to
the public interest or inconsistent with the best interests of this trail construction
project, and will not use such individual to perform services under this contract.
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6.17 Employee Competence

The contractor may be required to immediately remove from the worksite any
employee or subcontractor of the contractor who is incompetent or who
endangers persons or property or whose physical or mental condition is such that
it would impair the employee’s ability to satisfactorily perform the work.
Notification to the contractor shall be made by voice promptly and confirmed in
writing as soon as possible. No such removal shall reduce the contractor's
obligation to perform all work required under this contract.

6.18 Compliance with Modern Practices
All work shall be performed and completed in a thoroughly skillful, efficient

and professional manner in accordance with best modern practices, regardless
of any omissions from the attached specifications and/or drawings.

6.19 Condition of Materials and Equipment

All materials and equipment incorporated into the trail shall be new or
otherwise in good working order and shall comply with the applicable standard in
every case where such a standard has been established for the particular type of
material in question.

6.20 Disposal of Materials and Supplies Not Approved

Materials, supplies, etc., that have been delivered to the job but do not
comply with specifications and have not been approved, upon naotification, the
contractor shall immediately remove from the premises any such condemned
material, supplies, etc., and replace them with material, supplies, etc., in full
accordance with the specifications.

6.21 Disposal of Materials and Supplies Not Used

Materials, supplies, etc., have been delivered to the job but are not used shall
be removed from the site and properly disposed by the contractor.

6.22 Access Control

The contractor is prohibited from installing gates, cables, chains, fences, and
other types of barricades to limit access to the project site without prior written
permission from the client and land manager.

6.23 Use of Premises — Storage

Contractor shall confine its apparatus, storage of materials, and operation of
its employees/subcontractors to limits indicated by law, ordinance, permits,
and/or directions of the client, and shall not unreasonably encumber the
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premises with it's materials. Before any work is undertaken the contractor shall
consult with the client’s representative and secure from client the use of such
space as may be available for the storage of materials and/or equipment.
Contractor will be held responsible for any damage done in connection with the
use of this location for storage.

The client is not responsible for any damages that may occur to the
contractor’'s equipment during storage whether it is from natural causes or
caused by man from such unlawful acts as theft, vandalism, and arson. The
contractor is responsible for providing their own property insurance. The
contractor is responsible for providing their own storage and transportation
equipment such as trailers, tarps, locks, or other security devices.

6.24 Trail Rehabilitation

The Contractor shall rehabilitate sections of trail that will be closed as a result
. of trail realignment. Any travel-ways created as a result of construction and/or
ingress/egress will be restored to their original condition.

6.25 Use of Subcontractors

The Contractor shall be able to use subcontractors to complete the work
provided the subcontractors meet all qualifications and satisfy all conditions
defined in this RFQ. Contractor is responsible for all actions of their
subcontractor.

Subcontractor staff must be described in the bid submission. Use of
subcontractors not described in the bid submission will only be allowed with
written permission of the client.

6.26 Indemnity

The contractor shall indemnify, save, and hold harmless the client, the land
owner, and their employees and agents, against any and all claims, damages,
liability and court awards including costs, expenses, and attorney fees and
related costs, incurred as a result of any act or omission by the contractor, or it's
employees, agents, subcontractors, or assignees pursuant to the terms of this
contract.

6.27 Protection of Finished Construction

Contractor shall assume the responsibility for the protection of all finished
construction under his Contract and shall repair and restore any and all damage
of finished work to its original state.

Where responsibility can be established for damage to finished construction,
the cost for repair or replacement shall be charged to the party responsible.
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SECTION 7: FINAL INSPECTION AND PAYMENT

Upon the completion of the contract work, the client’s shall accompany the
contractor on an inspection of the work. All defects found in the work will be
corrected before final payment will be authorized.

Client is the final arbiter of the correctness of completed work. Inspection of
work will be both visual and dynamic. The client will validate the riding
experience of each sub-project as a prerequisite to final approval. A general
discussion of what makes this experience is described in Section 4 — Bike
Specific Trail Flow. A specific example of one element of this experience is a
well-functioning insloped turn or berm;

e Correctly positioned entry so rider enters turn without the need to
“square off”.
¢ Proper radius and berm height so braking is not required while in turn.
o Tail of turn continues such that rider exits properly but not so much that
puddling occurs.
Sections that do not ride properly will be improved and/or rebuilt until they are
deemed acceptable to client.

Payment will be made upon one-hundred percent (100%) completion and

approval of work per sub-project.
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City of Duluth Public Works/Utilities - Engineering
06/02/10
INSTRUCTIONS TO BIDDERS

1)  Use of Separate Bid Forms These contract documents include a complete set of bidding and contract forms
which are for the convenience of bidders and are not to be detached from the contract document, completed, or
executed. Separate copies of bid forms are furnished for that purpose.

2) Interpretations or Addenda No oral interpretation will be made to any bidder as to the meaning of the contract
documents or any part thereof. Every request for such an interpretation shall be made in writing to the city of
Duluth. Any inquiry received seven or more days prior to the data fixed for opening of bids will be given
consideration. Every interpretation made to a bidder will be in the form of an addendum to the contract
documents, and when issued, will be on file in the office of the city engineer at least five days before bids are
opened. In addition, all addenda will be mailed to each person holding contract documents, but it shall be the
bidder's responsibility to make inquiry as to the addenda issued. All such addenda shall become part of the
contract and all bidders shall be bound by such addenda, whether or not received by the bidders.

3) Inspection of Site Each bidder should visit the site of the proposed work and fully acquaint himself with the
existing conditions there relating to construction and labor, and should fully inform himself as to the facilities
involved, the difficulties, and the restrictions attending the performance of the contract. The bidder should
thoroughly examine and familiarize himself with the drawings, technical specifications, and all other contract
documents. The contractor, by the execution of the contract, shall in no way be relieved of any obligation under it
due to his failure to receive or examine any form or legal instrument or to visit the site and acquaint himself with the
conditions there existing; the city of Duluth will be justified in rejecting any claim based on facts regarding which
he should have been on notice as a result thereof.

4) Alternative Bids No alternative bids or bid items will be considered unless alterative bids are specifically
requested by the technical specifications.

5) Bids

a) All bids must be submitted on forms supplied by the city engineer and shall be subject to all requirements of
the contract documents, including the drawings, and these Instructions to Bidders. All bids must be regular
in every respect; no interlineations, excisions, or special conditions shall be made or included in the bid form
by the bidder.

b) Bid documents, including the bid and the bid guaranty, shall be enclosed in an envelope which shall be sealed
and clearly labeled with the project number, if any, name of bidder, and date and time of bid opening, in order
to guard against premature opening of the bid. If the proposal is mailed, this envelope shall be placed in
another envelope which shall be sealed and labeled with project number, if any, name of bidder, and date and
time of bid opening -- and addressed to city of Duluth purchasing manager, 100 City Hall, Duluth, Minnesota
55802.

¢) The city of Duluth may consider as irregular any bid on which there is an alteration of or departure from the bid
form hereto attached and, at its option, may reject the same.

d) If the project is awarded, it will be awarded by the city of Duluth to the lowest responsible bidder assuming that
the bids are within funds available based on the lowest base bid and or in combination with selected alternates
(if any). The alternates will be accepted in descending order. By the award of the contract, it is assumed that
the work will be completed within the time-frame as specified within the contract documents.

e) Each bidder shall include in his bid the following information:

Principals — names, home addresses including city, state, and zip code

Eirm — name, federal i.d. number, address, city, state, and zip code

Mechanical & Electrical Subcontractors -- names of firms that will do the mechanical and electrical work
and the amounts of the mechanical and electrical sub-bids, if applicable and when (where indicated on Bid
Proposal form).

6) Bid Guaranty

a) The bid must be accompanied by a bid guaranty which shall not be less than five percent (5%) of the amount
of the bid. At the option of the bidder, the guaranty may be a certified check, bank draft, negotiable U.S.
Government bond (at par value), or a bid bond. No bid will be considered unless it is accompanied by the
required guaranty. Certified check or bank draft must be made payable to the order of the city of Duluth,
Minnesota. Cash deposits will not be accepted. The bid guaranty shall insure the execution of the agreement
and the furnishing of the surety bond or bonds by the successful bidder, all as required by the contract
documents.

e ——
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7)

8)

9)

10)

11)

12)

13)

b) Revised bids submitted before the opening of bids, whether forwarded by mail, fax, or in person, if
representing an increase in excess of two percent (2%) of the original bid, must have bid guaranty adjusted
accordingly; otherwise, the bid will not be considered.

c) Certified checks or bank drafts, or the amount thereof, bid bonds, and negotiable U.S. Government bonds of
unsuccessful bidders, will be returned as soon as practical after the opening of bids.

Collusive Agreements

a) The successful bidder on each city of Duluth construction project shall be required to execute a city of Duluth
non-collusive affidavit to the effect that he has not entered into a collusive agreement with any other person,
firm, or corporation in regard to any bid submitted.

b) Before executing any subcontract, the successful bidder shall submit the name of any proposed subcontractor
for prior approval on the MnDOT Request to Sublet Form (Standard Specification 1801) TP-21834 (5/18/2007).

Unit Prices The unit price, for each of the several items in the proposal of each bidder, shall include its prorata
share of overhead so that the sum of the products obtained by multiplying the quantity shown for each item by the
unit price bid represents the total bid. Any bid not conforming to this requirement may be rejected as informal.
The special attention of all bidders is called to this provision; for should conditions make it necessary to revise the
quantities, no limit will be fixed for such increased or decreased quantities nor extra compensation allowed,
provided the net monetary value of all such additive and subtractive changes in quantities of such items of work
(i.e., difference in cost) shall not increase or decrease the original contract price by more than twenty-five percent
(25%), except for work not covered in the drawings and technical specifications.

Corrections Erasures or other changes in the bids must be explained or noted over the signature of the bidder.

Time for Receiving Bids

a) Bids received prior to the advertised hour of opening will be securely kept, sealed. The officer, whose duty it is
to open them, will decide when the specified time has arrived and no bid received thereafter will be considered:;
except that when a bid arrives by mail after the time fixed for opening, but before the reading of all other bids is
completed, and it is shown to the satisfaction of the city purchasing office that the non-arrival on time was due
solely to delay in the mails for which the bidder was not responsible, such bid will be received and considered.

b) Bidders are cautioned that, while fax modifications of bids may be received as provided above, such
modifications, if not explicit and if in any sense subject to misinterpretation, shall make the bid so modified or
amended, subject to rejection.

Opening of Bids At the time and place fixed for the opening of bids, the city purchasing manager will cause to be
opened and publicly read aloud every bid received within the time set for receiving bids, irrespective of any
irregularities therein. Bidders and other persons properly interested may be present in person or by
representative.

Withdrawal of Bids Bids may be withdrawn on written or faxed request dispatched by the bidder in time for
delivery in the normal course of business to the time fixed for opening; provided, that written confirmation of any
faxed withdrawal over the signature of the bidder is placed in the mail and postmarked prior to the time set for bid
opening. The bid guaranty of any bidder withdrawing his bid in accordance with the foregoing conditions will be
returned promptly.

Award of Contract: Rejection of Bids

a) The contract will be awarded to the responsible bidder submitting the lowest bid complying with the conditions
of the Invitation to Bid. The bidder, to whom the award is made, will be notified at the earliest possible date.
The city of Duluth, however, reserves the right to reject any and all such bids and to waive any informality in
bids received whenever such rejection or waiver is in its interest.

b) The city of Duluth reserves the right to consider as unqualified to do the work of general construction, any
bidder who does not habitually perform with his own forces the major portions of the work involved in
construction of the improvements embraced in the contract documents. A project labor agreement will be
inctuded in all contracts exceeding $150,000.



14) Execution of Agreement: Performance and Payment Bond.

a) Subsequent to the award and within ten (10) days after the prescribed forms are presented for signature, the
successful bidder shall execute and deliver to the city of Duluth an agreement in the form as furnished by the
City, in such number of copies as the city of Duluth may require.

b) Having satisfied all conditions of award as set forth elsewhere in these documents, the successful bidder shall,
within the period specified in paragraph "a" above, furnish:

1) A performance bond for the use and benefit of the city of Duluth to complete the contract according to its
terms, and conditioned on saving the city of Duluth harmless from all costs and charges that may accrue
on account of completing the specified work; and

2) A payment bond for the use and benefit of all persons furnishing labor and materials for the performance of
the contract conditioned upon the payment, as they become due, of all just claims for labor and materials.

Both the performance bond and the payment bond shall be in a penal sum of not less than the amount of the
contract awarded. Such bonds shall be in the same form as that included in the contract documents and shall
bear the same date as, or a date subsequent to, that of the agreement. A current power of attorney for the
person who signs for any surety company shall be attached to such bonds.

¢) The failure of the successful bidder to execute such agreement to supply the required bond or bonds within ten

(10) days after the prescribed forms are presented for signature, or within such extended period as the city of
Duluth may grant, based on reasons determined sufficient by the city of Duluth, shall constitute a default, and
the city of Duluth may either award the contract to the next lowest responsible bidder or re-advertise for bids,
and may charge against the bidder the difference between the amount of the bid and the amount for which a
contract for the work is subsequently executed, irrespective of whether the amount thus due exceeds the
amount of the bid bond. If a more favorable bid is received by re-advertising, the defaulting bidder shall have
no claim against the city of Duluth for a refund.

15) Wages and Salaries

a) Attention of bidders is particularly called to the requirements concerning the payment of not less than the
prevailing wage and fringe benefit rates specified in the contract documents and the conditions of employment
with respect to certain categories and classifications of employees.

b) The rates of pay set forth in prevailing wage schedule(s) are potentially the minimums to be paid during the life
of the contract. Project funding sources, bid opening date, contract award date, and the contract start date
may be factors resuilting in a change of prevailing wage schedules. lt is, therefore, the responsibility of bidders
to inform themselves as to local labor conditions, such as the length of work day hours in conjunction with the
project’s funding sources, overtime compensation, health and welfare contributions, labor supply, and
prospective changes or adjustments of rates. A project labor agreement will be included in all contracts
exceeding $150,000.

16) Egqual Employment Opportunity Attention of bidders is particularly called to the requirement for ensuring that
employees and applicants for employment are not discriminated against because of their race, color, religion, sex,
or national origin. (See Supplementary General Conditions, Part ll, Section 11).

17) Employment and Business Attention of bidders is particularly called to the requirement that, to the greatest extent
feasible, opportunities for training and employment made possible by this project shall be given to lower income
residents of the city of Duluth. Additionally, if any work is subcontracted, efforts should be made to award
subcontracts to concerns located in or owned in substantial part by persons residing in the city of Duluth.

18) Sales and Use Taxes It is assumed that, in the preparation of his proposal, the bidder has taken into
consideration his/her liability from any sales, use, or excise tax that might be assessed in the purchase of, storage,
use, or consumption of any materials, services, or supplies for performance of the contract work. Any such tax
paid by the contractor will be considered as his/her expense, for which no direct compensation will be made by the
city to the contractor over and above the accepted bid.

19) Pre-Bid/Pre-Construction Meetings

a) Should a pre-bid meeting will be held, it will be conducted seven (7) days prior to the bid date (see Bid Form
for time and place). All prime bidders are requested to attend. All bidders will be allowed to make inquiries
regarding the contract documents. All formal decisions will be documented by addendum. Failure of any
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b)

prime bidders to attend this meeting could jeopardize the contract award.

Approximately seven (7) days after city council approval of contract award, the successful bidder is required to
attend a pre-construction meeting. At this meeting, the successful bidder will present his/her construction
schedule, cost breakdown, required submittals, etc.

20) Equai Employment Opportunity (EEQ) Affirmative Action Police Statement and Compliance Certificate.

a)

b)

The successful bidder on each city of Duluth construction project shall be required to execute a certificate
substantially in the form herein provided. -

Before executing any subcontract in excess of $2,500, the successful bidder shail require the subcontractor to
execute a form similar in nature to the form herein provided.



City of Duluth
CERTIFIED PAYROLL CHECKLIST

[State of MN funded projects with or without City funds rev 4/5/11]
www.duluthmn.gov/engineering/construction_documents.cfm

For ease of communication, the e-mail address of the person responsible for certified payroll reports
(CPRs) is necessary from the prime contractor and all subcontractors.
Please reply to the e-mail address in item #20.

1) Contractor’'s name and address must appear on the top line of each certified payroll report (CPR).

2) City project number, name, and location must appear on each weekly CPR AND the Statement of
Compliance.

3) CPRs must be numbered sequentially. For example, #1, #2, #3, etc.
¢ Should the prime contractor or any subcontractor NOT perform work on a project for one or
several weeks, DO NOT submit any CPRs at all. When work resumes, mark the CPR with the next
sequential number.
e Should a project continue into another year, continue with the same number sequence.

4) Each employee’s complete address and the last four digits of the social security number must be on
the first CPR his/her name appears; subsequent CPRs need only show the name.
e Hours of work must clearly correspond with the appropriate dates; overtime hours listed separately.

5) CLASSIFICATION and CODE NUMBERS
Each employee’s classification title, group number, and code number must be indicated on each CPR
using the State of Minnesota Master Job Classification listing.
e NOTE that the U S DOL prevailing wage schedules DO NOT match the State of Minnesota’s for every
classification—use caution when applying these code and group numbers.
o Alisting of simply “operator” or “laborer” or “driver,” etc. will not be accepted.
» CPRs will be returned for correction and monthly project payments could be delayed.
o Employees who work in more than one classification must have the hours spent in each classification
clearly indicated on separate lines with the appropriate wage.
e Web site: https://www.revisor.mn.gov/rules/?id=5200.1100

6) e The U S DOL form WH-347 may be used for preparing the actual certified payroll report.
web site: http://www.dol.qov/whd/wh347.pdf
Any other form or software may be used providing it mirrors the format of the report above.

7) Total Pay Package
e The total pay package—base rate plus fringe benefits—must be equal to or greater than that established
in the project prevailing wage decision(s) or the project labor agreement (PLA), if the project is subject to
one.

» An employer may pay a lower hourly rate and higher fringe benefit rate than stated in the project’s
wage decision for regular time PROVIDING the total is equal to or greater than that of the wage
decision— overtime must be applied to the higher prevailing wage rate in the project's wage
decision.

e The overtime rate must be paid at NO LESS than the rate of pay as established in the project’s
wage decision multiplied by one and one-half OR the base rate the employee is being paid if it is
higher than the wage decision base rate.

e The MnDOT Prime Contractor-Subcontractor’s Statement of Compliance form (12-2010) MUST BE
USED. The second page must be completed in full regarding the fringe benefits.

web site: http://dot.state.mn.us/const/labor/forms.htmi
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e The fringe benefit package is an integral portion of the prevailing wage. Should the prime contractor or
any subcontractor (regardless of tier) become delinquent with any fringe benefit plan administrator’s
requirements for monthly payment, an estimated amount due that plan plus penalties may be withheld
from the monthly estimate(s) OR the entire monthly estimate(s) may be withheld. See item #10.

8) Other Deductions
e “Other Deductions” must be identified; for example: garnishment, alimony, child support, other court

ordered deductions, specific fringe benefits, etc. Copies of these documents must be submitted with the
first certified payroli report the deduction appears OR an involuntary deduction form must be included

with the first certified payroll report the deduction appears.
¢ Voluntary deductions must be clearly marked as to the type: medical, life insurance, 401K, loan

payment, etc. A copy of the employee’s signed authorization for the voluntary deduction(s) must be
included with the first certified payroll the deduction appears.
¢ Union dues, union vacation pay, etc. do not need an authorization form; however, those deductions
must be clearly marked on the CPR and the Statement of Compliance which accompanies each CPR.
web site: www.duluthmn.gov/engineering/construction_documents.cfm

9) Apprentices

e Apprentices must be clearly identified on each certified payroll.

e A copy of the official state-approved apprenticeship agreement ALONG WITH the ratio language
for that particular trade must be included with the first certified payroll report the apprentice
appears.

e Failure to complete the complete apprenticeship papers may result in a delay of monthly project
payments.

10) Fringe Benefits
e Only plans approved by the U.S. Department of Labor will be allowed.
e Payments made to bonafide plans must be timely per the stipulations of the plan administrator.
e Delinquent payments may result in a delay of monthly estimates or an estimated dollar amount due
deducted from the monthly estimate. MnDOT 1906 Partial Payments will be implemented.

11) Trucking Operations

e CPRs are required from ALL multiple truck operations (MTOs), partnerships, and corporatlons
which have workers on a city of Duluth construction project.

e CPRs are required from MTOs, partnerships, and corporations who have a contract with a broker and
use their own employees or themselves (in a partnership or corporation) on a city of Duluth construction
project.

» Each partner performing work on a project must submit a copy of his/her commercial driver's
license (CDL), cab card, and insurance certificate for the truck being operated with that weekly
CPR. ltis not necessary to repeat such supporting documentation until a different truck is used
and/or certificates have expired.

¢ Independent truck operators (ITOs) must submit copies of their CDL, cab card, and insurance
certificate for each truck being operated before commencing work on the construction project. These
documents must be sent to the prime contractor who will, then, forward the material to Labor Compliance
Specialist (see item #20). No CPRs are required.

12) Month End Trucking Reports
MnDOT’s Month-End Trucking Report must be submitted within five working days of the month ending to
Labor Compliance Specialist (see item #20). web site: www.dot.state.mn.us/const/labor/forms.htmli

13) Owners/Salaried Persons
City Ordinance 8940, 6/18/85 defines a laborer, mechanic: all persons utilized, employed, or working on a
project who are doing work usually done by mechanics and laborers, including proprietors, partners, and
members of cooperatives.
¢ This means that all persons working on a City of Duluth project including owners, partners, salaried
person, working foremen, etc. performing laborer and/or mechanic work shall be reported on the certified
payroll reports including all data required of any laborer or mechanic.
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14) Base Workweek
The base workweek on this project is: five 8-hour days.
¢ Daily overtime must be paid on hours exceeding eight per day.

15) Overtime
On this project, time and one-half times the regular hourly rate is paid for hours exceeding eight per
day / all hours after 40 per week.
e An employer may not withhold overtime payment exclusively until 40 hours per week are satisfied.
Daily overtime must be paid as it is earned.

16) Originals
ORIGINAL certified payroll reports must be submitted WEEKLY. The prime contractor is responsible for all
subcontractors’ certified payroll reports.
FAXED certified payroll reports WILL NOT be accepted.
QUICKEN BOOK users will need to provide data in a format as the WH-347 payroll form.
(See web site in item #6)

17) Statement of Compliance
The MnDOT Prime Contractor-Subcontractor’s Statement of Compliance form (12-2010) must be
completed in full and attached to each weekly certified payroll report.
e Check box A or B for fringe benefit allocation (on the front side).
e The back side of this form requires the amount paid by classification and category plus the fringe benefit
plan.
e Any employee who has an exception to the fringe benefits must be explained in section “C.”
e For fringe benefits paid in cash:
» indicate this in section “C”
» the fringe amount will be added to the employee’s regular hourly rate; this total amount will appear
on the certified payroll report and is subject to all payroll taxes
= overtime is calculated at one and one-half the regular hourly rate [see #6 above] plus the fringe
benefit amount
e A handwritten—original—signature must appear on the back side.

18) EEO Reports are required on this project.
e Use the MNnDOT EEO-13 form. Web site: http://www.dot.state.mn.us/civilrights/forms.htm|

e See the project’s specifications/contract for specifics.
e Submit the monthly reports to the Labor Compliance Specialist in item #20

19) IC-134
Form 1C-134, Withholding Affidavit for Contractors must be submitted before the full retainage can be

released.
e on-line: www.mndor.state.mn.us lower right side of screen, click: Submit Contractor Affidavit

e hard copies: www.taxes.state.mn.us/forms/ic134.pdf

20) Send weekly original certified payroll reports and EEO reports to:

direct: 218/730-5200 Labor Compliance Technician
fax: 218/730-5907 City of Duluth
211 City Hall

411 West 1% St
Duluth, MN 55802-1191

Note to subcontractors: the original certified payroll reports must be submitted to the prime contractor.
The prime contractor will make a copy for its records and send the originals to the address in item #20.
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DATA FOR LABOR COST BIDDING

NOTE:
Wage Decisions are subject to change due to lock-in rules and revisions near the bid opening.

Project No.: 1223

Name: Duluth Traverse Trail Phase 1 — Lester Park

This project is funded by:

State of Minnesota without federal funding
with City of Duluth funding

The base workweek:

Five 8-hour days--OT on daily hours exceeding eight / OT on all hours after 40 per week

The project DOES contain a project labor agreement (PLA).
Should a project contain a project labor agreement:
1) Union scale may not be reflected in the prevailing wage schedule(s)
2) Note Article Il Section 10 for trucking labor costs

OVERTIME REQUIREMENTS:
Overtime must be paid on hours worked in excess of eight hours per day. Contractors (including
sub-contractors) are not allowed to pay overtime solely on hours in excess of forty per week.

The overtime rate must be paid at NO LESS than the rate of pay as established in the project’s
wage decision multiplied by one and one-half OR the base rate the employee is being paid if it is

higher than the wage decision base rate.

Project Prevailing Wage Decisions: U S DOL Highway MN130001 01-04-2013
U S DOL Heavy MN130105 03-29-2013
State of Minnesota Region 1 Highway-Heavy 04-15-2013
State of Minnesota Truck Rental Rates 05-01-2012
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General Decision Number: MN130001 01/04/2013 MN1

Superseded General Decision Number: MN20120001

State: Minnesota

Construction Type: Highway

Counties: Carlton, Cook, Itasca, Koochiching, Lake, Pine and
St Louis Counties in Minnesota.

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/04/2013

*  SUMN2010-001 10/29/2012

Rates Fringes

BRICKLAYER. .ttt i ettt temineeennnn $ 29.02 22.04
CARPENTER. . .ttt i ittt i s e i eenennn $ 30.37 17.40
CEMENT MASON/CONCRETE FINISHER...S$ 32.78 16.80
ELECTRICIAN

Electrician................. $ 34.71 19.37

Ground Person............... $ 24.99 12.37

Lineman.......c.eeeeeneeeannn $ 37.30 16.00

Wiring System Installer..... $ 22.46 8.65

Wiring System Technician....$ 32.09 10.61
TRONWORKER. . v ¢ vttt i vt e e eeenannn $ 29.24 21.20
LABORER

Blaster.......vciieieneennn. $ 28.89 15.33

Common or General........... $ 26.14 15.33

Flag Person.........coevevu.. $ 26.14 15.33

LandsCape. .o i e annn $ 17.49 12.04

Skilled.......coiiivnnenn. $ 26.14 15.33

Underground & Open Ditch

(8 ft below grade).......... $ 26.84 15.33
MILLWRIGHT . ... .ttt it tiiaennnn $ 20.00
PAINTER (Including Pavement
Marking) ....oeoviieiiennieenennn. $ 27.81 14.69
PILEDRIVERMAN. .. ..ot eeeunnnann $ 30.42 17.35%
POWER EQUIPMENT OPERATOR:

GROUP 2. ... .t iiiinennnnnn $ 31.97 16.70

GROUP 3....tiiieinnrnnncennn $ 31.42 16.70

GROUP 4......c.iiieinenennnn $ 31.12 16.70

GROUP 5......00iiiiiiinnnnnn $ 28.08 16.70



GROUP 6......00iiivinnnnnnnn $ 26.87 16.70
Speciality Equipment

Articulated Hauler......... $ 31.12 16.70
Boom Truck.......cvevveueeenn $ 31.12 16.70
Off-Road Truck............. $ 31.12 16.70

OPERATING ENGINEER CLASSIFICATIONS

GROUP 2: Helicopter Pilot; Concrete Pump; Cranes over 135 ft
boom excluding jib; Dragline, Crawler, Hydraulic Backhoe and
other similar equpment with shovel-type controls including
attachments 3 cu yd & over; Grader or Motor Patrol; Pile
Driving

GROUP 3: Asphalt Bituminous Stabilizer Plant; Cableway;
Concrete Mixer, Stationary Plant; Derrick (guy or stiff

leg) (power) (skids or stationary); Dragline, Crawler, Hydraulic
Backhoe and other similar equpment with shovel-type controls
including attachments up to 3 cu yd; Dredge or Engineers
Dredge (Power); Front end loader 5 cu yd & over including
attachments; Locomotive Crane Operator; Mixer (paving)
concrete paving, Road Mole including Mucking operations,
Conway or similar type; Mechanic, Welder; Tractor, Boom type.
Tandem Scraper; Truck Crane, Crawler Crane; Tugboat 100 H.P. &
over.

GROUP 4: Air Track Rock Drill; Automatic Road Machine CMI or
similar; Backfiller; Concrete Batch Plant; Bituminous Roller
Rubber Tire or Steel Drum 8 tons & over; Bituminous Spreader &
Finishing Machine (power), including pavers, Macro Surfacing &
Micro Surfacing or similar types (Operator & Screed person);
Brokk or RTC remote control or similar type with attachments;
Cat Challenger Tractor or similar types pulling Rock Wagons;
Bulldozer & Scraper; Chip Harvester & Tree Cutter; Concrete
Distributor & Spreader Finishing Machine, Longitudinal Float,
Joint Machine, Spray Machine; Concrete Mixer on jobsite;
Concrete Mixer; Crusing Plant (gravel, stone) or Gravel
Washing, Crushing & Screening Plant; Curb Machine; Directional
Boring Machine; Drill Rigs, Heavy Rotary or Churn or Cable
Drill; Dual Tractor; Elevating Grader; Fork Lift; Front End,
Skid Steer 1 to 5 cu yd; GPS Remote Operating of equpment;
Hoist Engineer (power); Hydraulic Tree Planter; Locomotive;
Milling, Grinding, Planing, Fine Grade, or Trimmer Machine;
Multiple Machines such as Air Compressors, Welding Machines,
Generators, Pumps; Pavement Breaker or Tamping Machine, Mighty
Mite or similar type; Pickup Sweeper 1 cu yd & over hopper
capacity; Horizontal Boring Machine power actuated over 6
inches; Pugmill; Pumpcrete; Rubber Tired Farm Tractor with
Backhoe attachment; Scraper; Self-Propelled Soil Stabilizer;
Slip Form (power driven) paving; Tractor, Bulldozer; Wheel
type Tractor over 50 hp with PTO; Trenching Machine excludes
walk behind Trencher; Tub Grinder, Morbark or similar type;
Well Point installation or Dismantling.

GROUP 5: Air Compressor 600 cfm or over; Bituminous Roller
under 8 tons; Concrete Saw multiple blade; Form Tench Digger
(power); Front End Skid Steer up to 1 cu yd; Guniate, Gunall;
Hydraulic Log Splitter; Loader, Barber Greene or similar; Post



Hole Driving Machine/Post Hole Auger; Power Actuated Auger &
Boring Machine; Power Actuated Jack; Pump; Self-Propelled Chip
Spreader (Flaherty or similar); Sheep Foot Compactor with
blade 200 hp & over; Shouldering Machine (Power) APSCO or
similar type including self-propelled Sand and Chip Spreader;
Stump Chipper and Tree Chipper; Tree Farmer (Machine).

GROUP 6: Cat, Challenger or siliar tractor when pulling Disk
or Roller; Conveyor; Dredge Deck Hand; Fire Person or Tank Car
Heater; Gravel Screening Plant (portable, not crushing or
washing); Greaser (tractor); Lever Person; Oiler (Power
Shovel, Truck Crane, Dragline, Crusher and Milling Mazchine;
Power Sweeper; Sheep Foot Roller & Rollers on Gravel
Compaction including vibrating rollers; Wheel type Tractor
over 50 hp.

TRUCK DRIVER

GROUP 1......0iiiitiiinnnnnnn $ 27.10 13.65
GROUP 2........c00iiiiinnnn. $ 26.55 13.65
GROUP 3.....iiiieirnennnnns $ 26.45 13.65
GROUP 4........00iivininnn. $ 26.20 13.65

TRUCK DRIVER CLASSIFICATIONS:

GROUP 1: Mechanic, Welder; Tractor Trailer; Truck hauling
machinery including operation of hand and power operated
winches.

GROUP 2: Four or more axle unit straight body truck.

GROUP 3: Bituminouos Distributor driver; Bituminous
Distributor (one person operation); Three Axle units.

GROUP 4: Bituminous Distributor Spray operator (rear and
oiler); Dump Person; Greaser; Pilot Car; Rubber Tire self-
propelled Packer under 8 tons; Two Axle unit; Slurry Operator;
Tank Truck Tender (gas, road oil, water); Tractor under 50 hp.

WELDERS ~ Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the



cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.
The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination



* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



General Decision Number: MN130105 03/29/2013 MN105
Superseded General Decision Number: MN20120105
State: Minnesota

Construction Type: Heavy

County: St Louis County in Minnesota.

HEAVY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/04/2013
1 02/22/2013
2 03/29/2013

BOIL0647-004 01/01/2013
Rates Fringes
CARP0361-020 07/11/2011

ST LOUIS COUNTY (Southern 1/3 including Cotton, Floodwood, Fond
Du Lac, and Proctor)

Rates Fringes
CARPENTER (Including Form
o o < $ 31.07 15.80

CARP0361-021 07/11/2011

ST LOUIS (Duluth)

Rates Fringes
CARPENTER (Including Form
Work) v v ittt i e i e e $ 31.47 15.80

CARP0606-010 05/01/2011
ST LOUIS COUNTY (Northeast 2/3 including Cook, Cusson, Ely; and
Western part including Chisholm, Greaney, and Orr)
Rates Fringes

CARPENTER (Including Form
WOLK) v i ittt it ittt i i i et eneenann. $ 31.07 15.80

ELEC0242-012 06/03/2012

ST. LOUIS (South part bounded on the north by the north line of



Kelsey Township extended east & west)

Rates Fringes
ELEC0294-006 06/03/2012

ST. LOUIS (North part bounded on the south by the south line of
Ellsburg Township, extended east & west)

Rates Fringes
ELECTRICIAN. .. .ottt t it aiennnns $ 32.63 23.74
ENGIO0049-064 05/01/2012
Rates Fringes
OPERATOR: Power Equipment
GroUP 2. .. iiitiinnenneennns $ 31.97 16.70
Group 3. ..t iiiiennennnns $ 31.42 16.70
Group 4...iiviiiiiiiiieennns $ 31.12 16.70
Group 5.......cciiiiii... $ 28.08 16.70
GLOUP Bt vvvvnvnnneeennennas $ 26.87 16.70

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 2: Crane with over 135' Boom, excluding jib; Dragline
& Hydraulic Backhoe with shovel-type controls, 3 cubic

yards and over; Grader/Blade finishing earthwork and
bituminous.

GROUP 3: Dragline & Hydraulic Backhoe with shovel-type
controls up to 3 cubic yards; Loader 5 cu yd and over;
Mechanic; Tandem Scraper; Truck Crane; Crawler Crane

GROUP 4: Bituminous Roller 8 tons & over; Crusher/Crushing
Plant; Drill Rig; Elevating Grader; Loader over 1 cu yd;
Grader; Pump; Scraper up; to 32 cu yd; Farm Tractor with
Backhoe attachment; Skid Steer Loader over 1 cu yd with
Backhoe attachment; Bulldozer over 50 hp.

GROUP 5: Bituminous Roller under 8 tons; Bituminous Rubber
Tire Roller; Loader up to 1 cu yd; Bulldozer 50 hp or less.

GROUP 6: Oiler; Self-Propelled Vibrating Packer 35 hp and
over.

CRANE OVER 135' BOOM, EXCLUDING JIB - $ .25 PREMIUM;
CRANE OVER 200' BOOM, EXCLUDING JIB - $ .50 PREMIUM

UNDERGROUND WORK:
UNNELS, SHAFTS, ETC. ~ $ .25 PREMIUM
UNDER AIR PRESSURE - $ .50 PREMIUM



HAZARDOUS WASTE PROJECTS (PPE Required):
LEVEL A - $1.25 PREMIUM
LEVEL B - $ .90 PREMIUM
LEVEL C - $ .60 PREMIUM

IRON0512-028 05/01/2012

Rates Fringes
IRONWORKER, STRUCTURAL AND
REINFORCTING. . ¢ ot it ittt i e e v eenn $ 29.24 21.20
LABO0132-038 05/01/2009
Rates Fringes
LABORER
Common or General (Natural
Gas Pipeline only).......... $ 16.70 10.49
* LAB0O0563-034 05/01/2012
ST LOUIS (South of T. 55 N)
Rates Fringes
LABORERS
(1) Common or General....... $ 26.14 15.33
(2) Mason Tender
Cement/Concrete............. $ 26.34 12.94
(6) Pipe Layer.............. $ 28.14 15.33
* LABO0563-035 05/01/2012
ST LOUIS (North of T. 55 N)
Rates Fringes
LABORERS
(1) Common or General....... $ 24.26 17.21
(2) Mason Tender
Cement/Concrete............. $ 24.46 17.21
(6) Pipe Layer.........ce... $ 26.26 17.21
PLAS0633-036 05/01/2012
ST. LOUIS COUNTY (North of T 55N)
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 26.71 14.64

PLAS0633-039 05/01/2012

ST. LOUIS COUNTY (South of T 55N)



Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 32.78 16.80

Rates Fringes
LABORER: LandsCape.........ee... $ 12.88 4.61
‘teamoleo-018 0s/01/2012
Rates Fringes

TRUCK DRIVER (DUMP)
(1) Articulated Dump Truck..$ 26.70 14.05
(2) 3 Axles/4 Axles; 5
Axles receive $0.30

additional per hour......... $ 26.15 14.05
(3) Tandem Axles; & Single
AX1ES . ittt et $ 26.05 14.05

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is union or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The first
four letters , PLUM, indicate the international union and the
four-digit number, 0198, that follows indicates the local union
number or district council number where applicable , i.e.,
Plumbers Local 0198. The next number, 005 in the example, is
an internal number used in processing the wage determination.



The date, 07/01/2011, following these characters is the
effective date of the most current negotiated rate/collective
bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rates.

0000/9999: weighted union wage rates will be published annually
each January.

Non-Union Identifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union majority rates,
LA indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used in producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations



Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION



MINNESOTA DEPARTMENT OF LABOR AND INDUSTRY PREVAILING WAGES FOR STATE
FUNDED CONSTRUCTION PROJECTS

W THIS NOTICE MUST BE POSTED ON THE JOBSITE IN A CONSPICUOUS PLACE

Construction Type: Highway and Heavy
Region Number: 01
Counties within region:

¢ CARLTON-09

* COOK-16

* ITASCA-31

¢ KOOCHICHING-36
* LAKE-38

¢ PINE-58

¢ ST. LOUIS-69

Effective: 2012-10-29  Revised: 2013-04-15

This project is covered by Minnesota prevailing wage statutes. Wage rates listed below are the minimum hourly rates
to be paid on this project.

All hours worked in excess of eight (8) hours per day or forty (40) hours per week shall be paid at a rate of one and
one half (1 1/2) times the basic hourly rate.

Violations should be reported to:

Department of Transportation
Office of Construction
Transportation Building MS650
John Ireland Bivd

St. Paul, MN 55155

(651) 366-4209

Refer questions concerning the prevailing wage rates to:

Department of Labor and Industry
Prevailing Wage Section
443 Lafayette Road N
St Paul, MN 55155
(651) 284-5091
evW e

LABOR CODE AND CLASS

04/15/2013



LABORERS (101 - 112) (SPECIAL CRAFTS 701 - 730)

101

102

103

104

105

106

107

108

109

110

LABORER, COMMON (GENERAL LABOR WORK)

LABORER, SKILLED (ASSISTING SKILLED CRAFT
JOURNEYMAN)

LABORER, LANDSCAPING (GARDENER, SOD LAYER
AND NURSERY OPERATOR)

FLAG PERSON

WATCH PERSON

BLASTER

PIPELAYER (WATER, SEWER AND GAS)

TUNNEL MINER

UNDERGROUND AND OPEN DITCH LABORER (EIGHT
FEET BELOW STARTING GRADE LEVEL)

SURVEY FIELD TECHNICIAN (OPERATE TOTAL
STATION, GPS RECEIVER, LEVEL, ROD OR RANGE
POLES, STEEL TAPE MEASUREMENT; MARK AND
DRIVE STAKES; HAND OR POWER DIGGING FOR AND
IDENTIFICATION OF MARKERS OR MONUMENTS;

04/15/2013

EFFECT
DATE

2012-10-29
2013-05-01

2012-10-29

2013-05-01

2012-10-29

2013-05-01

2012-10-29
2013-05-01

2012-10-29

2012-10-29

2012-10-29
2013-05-01

2012-10-29
2013-05-01

2012-10-29

2013-05-01

2012-10-29

BASIC FRINGE TOTAL

RATE

26.14
26.11

26.14

26.11

17.49

18.00

26.14
24.26

17.97

28.89

28.14
28.11

26.84
26.81

26.84

26.81

26.14

RATE

15.33
15.61

15.33

15.61

12.04

1243

1533
17.46

7.71

15.33

15.33
15.61

15.33
15.61

15.33

15.61

15.33

RATE

41.47
41.72

41.47

41.72

29.53

3043

41.47
41.72

25.68

44.22

43.47
43.72

42.17
42.42

42.17

42.42

41.47



PERFORM AND CHECK CALCULATIONS; REVIEW AND
UNDERSTAND CONSTRUCTION PLANS AND LAND
SURVEY MATERIALS). THIS CLASSIFICATION DOES
NOT APPLY TO THE WORK PERFORMED ON A
PREVAILING WAGE PROJECT BY A LAND SURVEYOR
WHO IS LICENSED PURSUANT TO MINNESOTA
STATUTES, SECTIONS 326.02 TO 326.15.

111 TRAFFIC CONTROL PERSON (TEMPORARY SIGNAGE)

112 QUALITY CONTROL TESTER (FIELD AND COVERED
OFF-SITE FACILITIES; TESTING OF AGGREGATE,
ASPHALT, AND CONCRETE MATERIALS); LIMITED TO
MN DOT HIGHWAY AND HEAVY CONSTRUCTION
PROJECTS WHERE THE MN DOT HAS RETAINED
QUALITY ASSURANCE PROFESSIONALS TO REVIEW
AND INTERPRET THE RESULTS OF QUALITY
CONTROL TESTERS. SERVICES PROVIDED BY THE
CONTRACTOR.

SPECIAL EQUIPMENT (201 - 204)

201 ARTICULATED HAULER

202 BOOM TRUCK

203 LANDSCAPING EQUIPMENT, INCLUDES HYDRO
SEEDER OR MULCHER, SOD ROLLER, FARM TRACTOR
WITH ATTACHMENT SPECIFICALLY SEEDING,
SODDING, OR PLANT, AND TWO-FRAMED FORKLIFT
(EXCLUDING FRONT, POSIT-TRACK, AND SKID STEER
LOADERS), NO EARTHWORK OR GRADING FOR
ELEVATIONS

204 OFF-ROAD TRUCK

04/15/2013

2013-05-01

2012-10-29
2013-05-01

2012-10-29

2012-10-29
2013-05-01

2012-10-29
2013-05-01

2012-10-29

2013-05-01

2012-10-29
2013-05-01

26.11

26.14
26.11

21.40

31.12
31.37

31.12
31.37

17.49

18.00

31.12
31.37

15.61

15.33
15.61

13.51

16.70
16.70

16.70
16.70

12.04

12.43

16.70
16.70

41.72

41.47
41.72

3491

47.82
48.07

47.82
48.07

29.53

3043

47.82
48.07



205

PAVEMENT MARKING OR MARKING REMOVAL 2012-10-29  27.81 1469  42.50
EQUIPMENT (ONE OR TWO PERSON OPERATORS);
SELF-PROPELLED TRUCK OR TRAILER MOUNTED

UNITS.
2013-05-01 28.36 1469  43.05
HIGHWAY/HEAVY POWER EQUIPMENT OPERATOR
GROUP 2 2012-10-29 31.97 16.70  48.67
2013-05-01 32.22 16.70  48.92

302
303
304
305

306
307
308

HELICOPTER PILOT (HIGHWAY AND HEAVY ONLY)
CONCRETE PUMP (HIGHWAY AND HEAVY ONLY)
ALL CRANES WITH OVER 135-FOOT BOOM, EXCLUDING JIB (HIGHWAY AND HEAVY ONLY)

DRAGLINE, CRAWLER, HYDRAULIC BACKHOE (TRACK OR WHEEL MOUNTED) AND/OR
OTHER SIMILAR EQUIPMENT WITH SHOVEL-TYPE CONTROLS THREE CUBIC YARDS AND
OVER MANUFACTURER.S RATED CAPACITY INCLUDING ALL ATTACHMENTS. (HIGHWAY
AND HEAVY ONLY)

GRADER OR MOTOR PATROL
PILE DRIVING (HIGHWAY AND HEAVY ONLY)
TUGBOAT 100 H.P. AND OVER WHEN LICENSE REQUIRED (HIGHWAY AND HEAVY ONLY)

GROUP 3 2012-10-29 3142 16.70  48.12

309
310
311
312

313

314
315

316
317

2013-05-01 31.67 16.70  48.37
ASPHALT BITUMINOUS STABILIZER PLANT
CABLEWAY
CONCRETE MIXER, STATIONARY PLANT (HIGHWAY AND HEAVY ONLY)

DERRICK (GUY OR STIFFLEG)(POWER)(SKIDS OR STATIONARY) (HIGHWAY AND HEAVY
ONLY)

DRAGLINE, CRAWLER, HYDRAULIC BACKHOE (TRACK OR WHEEL MOUNTED) AND/OR
SIMILAR EQUIPMENT WITH SHOVEL-TYPE CONTROLS, UP TO THREE CUBIC YARDS
MANUFACTURER.S RATED CAPACITY INCLUDING ALL ATTACHMENTS (HIGHWAY AND
HEAVY ONLY)

DREDGE OR ENGINEERS, DREDGE (POWER) AND ENGINEER

FRONT END LOADER, FIVE CUBIC YARDS AND OVER INCLUDING ATTACHMENTS. (HIGHWAY
AND HEAVY ONLY)

LOCOMOTIVE CRANE OPERATOR

MIXER (PAVING) CONCRETE PAVING, ROAD MOLE, INCLUDING MUCKING OPERATIONS,
CONWAY OR SIMILAR TYPE

04/15/2013



318
319
320
321
322

MECHANIC . WELDER ON POWER EQUIPMENT (HIGHWAY AND HEAVY ONLY)
TRACTOR . BOOM TYPE (HIGHWAY AND HEAVY ONLY)

TANDEM SCRAPER

TRUCK CRANE . CRAWLER CRANE (HIGHWAY AND HEAVY ONLY)

TUGBOAT 100 H.P AND OVER (HIGHWAY AND HEAVY ONLY)

GROUP 4 2012-10-29  31.12 16.70  47.82

323
324
325
326
327
328

329
330

331
332

333
334
335

336
337
338
339
340
341
342
343
344
345
346
347

2013-05-01 31.37 16.70  48.07
AIR TRACK ROCK DRILL
AUTOMATIC ROAD MACHINE (CMI OR SIMILAR) (HIGHWAY AND HEAVY ONLY)
BACKFILLER OPERATOR
CONCRETE BATCH PLANT OPERATOR (HIGHWAY AND HEAVY ONLY)
BITUMINOUS ROLLERS, RUBBER TIRED OR STEEL DRUMMED (EIGHT TONS AND OVER)

BITUMINOUS SPREADER AND FINISHING MACHINES (POWER), INCLUDING PAVERS, MACRO
SURFACING AND MICRO SURFACING, OR SIMILAR TYPES (OPERATOR AND SCREED PERSON)

BROKK OR R.T.C. REMOTE CONTROL OR SIMILAR TYPE WITH ALL ATTACHMENTS

CAT CHALLENGER TRACTORS OR SIMILAR TYPES PULLING ROCK WAGONS, BULLDOZERS
AND SCRAPERS

CHIP HARVESTER AND TREE CUTTER

CONCRETE DISTRIBUTOR AND SPREADER FINISHING MACHINE, LONGITUDINAL FLOAT,
JOINT MACHINE, AND SPRAY MACHINE

CONCRETE MIXER ON JOBSITE (HIGHWAY AND HEAVY ONLY)
CONCRETE MOBIL (HIGHWAY AND HEAVY ONLY)

CRUSHING PLANT (GRAVEL AND STONE) OR GRAVEL WASHING, CRUSHING AND SCREENING
PLANT

CURB MACHINE

DIRECTIONAL BORING MACHINE

DOPE MACHINE (PIPELINE)

DRILL RIGS, HEAVY ROTARY OR CHURN OR CABLE DRILL (HIGHWAY AND HEAVY ONLY)
DUAL TRACTOR

ELEVATING GRADER

FORK LIFT OR STRADDLE CARRIER (HIGHWAY AND HEAVY ONLY)
FORK LIFT OR LUMBER STACKER (HIGHWAY AND HEAVY ONLY)
FRONT END, SKID STEER OVER 1 TO 5 C YD

GPS REMOTE OPERATING OF EQUIPMENT

HOIST ENGINEER (POWER) (HIGHWAY AND HEAVY ONLY)
HYDRAULIC TREE PLANTER

04/15/2013



348
349
350
351

352

353

354
355
356
357
358
359

360
361
362
363
364
365

366

367
368

LAUNCHER PERSON (TANKER PERSON OR PILOT LICENSE)
LOCOMOTIVE (HIGHWAY AND HEAVY ONLY)
MILLING, GRINDING, PLANNING, FINE GRADE, OR TRIMMER MACHINE

MULTIPLE MACHINES, SUCH AS AIR COMPRESSORS, WELDING MACHINES, GENERATORS,
PUMPS (HIGHWAY AND HEAVY ONLY)

PAVEMENT BREAKER OR TAMPING MACHINE (POWER DRIVEN) MIGHTY MITE OR SIMILAR
TYPE

PICKUP SWEEPER, ONE CUBIC YARD AND OVER HOPPER CAPACITY(HIGHWAY AND HEAVY
ONLY)

PIPELINE WRAPPING, CLEANING OR BENDING MACHINE

POWER PLANT ENGINEER, 100 KWH AND OVER (HIGHWAY AND HEAVY ONLY)
POWER ACTUATED HORIZONTAL BORING MACHINE, OVER SIX INCHES
PUGMILL

PUMPCRETE (HIGHWAY AND HEAVY ONLY)

RUBBER-TIRED FARM TRACTOR WITH BACKHOE INCLUDING ATTACHMENTS (HIGHWAY
AND HEAVY ONLY)

SCRAPER

SELF-PROPELLED SOIL STABILIZER

SLIP FORM (POWER DRIVEN) (PAVING)

TIE TAMPER AND BALLAST MACHINE

TRACTOR, BULLDOZER (HIGHWAY AND HEAVY ONLY)

TRACTOR, WHEEL TYPE, OVER 50 H.P. WITH PTO UNRELATED TO LANDSCAPING (HIGHWAY
AND HEAVY ONLY)

TRENCHING MACHINE (SEWER, WATER, GAS) EXCLUDES WALK BEHIND TRENCHER
(HIGHWAY AND HEAVY ONLY)

TUB GRINDER, MORBARK, OR SIMILAR TYPE
WELL POINT DISMANTLING OR INSTALLATION (HIGHWAY AND HEAVY ONLY)

GROUP 5 2012-10-29  28.08 16.70  44.78

369
370
371
372
373
374
375
376

2013-05-01 28.33 16.70  45.03
AIR COMPRESSOR, 600 CFM OR OVER (HIGHWAY AND HEAVY ONLY)
BITUMINOUS ROLLER (UNDER EIGHT TONS)
CONCRETE SAW (MULTIPLE BLADE) (POWER OPERATED)
FORM TRENCH DIGGER (POWER)
FRONT END, SKID STEER UP TO 1C YD
GUNITE GUNALL (HIGHWAY AND HEAVY ONLY)
HYDRAULIC LOG SPLITTER
LOADER (BARBER GREENE OR SIMILAR TYPE)

04/15/2013



377 POST HOLE DRIVING MACHINE/POST HOLE AUGER

378 POWER ACTUATED AUGER AND BORING MACHINE

379 POWER ACTUATED JACK

380 PUMP (HIGHWAY AND HEAVY ONLY)

381 SELF-PROPELLED CHIP SPREADER (FLAHERTY OR SIMILAR)
382 SHEEP FOOT COMPACTOR WITH BLADE . 200 H.P. AND OVER

383 SHOULDERING MACHINE (POWER) APSCO OR SIMILAR TYPE INCLUDING SELF-PROPELLED
SAND AND CHIP SPREADER

384 STUMP CHIPPER AND TREE CHIPPER
385 TREE FARMER (MACHINE)

GROUP 6 2012-10-29  26.87 16.70  43.57
2013-05-01 27.12 1670  43.82

387 CAT, CHALLENGER, OR SIMILAR TYPE OF TRACTORS, WHEN PULLING DISK OR ROLLER

388 CONVEYOR (HIGHWAY AND HEAVY ONLY)

389 DREDGE DECK HAND

390 FIRE PERSON OR TANK CAR HEATER (HIGHWAY AND HEAVY ONLY)

391 GRAVEL SCREENING PLANT (PORTABLE NOT CRUSHING OR WASHING)

392 GREASER (TRACTOR) (HIGHWAY AND HEAVY ONLY)

393 LEVER PERSON

394 OILER (POWER SHOVEL, CRANE, TRUCK CRANE, DRAGLINE, CRUSHERS, AND MILLING
MACHINES, OR OTHER SIMILAR HEAVY EQUIPMENT) (HIGHWAY AND HEAVY ONLY)

395 POWER SWEEPER

396 SHEEP FOOT ROLLER AND ROLLERS ON GRAVEL COMPACTION, INCLUDING VIBRATING
ROLLERS

397 TRACTOR, WHEEL TYPE, OVER 50 H.P., UNRELATED TO LANDSCAPING

TRUCK DRIVERS

GROUP1 2012-10-29  27.10 13.65 40.75
2013-05-01 27.25 1400 41.25

601 MECHANIC . WELDER

602 TRACTOR TRAILER DRIVER

603 TRUCK DRIVER (HAULING MACHINERY INCLUDING OPERATION OF HAND AND POWER
OPERATED WINCHES)

GROUP 2 2012-10-29  26.55 13.65 40.20

04/15/2013



2013-05-01

604 FOUR OR MORE AXLE UNIT, STRAIGHT BODY TRUCK

GROUP 3 2012-10-29
2013-05-01

605 BITUMINOUS DISTRIBUTOR DRIVER

606 BITUMINOUS DISTRIBUTOR (ONE PERSON OPERATION)

607 THREE AXLE UNITS

GROUP 4 2012-10-29
2013-05-01

608 BITUMINOUS DISTRIBUTOR SPRAY OPERATOR (REAR AND OILER)
609 DUMP PERSON

610 GREASER

611 PILOT CAR DRIVER

612 RUBBER-TIRED, SELF-PROPELLED PACKER UNDER 8 TONS

613 TWO AXLE UNIT

614 SLURRY OPERATOR

615 TANK TRUCK HELPER (GAS, OIL, ROAD OIL, AND WATER)

616 TRACTOR OPERATOR, UNDER 50 H.P.

SPECIAL CRAFTS

701 HEATING AND FROST INSULATORS 2012-10-29

702 BOILERMAKERS 2012-10-29
2013-01-01

703 BRICKLAYERS 2012-10-29
2012-10-29

704 CARPENTERS 2012-10-29
2013-05-01

705 CARPET LAYERS (LINOLEUM) 2012-10-29

04/15/2013

26.70

26.45
26.60

26.20
26.35

21.53

31.87
33.52

28.58
29.02

30.37
30.87

22.58

14.00

13.65
14.00

13.65
14.00

14.71

2440
2440

20.66
22.04

17.40
17.40

7.50

40.70

40.10
40.60

39.85
40.35

36.24

56.27
57.92

49.24
51.06

47.77
48.27

30.08



706

707

708

709

710

711

712

713

714

715

716

717

CEMENT MASONS

ELECTRICIANS

ELEVATOR CONSTRUCTORS

GLAZIERS

LATHERS

GROUND PERSON

IRONWORKERS

LINEMAN

MILLWRIGHT

PAINTERS (INCLUDING HAND BRUSHED, HAND
SPRAYED, AND THE TAPING OF PAVEMENT
MARKINGS)

PILEDRIVER (INCLUDING VIBRATORY DRIVER OR
EXTRACTOR FOR PILING AND SHEETING
OPERATIONS)

PIPEFITTERS . STEAMFITTERS

04/15/2013

2012-10-29  32.78 16.80  49.58

2012-10-29  34.71 1937  54.08
2013-06-01 3542 19.77  55.19

FOR RATE CALL 651-284-5091 OR
EMAIL

DLILPREVWAGE@STATE.MN.US

2012-10-29  25.58 15.12  40.70
2013-05-01 26.58 15.12  41.70

FOR RATE CALL 651-284-5091 OR
EMAIL

DLILPREVWAGE@STATE MN.US

2012-10-29 24.99 12.37 37.36
2013-03-31 25.74 1259  38.33

2012-10-29 29.24 2120  50.44

2012-10-29 37.30 16.00  53.30
2013-03-31 38.42 16.33 54.75

2012-10-29  20.00 0.00  20.00

2012-10-29 27.81 14.69  42.50

2013-05-01 28.36 1469  43.05

2012-10-29 3042 1735  47.77

2013-05-01 30.92 17.35 4827

2012-10-29  35.56 1638  51.94
2013-05-01 36.31 16.38  52.69



718 PLASTERERS

719 PLUMBERS

720 ROOFER

721 SHEET METAL WORKERS

722 SPRINKLER FITTERS

723 TERRAZZO WORKERS

724 TILE SETTERS

725 TILE FINISHERS

726 DRYWALL TAPER

727 WIRING SYSTEM TECHNICIAN

728 WIRING SYSTEMS INSTALLER

729 ASBESTOS ABATEMENT WORKER

04/15/2013

FOR RATE CALL 651-284-5091 OR
EMAIL

DLLPREVWAGE@STATEMN.US

2012-10-29  34.42 17.52 5194
2013-05-01 35.17 17.52  52.69

FOR RATE CALL 651-284-5091 OR
EMAIL
DLILPREVW TEMN.U

2012-10-29  30.66 2059  51.25

FOR RATE CALL 651-284-5091 OR
EMAIL
LLPREVWAGE TE

FOR RATE CALL 651-284-5091 OR
EMAIL
DLLPREVWAGE@STATE.MN.US

FOR RATE CALL 651-284-5091 OR
EMAIL

DLILPREVWAGE@STATE.MN.US

FOR RATE CALL 651-284-5091 OR
EMAIL
DLILPREVWAGE@STATE.MN.US

FOR RATE CALL 651-284-5091 OR
EMAIL

DLI.PREVWAGE@STATE MN.US

2012-10-29  32.09 10.61 42.70

2012-10-29 2246 8.65 31.11

2012-10-29  25.66 592  31.58

10



730 SIGN ERECTOR

04/15/2013

FOR RATE CALL 651-284-5091 OR
EMAIL

DLI.PREVWAGE@STATE.MN.US

11



State of Minnesota

Region 1 -- minimum truck rental rates

The operating costs were determined by survey on a statewide basis. The operating
cost for "four or more axle units, straight body trucks" is determined to be $51.58 an
hour. The operating cost for "three axle units" is determined to be $37.35 an hour. The
operating cost for "tractor only" is determined to be $41.43 an hour. The operating cost
for "tractor trailers" is determined to be $52.89 an hour.

Adding the prevailing wage for drivers of these four types of trucks from each of the
state’'s 10 highway and heavy construction areas to the operating costs, the minimum
hourly truck rental rate for the four types of trucks in each area is certified to be as
follows.

Minimum hourly truck rental rates

Region 1 Tractor trailer 4 or more axle 3 axle Tractor only
May 1, 2012 $93.64 $91.78 $77.45 $82.18

Minnesota Department of Labor and Industry
443 Lafayette Road N., St. Paul, MN 55155
Phone: (651) 284-5070 (Labor Standards), (651) 284-5091 (prevailing wage) or 1-800-DIAL-DLI (1-
800-342-5354); TTY: (651) 297-4198
Send email messages to Labor Standards at dli.laborstandards@state.mn.us.
Send email messages about prevailing wage to dli.prevwage@state.mn.us.

I\\PWU\ENGINEER\PROJECT DELIVERY\Prevailing Wages\MN State Truck Rental Rates 7-25-2012.docx



City of Duluth

Indemnification & Insurance Requirements
(Updated February 16, 2011)

(Please Be Sure These Requirements Can Be Met before Submitting Your Response)

INDEMNIFICATION CLAUSE

The Contractor will defend, indemnify and save the City harmless from all costs, charges, damages,
and loss of any kind that may grow out of the matter covered by this contract. Said obligation does
not include indemnification of the City for claims of liability arising out of the sole negligent or
intentional acts or omissions of City but shall include but not be limited to the obligation to defend,
indemnify and same harmless the City in all cases where claims of liability against the City arise out
of acts or omissions of City which are derivative of the negligence or intentional acts or omissions
of Contractor such as, and including but not limited to, the failure to supervise, the failure to warn,
the failure to prevent such act or omission by Contractor and any other such source of liability. In
addition, Contractor will comply with all local, state and federal laws, rules and regulations
applicable to this contract and to the work to be done and things to be supplied hereunder.

INSURANCE

a. Contractor shall provide the following minimum amounts of insurance from insurance
companies authorized to do business in the state of Minnesota, which insurance shall
indemnify Contractor and City from all liability described in the paragraph above, subject
to provisions of subparagraph below.

(1) Worker's compensation in accordance with the laws of the state of Minnesota.

2 Public Liability and Automobile Liability Insurance with limits not less than
$1,500,00 Single Limit, and twice the limits provided when a claim arises out of
the release or threatened release of a hazardous substance; shall be in a company
approved by the city of Duluth; and shall provide for the following: Liability for
Premises, Operations, Completed Operations, Independent Contractors, and
Contractual Liability.

3) City of Duluth shall be named as Additional Insured under the Public Liability,
Excess/Umbrella Liability* and Automobile Liability, or as an alternate,
Contractor may provide Owners-Contractors Protective policy, naming itself and
the City of Duluth. Contractor shall also provide evidence of Statutory Minnesota
Worker’s Compensation Insurance. Contractor to provide Certificate of Insurance
evidencing such coverage with 30-days notice of cancellation, non-renewal or
material change provisions included. The City of Duluth does not represent or
guarantee that these types or limits of coverage are adequate to protect the
Contractor's interests and liabilities.



*An umbrella policy with a “following form” provision is acceptable if written
verification is provided that the underlying policy names the City of Duluth as an
additional insured.

(4)  If a certificate of insurance is provided, the form of the certificate shall contain an
unconditional requirement that the insurer notify the City without fail not less
than 30 days prior to any cancellation, non-renewal or modification of the policy or
coverages evidenced by said certificate and shall further provide that failure to
give such notice to City will render any such change or changes in said policy or
coverages ineffective as against the City.

®)) The use of an “Acord” form as a certificate of insurance shall be
accompanied by two forms — 1) ISO Additional Insured Endorsement (CG-
2010 pre-2004) and 2) Notice of Cancellation Endorsement (IL 7002) or
equivalent, as approved by the Duluth City Attorney’s Office.

b. The insurance required herein shall be maintained in full force and effect during the life of
this Agreement and shall protect Contractor, its employees, agents and representatives from
claims and damages including but not limited to personal injury and death and any act or
failure to act by Contractor, its employees, agents and representatives in the negligent
performance of work covered by this Agreement.

G Certificates showing that Contractor is carrying the above described insurance in the
specified amounts shall be furnished to the City prior to the execution of this Contract and a
certificate showing continued maintenance of such insurance shall be on file with the City

during the term of this Contract.

d. The City shall be named as an additional insured on each liability policy other than the
workers’ compensation policies of the Contractor.

e. The certificates shall provide that the policies shall not be changed or canceled during the
life of this Contract without at least 30 days advanced notice being given to the City.

f. Contractor shall be required to provide insurance meeting the requirements of this Paragraph
unless Contractor successfully demonstrates to the satisfaction of the City Attorney, in the
exercise of his or her discretion, that such insurance is not reasonably available in the
market. If Contractor demonstrates to the satisfaction of the City Attorney that such
insurance is not reasonably available, the City attorney may approve an alternative form of
insurance which is reasonably available in the market which he or she deems to provide the
highest level of insurance protection to the City which is reasonably available.

Procedure verified by:

M/ﬁg@ w9/ 20/0 2

Don Douglas, Claims Adjust
Duluth City Attorney’s OfftCe

City of Duluth Indemnification & Insurance Requirements- Rev. 02/16/11 Page 2 of 3



PRE-2004 CG 2010
A. Section II - Who Is an Insured is
amended to include as an insured
the person or organization shown in
the Schedule, but only with respect to
liability arising out of your ongoing
operations performed for that insured.

e S ok s ok e ke ok ok e sk ke o 3k ke o ok 3k ok ok ok ok 3k Sk e ok ke e sk ke sk sk e 3k sk e s ok ok sk Sk ok sk ok ok ok sk sk ok Sk ke sk s sk 3k 3k sk ok e ok sk ke e Sk ok 3k ok ke ok ok ok ok o ok o o ok ek ok

NOTICE OF CANCELLATIONS ENDORSEMENT IL-7002 (10-90)

All Coverage Parts included in this policy are subject to the following condition: If we cancel this
policy for any reason other than non-payment of premium, we will mail advance notice to the
person(s) or organization(s) as shown in the Schedule.

Schedule
Person or Organization Advance Notice
(Name and Address) (Days)
City of Duluth 30

Purchasing Division
Room 100 City Hall
411 West First Street
Duluth, MN 55802

City of Duluth Indemnification & Insurance Requirements- Rev. 02/16/11 Page 3 of 3



PROJECT LABOR AGREEMENT

NO STRIKE, NO LOCKOUT

PUBLIC SECTOR

CITY OF DULUTH
&

(Name of Contractor)
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AGREEMENT

This Project Labor Agreement (hereinafter, the “Agreement”), is entered into effective the

day of , 2013, by and between the various contractors

engaged in the construction of facilities to be known as the (Project). The parties to this
Agreement are the Building and Construction Trades Council, on behalf of its affiliated Local
Unions (hereinafter “Union” or “Unions”), the City of Duluth (hereinafter “Owner”) and
Contractor (hereinafter “Construction Manager/General Manager,” “Contractor,” and

“Contractors”).

It is understood by the parties to this Agreement that it is the policy of the Owner that the
construction work covered by this Agreement shall be contracted to Contractors who agree to be
bound by the terms of this Agreement. Therefore, the Union agrees that other Contractors may
execute the Agreement for the purpose of covering that work. The Construction
Manager/General Contractor shall monitor compliance with this Agreement by all Contractors
who through their execution of this Agreement, together with their subcontractors, have become

bound hereto.

The term “Contractor” shall include all Contractors and subcontractors of whatever tier engaged

in on-site construction work within the scope of this Agreement.

The Union and all signatory Contractors agree to abide by the terms and conditions contained in
this Agreement with respect to the administration of the Agreement by the Owner and the
performance of the construction by the Contractor of the Project. This Agreement represents the
complete understanding of the parties, and it is further understood that no Contractor party is
required to sign any other agreement as a condition of performing work within the scope of this
Agreement. No practice, understanding or agreement between a Contractor and a Union party
which is not explicitly set forth in this Agreement shall be binding on any other party unless

endorsed in writing by the Project Contractor.

List name of contract/File No. 1



ARTICLE I - PURPOSE

The (Project), an undertaking of the Owner, is a public project which will employ numbers of
skilled and unskilled workers. Construction of the Project will entail utilization of the
construction industry in an area having multiple labor contracts and employer associations.
Consequently, conflicts within labor-management relations could cause delay or disruption of the
efficient completion of the .project unless maximum cooperation of all segments of the
construction industry is obtained. This Agreement is to establish as the minimum standards on
the Project the hours and working conditions as those prevailing for the largest number of

workers engaged in the same classes of work within the area.

It is in the public interest that the Project progress and be completed in an expeditious and
efficient manner, free of disruption or delay of any kind. Therefore, it is essential to secure
optimum productivity and to eliminate any delays in the work. In recognition of the special needs
of this Project and to maintain a spirit of harmony, labor-management peace and stability during
the term of this Project Labor Agreement, the parties agree to establish effective and binding
methods for the settlement of all misunderstandings, disputes or grievances which may arise.
Therefore, the Unions agree not to engage in any strike, slowdown or interruption of work and

the Contractor agrees not to engage in any lockout.

ARTICLE II - SCOPE OF THE AGREEMENT

Section 1. This Agreement, hereinafter designated as the “Project Labor Agreement” or
“Agreement,” shall apply and is limited to all construction work included in all Bid Categories
for the (Project), under the direction of the signatory Contractors and performed by those
Contractor(s) of whatever tier which have contracts awarded for such work on and after the

effective date of this Agreement with regard to the Project.

Such Project is generally described as the construction of:

(Project)

List name of contract/File No. 2



Section 2. It is agreed that all direct subcontractors of a Contractor, of whatever tier, who
have been awarded contracts for work covered by this Agreement on or after the effective date of
this Agreement shall be required to accept and be bound by the terms and conditions of the

Project Labor Agreement.

Section 3. The provisions of this Project Labor Agreement shall apply to all craft employees
represented by any Union listed in Schedule A hereto attached and shall not apply to other field
personnel or managerial or supervisory employees as defined by the National Labor Relations

Act.

Section 4. All employees covered by this Agreement shall be classified in accordance with
work performed and paid the base hourly wage rates for those classifications as specified in the

attached Schedule A.

Section 5. The Contractors agree to pay contributions to the established employee benefit

funds in the amounts designated in the appropriate Schedule A.

Contractors that are not signatory to a collective bargaining agreement beyond the scope of this
Agreement (“PLA contractor”) may select to participate in the legally established industry health
reimbursement arrangement (“HRA”) plan, in lieu of contributing to the respective bona fide
benefit funds as designated in Schedule A. The amount of the contribution is based on the
difference between the contribution amount of the bona fide Schedule A benefit funds and the
cost of the PLA contractor's bona fide non-discretionary plans. Contributions must be made on
behalf of named employees. Participating contractors will submit to the Trustees of the HRA
trust and plan a copy of their plan, summary plan description, and the premium structure for
workers covered under the PLA contractor's bona fide, non-discretionary plans. The value of the
PLA contractor's benefit plans are subject to confirmation by the Trustees of the HRA trust and
plan. This may include an independent audit according to a policy as established by the Trustees.
Contractors are required to submit certified payroll reports to the Trustees or authorized

administrator in order to confirm compliance with the terms of the HRA. trust and plan.

List name of contract/File No. 3



The Contractors adopt and agree to be bound by the written terms of the legally-established Trust
Agreements (or in lieu thereof, the aforementioned HRA plan and trust including any policies)
specifying the detailed basis on which payments are to be made into, and benefits paid out of,
such Trust Funds. The Contractors authorize the parties to such Trust Agreements to appoint
trustees and successor trustees to administer the Trust funds and hereby ratify and accept

theTrustees so appointed as if made by the Contractors.

Section 6. In the event of any conflict between any provisions of this Agreement and in the
Local Area Agreements, the terms of this Agreement will be applied. In other words, where a
subject covered by the provisions of this Project Labor Agreement is also covered by the Local
Area Agreement the provisions of this Project Labor Agreement shall prevail. Where a subject is
covered by the Local Area Agreement and not covered by this Project Labor Agreement, the

Local Area Agreement provisions shall prevail.

Section 7. This Agreement shall only be binding on the signatory parties hereto and shall not

apply to the parents, affiliates, subsidiaries, or other ventures of any such party.

Section 8. This Agreement shall be limited to work historically recognized as construction
work. Nothing contained herein shall be construed to prohibit, restrict, or interfere with the
performance of any other operation, work or function which may occur in or around the Project
site or be associated with the development of the Project, or with the ongoing operations of the

Owner.

Section 9. It is understood that the liability of any Contractor and the liability of the separate
Unions under this Agreement shall be several and not joint. The Union agrees that this
Agreement does not have the effect of creating any joint employment status between or among

Owner and any Contractor.

Section 10.  All workers delivering fill, sand, gravel, crushed rock, transit/concrete mix,
asphalt or other similar materials and all workers removing any materials from the construction

site as required by the specifications are subject to the provisions of the Minnesota state

List name of contract/File No. 4



prevailing wage law and are entitled to the appropriate area standard wage. For purposes of this
contract, such materials are for specified future use and per Minnesota state prevailing wage law

delivery and pickup of the above-listed materials constitutes incorporation.
ARTICLE III - UNION RECOGNITION AND REPRESENTATION

Section 1. The Contractor recognizes the Union as the sole and exclusive bargaining

representative of all craft employees working on facilities within the scope of this Agreement.

Section 2. Authorized representatives of the Union shall have access to the Project, provided
they do not interfere with the work of employees and further provided that such representatives

fully comply with the posted visitor and security and safety rules of the Project.
ARTICLE IV - LABOR HARMONY CLAUSE

The contractor shall furnish labor that can work in harmony with all other elements of labor
employed on that (Project) and shall submit a labor harmony plan to demonstrate how this will
be done. “Harmony” shall include the provision of labor that will not, either directly or
indirectly, cause or give rise té any work disruptions, slow downs, picketing, stoppages, or any
violence or harm to any person or property while performing any work, or activities incidental
thereto at the (project). The labor harmony plan should include the company's labor management
policies, collective bargaining agreements if any and their expiration dates, past labor relations
history, a listing of activities anticipated under this contract that may potentially cause friction

with on-site workers, and procedures the company will undertake to eliminate this friction.

The contractor agrees that it shall require every lower-tier subcontractor to provide labor that will
work in harmony with all other elements of labor employed in the work, and will include the
provisions contained in the paragraph above, in every lower-tier subcontract let for work under

this contract.

List name of contract/File No. 5



The requirement to provide labor that can work in harmony with all other elements of labor
employed in the work throughout the contract performance is a material element of this contract.
Failure by the contractor or any of its lower tier subcontractors to comply with this requirement
shall be deemed a material breach of the contract which will subject the contractor to all rights
and remedies the city of Duluth may have, including without limitation the right to terminate the

contract.

ARTICLE V - WORK STOPPAGES AND LOCKOUTS

Section 1. There shall be no strike, picketing, work stoppages, slowdowns or other
disruptive, activity for any reason by the Union or employees against any Contractor covered
under this Agreement, and there shall be no lockout by the Contractor. Failure of any Union or
employee to cross any picket line established by any union, signatory or non-signatory, or any

other organization, at or in proximity to the Project site is a violation of this Article.

Section 2. Any party alleging a breach of Section 1, of Article IV shall have the right to
petition a court for temporary and permanent injunctive relief. The moving party need not show
the existence of irreparable harm, and shall be required to post bond only to secure payment of

court costs and attorney fees as may be awarded by the court.

ARTICLE VI - DISPUTES AND GRIEVANCES

Section 1. This Agreement is intended to provide close cooperation between management
and labor. The Construction Manager/General Contractor and the Building and Construction
Trades Council shall each assign a representative to this Project for the purpose of assisting the
Local Unions, together with the Contractor, to complete the construction of the Project
economically, efficiently, continuously and without interruption, delays or work stoppages.

Each Contractor shall hold a pre-job conference with the Union and Construction
Manager/General Contractor to clear up any project question and work assignments in which
there is thought to be a difference in opinion. Every effort will be made to hold such conference

well in advance of actual work performance.
List name of contract/File No. 6



Section 2. The Contractor, Union, and employees collectively and individually, realize the
importance to all parties to maintain continuous and uninterrupted performance of the work of
the Project, and agree to resolve disputes over grievances in accordance with the arbitration
provisions set forth in the Local Area Agreements in effect with the Unions listed in Schedule A

attached hereto.
ARTICLE VII - JURISDICTIONAL DISPUTES

Section 1. There will be no strikes, work stoppages, slowdowns, or other disruptive activity
arising out of any jurisdictional dispute. Pending the resolution of the dispute, the work shall

continue uninterrupted as assigned by the Contractor.

Section 2. Building construction work shall be assigned by the Contractor in accordance
with the procedural rules of the Plan for the Settlement of Jurisdictional Disputes in the
Construction Industry (hereinafter the “Plan”). Any jurisdictional dispute over the Contractor's

assignment of work shall be settled in accordance with the provisions of the Plan.

Section 3. Where a jurisdictional dispute involves the International Brotherhood of
Teamsters, it shall be referred for resolution to that International Union and the disputing
International Union. The resolution of the dispute shall be reduced to writing, signed by the
authorized representative of the International Unions and the Contractor. The assignments made
by the Contractor shall be followed until such time as the dispute is resolved in accordance with

this Section.
ARTICLE VIII - NO DISCRIMINATION

Section 1. The Contractor and Union agree that they will not discriminate against any
employee or applicant for employment because of his or her membership or nonmembership in a
Union or based upon race, color, religion, sex, national origin or age in any manner prohibited by

law or regulation.

List name of contract/File No. 7



Section 2. Any complaints regarding application of the provisions of Section 1, should be
brought to the immediate attention of the involved Contractor for consideration and resolution.
Section 3. The use of the masculine or feminine gender in this Agreement shall be construed

as including both genders.

ARTICLE IX - SAVINGS AND SEPARABILITY

It is not the intention of the parties to violate any laws governing the subject matter of this
Agreement. The parties hereto agree that in the event any provisions of the Agreement are finally
held determined to be illegal or void as being in contravention of any applicable law, the
remainder of the Agreement shall remain in full force and effect unless the part or parts so found
to be void are wholly inseparable from the remaining portions of this Agreement. Further, the
contractor and Union agree that if and when any and all provisions of this Agreement are finally
held or determined to be illegal or void by Court of competent jurisdiction, the parties will
promptly enter into negotiations concerning the substance affected by such decision for the
purpose of achieving conformity with the requirements of an applicable law and the intent of the

parties hereto.

ARTICLE X DURATION OF THE AGREEMENT

The Project Labor Agreement shall be effective the day of

2008, and shall continue in effect for the duration of the Project construction work described in
Article II hereof Construction of any phase, portion, section or segment of the project shall be
deemed complete when such phase, portion, section or segment has been turned over to the

Owner and has received the final acceptance from the Owner's representative.

Since there are provisions herein for no strikes or lockouts in the event any changes are
negotiated and implemented under a Local Area Agreement during the term of this Agreement,
the Contractor agrees that, except as specified herein, such changes shall be recognized and shall
apply retroactively to the termination date in the particular Local Agreement involved. Each

Contractor which has a Local Agreement with a Union at the time that its contract at the project

List name of contract/File No. 8



commences shall continue it in effect with each said Union so long as the Contractor remains on
the project. In the event any such Local Area Agreement expires, the Contractor shall abide by
all of the terms of the expired Local Agreement until agreement is reached on a new Local

Agreement, with any changes being subject to the provisions of this Agreement.

The Union agrees that there will be no strikes, work stoppages, sympathy actions, picketing,
slowdowns or other disruptive activity affecting the Project by any Union involved in the
negotiation of a Local Area Agreement nor shall there be any lockout on this Project affecting

the Union during the course of such negotiations.

List name of contract/File No. 9



IN WITNESS WHEREQOF the parties have entered into this Agreement to be effective as of the

day and year above written.

DULUTH BUILDING AND
CONSTRUCTION TRADES COUNCIL

By:

Its

CONTRACTOR

By:

Its

(Printed Name/Title)

Date:

List name of contract/File No.

(Printed Name/Title)

Date:

CITY OF DULUTH

By:
Mayor

Attest:

City Clerk

Date:

City Auditor

Date:

Assistant City Attorney

Date:

10



Al
A-2
A-3

A-5
A-6

A-8

A9

A-10
A-11
A-12
A-13
A-14
A-15
A-16
A-17

SCHEDULE “A”

Asbestos Workers Local 49

Boilermakers Local 647

BAC Local 1 Chapter 3 Duluth & Iron Range
Carpenters Local 361

Cements Masons/Plasterers Local 633
Elevator Constructors Local 9

IBEW Local 242

Iron Workers Local 512

Laborers Local 1091

Millrights & Machinery Erectors Local 1348
Operating Engineers Local 49

Painters & Allied Trades Local 106
Plumbers & Fitters Local 11

Roofers Local 96

Sheet Metal Workers Local 10

Sprinkler Fitters Local 669

Teamsters Local 346

List name of contract/File No.
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REQUEST FOR BID RETURN BY BID OPENING TIME TO:
DATE 5/2/2013

ERatr
BID # 13-09DS PURCHASING DIVISION
DULUTH 100 cITY HALL

Wb 8 NCOE 8 0T A

Duluth, MN 55802
Dennis Sears

PHONE: 218-730-5340
FAX: 218-730-5921

Duluth Traverse Trail Phase 1 - Lester Park

BID OPENING AT 2:00 PM on May 28, 2013

Note: all bids must be written, signed and transmitted in a sealed envelope,
plainly marked with the bid number, subject matter and opening date. The City
of Duluth reserves the right to split award where there is a substantial savings
to the City, waive informalities and to reject any and all bids. Bidder should
state in proposal if bid price is based on acceptance of total order. Sales tax
is not to be included in the unit price. Bidder to state freight charges if the
proposal F.0.B. is shipping point, freight not allowed. Low bid will not be

the only consideration for award of bid. All pages shall be signed or initialed
by authorized bidder's representative as indicated at the bottom of the page(s)
of the request for bid form.

RETURN BID IN DUPLICATE WITH DUPLICATE DESCRIPTIVE LITERATURE
FOR BID RESULTS, ENCLOSE A SELF-ADDRESSED, STAMPED ENVELOPE WITH BID

BID DEPOSIT REQUIREMENTS: 5% OF BID AMOUNT
Deposit shall mean cash, cashier's check or corporate surety bond payable to
or in favor of the City of Duluth.

A PERFORMANCE BOND AND A PAYMENT BOND shall be required of the successful bidder,
BOTH in the full amount of the bid.

INSUREANCE CERTIFICATE required per attached requirements.

Designated F.0.B. Point:

Engineering Division Tax: Federal Excise Tax Exemption
Jobsite(s) Account No. 41-74-0056 K

Vendor Email Address:

NAME :

ADDR1 :
ADDR2:
ADDR3:

BY:

GRAND TOTAL BID PRICE #

TO INCLUDE ANY ADDITIONAL PAGES.

(Print) (Title)

(Signature) (Tele. #)

The City of Duluth is an Egual Opportunity Employer.

I\PWU\ENGINEER\PROJECTS\2013\1223_Traverse_Trail_Lester_Park\Re-bid document folder\Request for Bids w-Pre-Bid 5-2-2013 Page 1



PRE-BID INFORMATION
CITY OF DULUTH

DATE: 5/2/2013

BID #: 13-09D8
Item Spec. Qty U/0M Item Unit Total
No. # Description Price Price

kkkkkkkkkk GCHEDULE OF PRICES*%*%kkhdkkd
Duluth Traverse Trail Phase 1 - Lester Park

City Project #1223

Delivery Contact: Patrick Loomis
Engineering
218-730~5094

(Initial)

I\PWU\ENGINEER\PROJECTS\2013\1223_Traverse_Trail_Lester_Park\Re-bid document folder\Request for Bids w-Pre-Bid 5-2-2013 Page 2



CITY OF DULUTH
DATE: 5/2/2013

BID #: 13-09DSs

kkkkkkk k¥ *SCHEDULE OF PRICES***kkx%dkkk%k
Duluth Traverse Trail Phase 1 - Lester Park

City Project #1223
Make all extensions and total the bid.

khkkkhkkhkhhkhkhhhhhhkhkhkhkhhkdhkdhkkdhkkkk

Make all extensions and total the bid.

Item Spec. Qty U/0oM Item Unit Total
No. # Description Price Price
001 1 Each GRAND TOTAL from Worksheet B $ $

(Worksheet A and B Must Be Returned With The Bid)

TOTAL $§

ADDENDUM NO. , DATED

ADDENDUM NO. , DATED

TOTAL BID IN WORDS:

CONTRACTOR NAME:

THE CONTRACTOR AGREES TO ALL OF THE
PROVISIONS CONTAINED IN THE CONTRACT
DOCUMENTS. ENCLOSED HEREWITH FIND A
CERTIFIED CHECK OR BID BOND IN THE
AMOUNT OF AT LEAST 5% OF THE AMOUNT OF
PROPOSAL MADE PAYABLE TO THE CITY OF
DULUTH AS A PROPOSAL GUARANTEE WHICH IT
(see additional page(s))

(Initial)

[\PWINENGINEER\PROJECTS\2013\1223_Traverse_Trail_Lester_Park\Re-bid document folder\Request for Bids w-Pre-Bid 5-2-2013 Page 3

CITY oOF DULUTH



DATE : 5$/2/2013
BID #: 13-09DS

IS AGREED BY THE UNDERSIGNED WILL BE
FORFEITED IN THE EVENT THE FORM OF
CONTRACT AND BOND IS NOT EXECUTED, IF
AWARDED TO THE UNDERSIGNED.

The bidder hereby certifies that he/she has received or viewed on-line
the 2013 City of Duluth Public Works/Utilities Department - Engineering
Division Standard Construction Specifications

booklet and has incorporated the terms hereof in its bid.

SIGNED: FOR

A PARTNERSHIP (OR)

A CORPORATION INCORPORATED UNDER THE
LAWS OF THE STATE OF:

PRESIDENT
VICE-PRES.
SECRETARY
TREASURER

ADDRESS (ES)

BEING DULY SWORN, DEPOSES AND SAYS THAT
THERE ARE NO OTHER PERSONS COMPRISING
ABOVE COMPANY OR FIRM THAN THE ABOVE
NAMES, AND THAT THERE ARE NO PERSONS
OR CORPORATIONS INTERESTED IN THE
FORGOING PROPOSALS, EITHER AS PRINCIPAL
OR SUBCONTRACTOR, OTHER THAN THE ABOVE
NAMES; ALSO THAT THE PROPOSALS ARE MADE
WITHOUT ANY CONNECTION WITH ANY PERSON
OR PERSONS MAKING ANY PROPOSAIL FOR THE
ABOVE WORK; THAT THEY ARE IN ALL
RESPECTS FAIR AND WITHOUT COLLUSION OR
FRAUD; AND THAT NO PERSON ACTING IN ANY
OFFICIAL CAPACITY FOR THE CITY OF DULUTH
IS DIRECTLY OR INDIRECTLY INTERESTED
THEREIN, OR IN ANY PORTION OF THE PROFIT
THEREOF .

(see additional page(s))

(Initial)
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CITY OF DULUTH
DATE: 5/2/2013

BID #: 13-09D8

SUBSCRIBED AND SWORN TO BEFORE ME THIS

DAY OF A.D.,

NOTARY PUBLIC

IMPORTANT NOTE BIDDERS:

PLEASE DISREGARD THE NOTE ON PAGE 1
REGARDING SALES TAX FOR THIS BID. ALL
APPLICABLE SALES AND/CR USE TAXES ARE
TO BE INCLUDED IN BID PRICING. ALSO,
ALL BIDS ARE TO BE F.0.B. JOBSITE.

THE BLANK ON PAGE ONE FOR FREIGHT IS TO
TO BE LEFT BLANK.

(Initial)
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BID WORKSHEET A

1.1 Duluth Traverse Trail Phase | — Lester Park

Company name

Contact person

Contact person’s phone number

Contact person’s email

Company address

PTBA member Yes No Member since

If bidder is not a member of the Professional Trailbuilders Association please
provide a separate document that describes why and details equivalent
experience and expertise.

Experienced in constructing sustainable bike-specific singletrack trails?
Yes No

Please list similar past projects on a separate sheet along with a brief narrative.
Include projects that highlight the Contractor’s ability to satisfy the qualifications
and requirements listed in section 6.

Please attach one (1) letter of recommendation from a previous client.



Duluth Traverse Mountain Bike Trail — Mission Creek Phase 1 5/2/13

Please provide three (3) references from previous shared use trail construction
projects with contact information (phone numbers and email addresses).

1.

Page 2



Duluth Traverse Mountain Bike Trail — Mission Creek Phase 1 5/2/13

Provide a detailed list of proposed project team members, including
subcontractors, and their skill sets and relevant experience.

Provide a list of the equipment and tools intended to be used in completing the
scope of work.

Provide a recommended schedule/timetable that allows for work completion per
the specified schedule.

Page 3



Duluth Traverse Mountain Bike Trail — Mission Creek Phase 1 5/2/13

For each project site provide bid total and information about the intended team,
equipment, workflow description, and schedule.

Project 1 — Base Bid — Lester River Trail
Bid Total:

Team:

Equipment/Tools:

Workflow Description:

Start Date: End Date:

By signing this, | certify that | have am fully aware of the site locations, their
conditions, access restrictions and other constraints. | accept the terms and
conditions expressed and contained in the specifications included in and
attached to this RFQ.

(sign here and date)

Page 4



BID WORKSHEET B

DULUTH TRAVERSE MOUNTAIN BIKE TRAIL SYSTEM - PHASE 1
LESTER PARK

Instructions...

« For each project bid, fill in unit price for all items.

» Failure to provide a unit price for any item will invalidate the bid for that project.

« Unit prices made on a per-project basis.

» Quantities for each project are estimated. Final quantities may change, but the unit price is fixed!
» Insert total for each project on summary sheet.

« Provide cost for one roundtrip mobilization on summary sheet.

- Bid tabulation sheets quantities take precedence over quantity discrepancies in the construction documents.

Summary Sheet

Pro’j‘ecl Project Name Total

1 Lester River Trail

lone mobitization (rt)

GRAND TOTAL




BID WORKSHEET B

DULUTH TRAVERSE MOUNTAIN BIKE TRAIL SYSTEM - PHASE 1
LESTER PARK initial

Instructions...

« For each project bid, fill in unit price for all items.

« Failure to provide a unit price for any item will invalidate the bid for that project.

« Unit prices made on a per-project basis.

* Quantities for each project are estimated. Final quantities may change, but the unit price is fixed!

- Insert total for each project on summary sheet.

« Provide cost for one roundtrip mobilization on summary sheet.

- Bid tabulation sheets quantities take precedence over quantity discrepancies in the construction documents.

Project #: 1

Project Name: Lester Park Trail
Specification Type: Blue Bump Pump Singletrack (Spec 5)
Work - Egl“'::::;d UNIT PRICE TOTALS
TRAIL CONSTRUCTION TYPE ‘A’ LIN FT 3,013
TRAIL CONSTRUCTION TYPE ‘B’ LIN FT 13,982
TRAIL CONSTRUCTION TYPE 'C’ LIN FT 346
CONSTRUCTED TURN TYPE ‘A’ EACH 3
CONSTRUCTED TURN TYPE 'B' EACH 10
CONSTRUCTED TURN TYPE 'C’ EACH 0
BERMED TURN TYPE ‘A’ LIN FT 0
BERMED TURN TYPE ‘B’ LIN FT 130
BERMED TURN TYPE 'C’ LIN FT 0
FURNISH AND INSTALL DISCRETIONARY PERMANENT SEED AND MULCH SQ YD 0
FURNISH AND INSTALL DISCRETIONARY TEMPORARY SEED AND MULCH SQ YD 0
ROCK ARMORING SQ YD 60
INSTALL 36" BOARDWALK LIN FT 503
INSTALL 48" BRIDGE WITH RAILING LIN FT 21
ROCK CRIB WALL SQ FF 45
TURF BLOCK PAVERS SQ YD 0
ROCK JUMP EACH 0
INSTALL IRON RANGER FEE STATION EACH 1
ROCK CHECKS SQ YD 4
FURNISH AND INSTALL EROSION CONTROL COIR ROLLS LIN FT 216
FURNISH AND INSTALL EROSION CONTROL BLANKET CATEGORY 3 SQ YD 0
FURNISH AND INSTALL EROSION CONTROL BLANKET CATEGORY 4 SQ YD 0
PROJECT TOTAL
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Trail Specifications Matrix

Duluth Traverse Trail System
Version: 1.1 (130207)

i

| e | e LR Lo

Spec 1 |Green Singletrack Easier Green Circle|bike, [Two-Way less then 2" |less then 6" Firm trail surface. May include rock
(Traditionai shared-use foot armored section.
singletrack)

Spec 2 |Blue Singletrack More Difficult |Blue Square|bike, [Two-Way |Medium 36" 7% 25% 50% (armored |8’ 15% 30% 36"-72" 8-12' less then 8" |iess then 24" |24" med Modest rough tread is expected. May May include features simliar to those on easler "Bump and Pump”
(Traditional bike- foot over 25%) Include steps and terraces. or "Jump” traiis.
optimized singletrack)

Spec 3 |Biack Singletrack Most Difficuit |Black bike, (Preferred |High 18" 10% 50% 100% (armored|6’ 15% 50% 36"-48" 8-12' less then 18" |less then 48" |18" high, some [Significant unavoidable obstacles are Seek out rocky ridges. Selective machine work to create very
(Traditional technicai Diamond foot (armored over 25%) very high expected. May include steps, stairs, rock |organic appearing rock strewn tread. Most rock and tread work is
singletrack) over 25%) gardens, loose rock, and significantly aimed at sustainability rather than ease of passage. Triais-iike

Spec 4 |Green Bump Pump Easier Green Circle|blke, |Preferred |High 48" 3-5% 20% 30% (armor as |15’ 10% 30% 48-72" 8-10' less then 2" |less then 6" |12" iow Firm traii surface. Roliers and berms. May

foot function of include rock surfaced sections.
flow)

Spec 5 [Biue Bump Pump More Difficult |Biue Square|bike, [Preferred |[High 36" 7-10% 30% 100% (armor {10’ 15% 50% 36"-72" 10'-12' iess then 2" |less then 24" |24" low Firm trail surface. Rollers, roiier doubles, |Demonstration trail at Spirit Mtn is an exampie of the upper end of

foot as function of berms predominate. May include this spectrum.
flow) significant armored sections.

Spec 6 |Black Bump Pump Most Difficult |Black bike [One-Way [High 36" 10-12% n/a 150% (armor |7’ 25% 150% 36"-72" 10'-12' less then 8" |less then 48" |36" med Firm trall surface. Roiiers, roiler doubles,

Diamond as function of berms predominate. May also include
flow) steps, stairs, rock gardens and exposed
Spec 7 {Green Jump Easier Green Circie|bike |One-Way |Medium 48"+ 3-5% n/a 30% (armor as |20' 10% 150% 48-72" 10-12' less then 2" [less then 6" [18" iow Smooth continuousiy cambered trail A green jump trail could fit within a stacked-loop system. Blue and
function of surface. Easiiy rollable jumps. Black are likely best done at a resort.
flow)
|Spec 8 |Blue Jump More Difficult |Orange Piii, {bike |One-Way |Low 48"+ 7-10% n/a 100% (armor |15' 15% 0% 48-72" 12'-15' less then 2" |less then 24" 30" iow Smooth continuously cambered trail Compiete berms, plan on extreme drainage solutions - sumps +
medium as function of surface. May include significant armored  |culverts.
flow) sections. More complex jump
Spec 9 [Biack Jump Most Difficult |Orange Pill, |bike |One-Way |Low 48"+ 10-12% n/a 150% (armor {15’ 25% 0% 48-72" 12'-15' iess then 8" |[less then 48" |48" med Firm trail surface. May indude rock Compiete berms, plan on extreme drainage solutions - sumps +
large as function of surfaced sections. Some jumps may not be |culverts.
flow) rollable.
Spec 10|Green Gravity Easier Orange Piil, |bike [One-way |Medium 48" 7-10% n/a 100% (armor |20’ 15% 150% 48-72" 12 less then 18" [less then 24" 18" high Entry level downhill course. Wili include For all DH types, potentially only at Spirit Mtn.
smali as function of rocks, steps, and terraces. Drops will be
flow) rollabie.
Spec 11[Blue Gravity More Difficult |Orange Pili, |bike |One-way |Medium 36" 10-15% n/a 0% 15’ 25% 0% 36"-72" 12 less then 48" [n/a 30" very high Intermediate level downhlll course.
medium (mandatory Mandatory drops. Wili indlude significant
drops steps, stairs, rock gardens and exposed
|Spec 12|Black Gravity Most Difficult |Orange Piil, |bike |One-way [High 24" 15-20% n/a 0% 15’ 25% 0% 36"-72" 12 less then 72" [n/a 48" very high Advanced level downhill course. Significant
large (mandatory mandatory drops. Wiil include extreme
drops terrain that has a high penalty for faiiure.
Spec 13|Gateway traii Easlest Green Circle|blke, [Two-Way liow 48"+ 3-5% 10% 15% 12' 10% 10-12' Very front-country, likely connected to a recreation park. Typically
foot, under a miie.
horse

Spec 14 |Accessibie traii Easiest bike, |Two-Way [none AASTHO spec trail.

foot,
horse

Footnotes...

1. Orange PIll Symbol assumes trails inside controlied-access faciiities, iike bike parks or resorts.

2. Feature Frequency is averaged over iong distances. Per 100": "low" = 2-3 features, "med" = 3-5 features, "high"” = 5-10 features.

3. Constructed tread width may narrow over short distances to 50% of spec. Exampies inciude rock or tree gateways.

4 & 5. Max grades ciimbing and descending refer to extremely short segments, 10 feet or less.

6. Turnpad grade measures the rise/fall across the turning surface at the base of any inslope.

7. Max camber is measured at the top of the insiope. More advanced berms wiil go to "verticai".

8. Roughasity attempts to capture average tread coarseness. Tread area with obstacles: "low" = less then 5%, "med" = iess then 20%, "high” = over 20%, "very high" = over 50%.

General Note! Ail trails should have a minimum grade and camber (in/outsiope) of 3% to ensure a weli-drained tread.
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Duluth Traverse: Project Construction SWPPP

This SWPPP is based on the Minnesota Pollution Control Agency’s SWPPP Template. The General
Stormwater Permit for Construction Activity is included as Appendix C to this SWPPP.

A NPDES Construction Stormwater Permit has been applied for the entire Duluth Traverse Mountain
Bike Trail System. However, this SWPPP document titled “Duluth Traverse Phase 1 Construction
SWPPP* has been designed for the Phase 1 portion of the project. The SWPPP will be amended as
needed and for future phases. This SWPPP has been design to be in compliance with the Minnesota
Stormwater General Permit for Construction Activity (MNR100001). The main SWPPP outlines
general construction information and best management practices (BMPs) as they apply to the overall
Duluth Traverse Project construction activities.

Construction Activity Information

Projectname:  Duluth Traverse Phase 1 Construction:

Project location: (Briefly describe where construction activity occurs. Include address if available.)

Construction will startin Lester Park in Duluth, MN and also in the Mission Creek
Address or describe area: watershed located near Fond Du Lac, MN.

City or Township: Duiuth State: MN  Zip code: 55802

Latitude/longitude of approximate centroid of project: 46° 45'39.80” 92°09' 4.32"

Method of collection of latitude/longitude:

[JGPS [X] Oniine tool [[JUSGS Topographic map Scale used:
All cities where construction will occur: Duluth
All counties where construction will occur: Carlton, St. Louis

All townshlps where construction will occur:  Midway

Project size (number of acres to be disturbed): 35.53 acres

Project type:
] Residential ] Commercialindustriial [ ] Road construction

[] Residential and road construction X Other (describe): Construction of natural surface trail

Cumulative impervious surface:

Existing area of impervious surface: 0 (to the nearest quarter acre)

Post construction area of impervious surface: 10.25 (to the nearest quarter acre)

P:\Duluth\23 MN\69\23691314 Duluth Traverse\WorkFiles\SWPPP\Word _Excel Docs\1 Revised Barr _SWPPP Page 1
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Receiving waters

Type Special water? Impaired Water?**
(ditch, pond, wetland, | (See Stormwater (See Stormwater
Water body ID* | Name of water body lake, stream, river) Permit Appendix A) | Permit Appendix A)
Mission Creek and stream X Yes [JNo [JYes XINo
tributaries
Sargent Creek and stream X Yes [JNo [(JYes X No
tributaries :
Lester River and tributary | stream X Yes [1No [JYes X No
Associated wetlands Wetlands [ JYes XINo [JYes [JNo

* Water Body identification (ID) might not be available for all water bodies. Use the Special and Impaired Waters
Search Toal at: www.pca.state mn.us/water/stormwater/stormwater-c.himl.

** Impaired water for the following pollutant(s) or stressor(s): phosphorus, turbidity, dissolved oxygen, or biotic
impairment.

Dates of construction (Briefly describe where construction activity occurs. Include address if available.)

Estimated completion
Construction start date: June 2013 date: November 2013
Contact Information
Owner of the site
Business or firm name: City of Duluth
Corporate Authority
(Owner): Cindy Voigt Title: City Engineer
Mailing address: City Engineer, 411 West 1st Street 2™ Floor
City:  Duiuth State: MN Zip code: 55802
E-mail address: cvoigt@duluthmn.gov Telephone  (218) 730-5200
Contact name: Matt Decur Title: Engineer
Mailing address: City Engineer, 411 West 1st Street 2™ Floor
City:  Duiuth State: MN Zip code: 55802
E-mail address: mdecur@duluthmn.gov Telephone  (218) 730-5104
Contractor (Person who will oversee implementation of the SWPPP)
Business or firm name:
P:\Duluth\23 MN\69\23691314 Duluth Traverse\WorkFiles\SWPPP\Word _Excel Docs\1 Revised Barr _SWPPP 2-  Page 2
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Party responsible for long-term operation and maintenance of the permanent Stormwater Management
System

Business or firm name: N/A

Corporate Authority
(Owner): Title:

Mailing address:

City: State: Zip code:
E-mail address: Telephone:
Contact name: Title:

Mailing address:

City: State: Zip code:
E-mail address: Telephone:

General Construction Project Information

Describe the construction activity (what will be built, general timeline, etc.):

The City of Duluth proposes to construct the Duluth Traverse, a mountain bike trail system over the
next five to seven years depending on financing and upon approval of all necessary permits and
authorizations. Phase 1 construction is scheduled to take place in the Lester Park (3.64 miles) and
Mission Creek (13-21.5 miles) areas of Duluth, Minnesota in 2013 depending on funding.

The project will construct:

e A bike treadway approximately 18-36" wide within a trail corridor approximately 60" wide

e Boardwalks to cross wetlands

e Timber bridges to cross ravines, swales and streams where existing crossings are not
available

e Grade reversals and turns to slow stormwater flow

Describe soil types found at the project:

The proposed trail will cross soils that are primarily composed of Duluth glacial till soils that vary
from silty to sandy loams with clay and shallow bedrock. Occasional rock outcrops can be viewed
along various proposed trail routes. Trail excavation will be avoided, and will be crossed with
boardwalks in unavoidable encounters with in peat and mucky soils.

General Site Information (lll.A)

1. Describe the location and type of all temporary and permanent erosion prevention and
sediment control Best Management Practices (BMPs). include the timing for instailation
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and procedures used to establish additional temporary BMPs as necessary. (General
Permit Part lll.A.4.a)

BMPs that will be implemented project-wide where applicable include:
Pre-Construction Protocol

e Soil disturbance will be minimized wherever possible, primarily through a multi-
phased construction approach. This will minimize the amount of disturbed areas that
are not stabilized at any one time. (General Permit Part IV.B.2)

* All BMPs within 200 feet of site surface water shall be stabilized within 24 hours.
Temporary (or permanent) sediment basins are not needed in this project because of
the minimal footprint and sheet flow construction design. (Part IV.B.3).

* Contractor will be required to limit soil disturbance area in advance of actively
working it, and must have the ability to stabilize and restore prior to forecasted rain
events and weekends if not working on weekends.

Pre-Construction Steps

* Before land disturbing work activities begin, the limits of the area to be disturbed will
be delineated with flagging, stakes, signs, or other equivalent means. Area(s) not to
be disturbed will be clearly labeled (from Part IV.B.1).
e Prior to soil disturbance temporary BMPs will be used downgradient and/or in areas
that are anticipated to have concentrated flow. These BMPs may include:
o Sediment control for sheet flow
o Vegetated buffer strips (retain existing vegetation where possible)
o Native material barriers (e.g., topsoil stockpile/berm)

During Construction Protocol
Erosion Prevention

e Existing vegetation will be preserved where possible to limit exposed soil.

¢ Boardwalks and bridges will be used to cross wetlands and streams respectively
minimizing soil disturbance and impact to water resources.

* Trail treadways will be constructed and shape to shed water to provide sheet flow to
vegetated areas for filtration and infiltration.

* Berms will be constructed to facilitate turns on the trail treadways to slow erosion
potential.

e Diversion berms with downgradient slopes within 200 feet of surface water stabilized
within 24 hours.

e Stabilization of exposed soil on the back side of the berms will include seed, mulch,
or blankets or similar measures.

e Grade reversals are to be installed concurrent with wattles (biologs, staked in place)
to help with erosion.

* Rock hardening (armoring) in concentrated flow areas of the trail tread (not installed
in wetland areas)

Sediment Control

* Vehicle tracking of sediment from the site onto nearby streets is not expected, but
will be minimized by the use of smaller equipment
¢ [f sediment tracking occurs, then regular street sweeping will be utilized and
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installation of rock entrance/exit pad(s) will be considered.

e Stabilization of soils during construction within 7 days of soil being worked.

e The trail tread will constructed to shed water.

e Grade Reversals are to be installed concurrent with wattles (biologs, staked in place)
to help with erosion.

¢ Ditches are not planned as part of this project, however in the event that they are
encountered and disturbed, the normal wetted perimeter of drainage ditches or
swales must be stabilized within 24 hours after connecting to surface water (at least
the 200 lineal feet closest to the surface water).

e Uninterrupted earthen slopes for grades 3:1 or steeper will be kept to no more than
75 feet in length through the utilization of bio rolls, rock checks, tread drains/grade
dips or through other acceptable practices (Part IV.C.1.c.).

Good housekeeping

* Good housekeeping procedures will be implemented to ensure minimization for
potential spills and other hazards through:

e Appropriate material handling procedures, labeling of materials, and storage of
materials inside when possible or within adequate storage containers

e Any generated solid waste will be properly disposed.

Stormwater Inspections

e Stormwater inspections will be conducted by a trained inspectors within the following
time intervals:
o Once every 7 days during active construction AND
o Within 24 hours after a rainfall event greater than 0.5 inches in 24 hours, and
again within 7 days after such rainfall events. (Part IV.E.1)
o A stormwater inspection form is available in Appendix E to this SWPPP
e During stormwater inspections the site will be monitored for areas where erosion or
sedimentation is occurring and, if necessary, the appropriate actions will be taken
and/or additional BMPs will be installed. These actions may include:
o BMPs will be maintained and repaired.
o BMPs will be replaced and or cleaned when sediment accumulates up to 1/2
of the device’s height no later than 72 hours after discovery (Part IV.E.4.b.).
o All non-functioning BMPs will be repaired or replaced no later than 24 hours
of discovery (Part IV. E.4.a.).
o Sediment and deltas will be removed that are deposited in surface waters
within 7 days of discovery (Part Iv.E.4.d.).
o Sediment will be removed if tracked onto paved roads within 24 hours of
discovery (Part IV. E.4.d.).
o Sediment that has escaped off site will be removed in a manner and at a
frequency sufficient to minimize offsite impacts (Part IV.E.4.f.).

Post-Construction Protocol

e Temporary and Final stabilization must occur after construction on a portion of the
site has temporarily or permanently ceased as a means to prevent erosion.

o All disturbed soils (except for the trail treadway) will be stabilized with seed

and/or muich or if necessary by other means. This will be accomplished as

soon as possible to limit soil erosion, but in no case later than 7 days after
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the construction activity has temporarily or permanently ceased.

o Ali exposed soil will be stabilized with permanent cover (uniform perennial
vegetative cover to a density of 70% or constructed to shed water in a
manner that minimizes soil erosion.

o Mulch will be used as part of establishment of permanent vegetative cover.

o All sediment will be removed from ditches and BMPs.

o All temporary non-biodegradable BMPs will be removed and appropriately
disposed/recycled.

e Stabilization will in no case shall the stabilization occur later than:

o Within 24 hours for BMPs located within 200 feet of surface water (Part
Iv.B.3.).

o Or within 7 days for other construction areas (Part IV.B.3.).

o After final stabilization is achieved (uniform perennial vegetative cover to a
density of 70% or greater over the entire pervious surface) of all originally
proposed construction activity has been completed and permanent cover
established on those areas a Notice of Termination must be completed and
returned to the MPCA (Part IV.G.6.).

¢ Notice of Termination form is available as Appendix G to this document.

Attach to this SWPPP a table with the anticipated quantities for the life of the project
tor all erosion prevention and sediment control BMPs (lil. A. 4.b).

A table with the anticipated quantities of BMPs is included in sub-project SWPPPs available
in Appendix A.

Site maps that include the following features (General Permit lll.A.3.b — f) are located in
Appendix B:
¢ Due to the length of trail and the steep terrain, existing and final grades were not
determined within the project limits. However, locations of boardwalks and bridges are
shown for reference in the maps.
¢ Locations of soil types.
¢ Location of areas of construction

Figures 1-10 shows the Duluth Traverse (including Phase 1) in relation to ail surface waters
and existing wetltands within one mile from the project boundaries that will receive stormwater
runoff from the site (identifiable on maps such as USGS 7.5 minute quadrangle maps or
equivalent).

Were stormwater mitigation measures required as the result of an environmental,
archaeological, or other required local, state, or federal review of the project?

[ Yes X No

If yes, describe how these measures were addressed in the SWPPP. (ill.A.6.)

Not applicable
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Is the project located in a karst area such that additional measures would be necessary

> to protect drinking water supply management areas as described in Minn. R. chapters
7050 and 7060? []Yes [X No
If yes, describe the additional measures to be used. (I1l.A.7.)
Not applicable

6 Does the site discharge to a calcareous fen listed in Minn. R. 7050.0180, subp. 6. b.?

) [1Yes XINo

If yes, a letter of approval from the Minnesota Department of Natural Resources must be obtained
prior to application for this permit. (Part | B.6 and Part I11.A.8)

7 Does the site discharge to water that is listed as impaired for the following pollutant(s)

or stressor(s): phosphorus, turbidity, dissolved oxygen or biotic impairment? Use the
Special and Impaired Waters Search Tool at:
www.pca.state.mn.us/water/stormwater/stormwater-c.html. [X Yes [] No

Unnamed tributaries to Mission Creek, Mission Creek, Unnamed tributaries to Sargent Creek,
Sargent Creek, Unnamed tributary to Lester River, Lester River and associated wetlands.

Does the impaired water have an approved Total Maximum Daily Loads (TMDL) with an
Approved Waste Load Allocation for construction activity? []Yes [X No

If yes:

List the receiving water, the areas of the site discharging to it, and the pollutant(s) identified in
the TMDL.

List the BMPs and any other specific construction stormwater related implementation activities
identified in the TMDL.

If the site has a discharge point within one mile of the impaired water and the water flows to
the impaired water but no specific BMPs for construction are identified in the TMDL, the
additional BMPs in Appendix A (C.1 and C.2) must be added to the SWPPP and implemented.
(11.A.7). The additional BMPs only apply to those portions of the project that drain to one of
the identified discharge point.

Training (IIl.A)

* In accordance with R10001 Part l1l.A.2, individuals involved with preparing, reviewing,
revising, and amending this SWPPP have been properly trained in erosion prevention,
sediment control, and stormwater management. At least one Contractor representative must
be trained.

* Appendix D contains certificates of personnel involved with this SWPPP, and includes:

o the names of the personnel trained that prepared this SWPPP;

o the dates of the training;

o name of instructor(s) and entity providing training;

o and content of training course or workshop (including number of hours of training).
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Selection of a Permanent Stormwater Management System (lIl.C)

Will the project create a new cumulative impervious surface greater than or equal to one
acre? [XYes []No

The issue of impervious surface and permit requirements for the Duluth Traverse was reviewed with
the MPCA. There will be 58.3 miles of new trial associated with the Duluth Traverse Mountain Bike
Trail. Assuming the driving width will be approximately 18" wide, there will be 10.6 acres of new bike
trail driving lane constructed. The soils in the driving lane will get compacted with use, creating a
surface that retards infiltration and will result in an increase in rate and volume of stormwater

runoff. The trail cross section is designed to shed water. For these reasons, the driving lane portion
of the trail cross section is considered impervious. The alignment of the trail has been carefully
selected to avoid wet areas and will be constructed with considerable emphasis on

sustainability. The compacted trail surface will resist erosion and not be a significant source of
sediment. Because of the careful design considerations, minimal sediment load and the lack of
opportunity to provide permanent stormwater treatment associated with the trail, the MPCA has
decided that it will not, generally, require permanent stormwater treatment for the trail portions of the
project.

Describe which method will be used to treat runoff from the new impervious surfaces created
by the project (lll.C):
e |[nfiltration/Filtration

Include all calculations and design information for the method selected. See Part IIl.C of the permit
for specific requirements associated with each method.

Due to the limited impact and the limited space available for basins and ponds, the project has
been designed for infiltration and filtration using natural vegetation buffers, and BMPs to
produce sheet flow rather than areas that promote concentrated flows.

If it is not feasible to meet the treatment requirement for the water quality volume, describe
why. This can include proximity to bedrock or road projects where the lack of right of way
precludes the installation of any permanent stormwater management practices. Describe
what other treatment, such as grasses swales, smaller ponds, or grit chambers, will be
implemented to treat runoff prior to discharge to surface waters. (Iii.C)

See item 1 discussion.

If proposing an alternative method to treat runoff from the new impervious surfaces, describe
how this alternative will achieve approximately 80 percent removal of total suspended solids
on an annual average basis (lll.C.5).

Note: If proposing an alternative method, you must submit your SWPPP to MPCA at least 90 days
prior to the starting date of the construction activity.

Not applicable
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Erosion Prevention Practices (IV.B)

1. Describe construction phasing, vegetative buffer strips, horizontal slope grading, and other
construction practices to minimize erosion. Delineate areas not to be disturbed (e.g., with
flags, stakes, signs, silt fence, etc.) before work begins.

¢ The Duluth Traverse Phase 1 construction activities will be phased, beginning in May
2013 (pending all authorizations). Use of a multi-phased approach will limit the area of
soil exposed at one time and allow for greater attention to implementing erosion
prevention practices within each defined sub-project area.

¢ Duluth Traverse Phase 1 construction activities will be staged to the maximum extent
practicable: a) to minimize the amount of disturbed area exposed at any one time; b) to
stabilize disturbed areas as soon as possible; c) provide additional BMPs to protect
portions of the work that have reached final stabilization.

= Prior to the start of land disturbing activities, site preparation BMPs shall be implemented
along the downgradient perimeter of the sub-project.

* Erosion prevention practices will commence prior to the start of construction. Areas not to
be disturbed will be delineated with flagging, stakes, and/or fencing. To prevent erosion
and to control sediment from entering these areas, bio rolis, berms of topsoil or another
adequate BMP will be put in place downgradient.

e During construction native vegetative buffers will be retained wherever possible.

* However, during the course of construction in some areas it may not be possible to retain
native vegetation. Where vegetation interferes with construction activities it may be
graded. The non-trail tread area will be stabilized with seed and/or muich to minimize
erosion. The trail tread will be designed to shed water to vegetated areas.

o All non-trail tread exposed areas will be stabilized as soon as possible to limit
soil erosion, but in no case later than 7 days after construction activity in that
portion of the site has temporarily or permanently ceased.

2. Describe temporary erosion protection or permanent cover used for exposed soil. All
exposed soil areas must be stabilized as soon as possible but in no case later than 14 days
after the construction activity in that portion of the site has temporarily or permanently
ceased (part IV.B.2).

e Temporary erosion protection may include, but is not limited to: straw, mulch, erosion
blanket, geotextiles, rock, and similar methods.

¢ Permanent erosion protection may include, but is not limited to: packed trail surface, rock
hardening or armoring, permanent vegetation, and other landscaped material that will
permanently arrest soil erosion.

3. For drainage or diversion ditches, describe practices to stabilize the normal wetted perimeter
within 200 lineal feet of the property edge or point of discharge to surface water. The
remaining portions of the temporary or permanent ditch or swale must be stabilized within 14
days after connecting to surface waters and construction in that portion of the ditch has
temporarily or permanently ceased.

¢ In general, excavation in drainage or diversion ditches will be avoided but if construction in
ditches is required, it will be stabilized with rip rap, anchored mats, geotextiles, and/or other
permanent stabilization methods designed to withstand concentrated flow.
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*  Application of mulch, hydromulch, tackifier, polyacrylamide, or similar erosion prevention
practices are not acceptable temporary or permanent stabilization methods in drainage
ditches or areas where concentrated flow occurs.

4. Describe other erosion prevention practices (list and describe).

e See Appendix A for project quantity estimates.

Sediment Control Practices (IV.C)

Describe sediment control practices used to minimize sediments from entering surface waters,
including curb and gutter systems and storm drain inlets. Sediment control practices must include:

The sediment control practices utilized to minimize sediment from entering surface waters, curb and
gutter systems, and storm drain inlets are described here. The following list comprises the minimum
sediment control practices that will be implemented throughout Project Duluth Traverse. Site-specific,
detailed sediment control practices are available in Appendix A.

* Unbroken earthen slopes for grades of 3:1 or steeper will be kept to no more than 75 feet
in length (Part IV.C1.c.).
e Sediment control practices at all down gradient perimeters will be established before land
disturbing activities begin (Part IV.C.1.b). These practices may include:
o Grade reversals
o Turns
o Filter logs (biorolls)
o Rock checks
e Storm drain inlets will be adequately protected if located nearby and potentially affected
by the proposed project (Part 1V.C.4).
* Vehicle tracking of sediment from the site and onto paved roads (through the use of
mulch, course rock or equivalent systems) will be minimized (Part IV.C.6.).
o If tracking occurs, street sweeping will be utilized within 24 hours of discovery
and installation of a rock entrance/exit pad will be considered.
e Temporary stockpiles will be protected with bio rolls or equivalent and appropriate
sediment controls (Part IV.C.5.).
e Sediment control practices will be utilized. These practices may include:
o Vegetative buffer/filter strips or native vegetation
Slash barriers
Other native material barriers
Bio rolls
Grade reversals
Turns
Check dams
Rock dams

0O 0O 0O 0 0 0o

Dewatering and Basin Draining (IV.D)

Will the project include dewatering or basin draining? [] Yes [X] No
Dewatering is not expected.
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If yes, describe BMPs used so the discharge does not adversely affect the receiving water or
downstream landowners. n/a

Additional BMPs for Special Waters and Discharges to Wetlands
(Appendix A, Parts C and D)

1. Special Waters. Does your project discharge to special waters? [X] Yes []No

If proximity to bedrock or road projects where the lack of right of way precludes the

2. installation of any of the permanent stormwater management practices, then other
treatment such as grassed swales, smaller ponds, or grit chambers is required prior to
discharge to surface waters. Describe what other treatment will be provided.

The proposed trail will be constructed to shed water to existing vegetated buffer/filter strips.
Tread drains and grade dips will be constructed to direct water to the buffer strips filtered with
bio rolls.

Describe erosion and sediment controls for exposed soil areas with a continuous
3. positive slope to a special waters, and temporary sediment basins for areas that drain
five or more acres disturbed at one time.

The project proposes no ditches and is not expected to drain 5 or more acres at one time. The
project was reviewed in consultation with the MPCA, and as designed, the Agency has not
required the construction of temporary sediment basins.

Describe the undisturbed buffer zone to be used (not less than 100 linear feet from the
special water).

The project will use undisturbed buffer zones within 100 feet of the special waters wherever
possible. However, portions of the trail are constructed within this buffer. Within this zone,
removal of woody vegetation will be avoided as much as possible. Boardwalks and bridges will
be used to maintain the natural buffer and avoid soil disturbance in these areas to the extent
practicable.

Describe how the permanent stormwater management system will ensure that the pre
5 and post project runoff rate and volume from the 1, and 2-year 24-hour precipitation
events remains the same.

Wherever possible, the project has been designed to slow the flow of stormwater to sheet flow,
to naturally vegetated buffer strips for filtering and infiltration.

Describe how the permanent stormwater management system will minimize any increase
6. in the temperature of trout stream receiving waters resulting in the 1, and 2-year 24-hour
precipitation events.

The project will be designed to minimize the removal of natural vegetation adjacent to trout
streams and cross perpendicular to streams to maximize natural shading. Existing bridges will
be used wherever possible to minimize new crossings of these resource waters.

Wetlands. Does your project discharge stormwater with the potential for significant adverse impacts
7. to a wetland (e.g., conversion of a natural wetland to a stormwater pond)? []Yes [X] No
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If Yes, describe the wetland mitigation sequence.

Inspections and Maintenance (IV.E)
Describe procedures to routinely inspect the construction site:

¢ Inspections must include stabilized areas, erosion prevention and sediment control BMPs,
and infiltration areas.

s Stormwater Inspections will be conducted by City Engineering staff, a COGGS member
and/or the contractor trained in inspection and installation in accordance with General Permit
No. MNR100001. Inspections will be conducted:

o once every 7 days during active construction, and

o within 24 hours after a rainfall event greater than 0.5 inches in 24 hours, and within 7
days after such rainfall.

o Inspections will include monitoring for areas where erosion or sedimentation is
occurring. Installation of additional BMPs will be considered to correct erosion and
sedimentation.

¢ BMPs will be maintained and repaired as follows:

o All non-functioning BMPs will be repaired or replaced within 24 hours of discovery.

o Sediment deposited in surface waters will be removed within 7 days of discovery.

o Sediment tracked onto paved roads will be removed within 24 hours of discovery.

Pollution Prevention Management Measures (IV.F)

Describe practices to properly manage and dispose of solid waste, including trash (IV.F.1):
Care will be taken to prevent wastes from contacting stormwater. Collected sediment, floating
debris, paper, plastic, fabric, construction debris, and other wastes will be properly disposed of in
appropriate covered waste containers in order to minimize stormwater contact with waste products.
All solid wastes will be collected by the contractor and removed from the site.

Described practices to properly manage hazardous materials (IV.F.2):

Care will be taken to prevent hazardous materials from contacting stormwater. Appropriate
materials handling procedures will be implemented on-site. Oil, gasoline, and any other hazardous
substances will be properly stored to prevent spills or leaks. The containers will be properly labeled
and secured (via padlock when off-site) in appropriate secondary containment whenever possible.

Describe practices for external washing of trucks and other construction vehicles (IV.F.3):

If vehicle tracking is found to be contributing to the stormwater sediment load, then a vehicle
washing station will be set up before the vehicle site exit to facilitate the removal of excess dirt prior
to exiting the site. If necessary during muddy conditions, physical cleaning or pressure washing of
the undercarriage may be employed. Runoff from the wash area will be contained to settle
sediment prior to it leaving the immediate wash area.

Describe how are you going to provide a safe, lake proof, concrete washout on site (IV.F.4):
Concrete is not planned to be used on this project.
Describe your spill prevention plan:

Care will be taken to prevent spills, including implementation of good housekeeping measures and
minimization of the amount of chemicals, waste-generating products, and hazardous materials
brought on site.
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Describe measures to address sanitary and septic waste:

Portable sanitary facilities may be brought on site. Sanitary waste from the portable facilities will be
disposed of, as necessary by a licensed sanitary waste provider in accordance with applicable
regulations. Facilities will be secured to prevent spilling waste/chemicals from portable toilets
caused by vandalism.

Final Stabilization (IV.G)
Describe how you will achieve final stabilization of the site (IV.G).

All exposed non-trail tread soil will be stabilized with permanent cover (uniform perennial vegetative
cover with a density of 70% over the entire pervious surface). The native trail tread designed to shed
water will be stabilized through compaction during construction and use.

Records Retention (lIl.D)

Describe your record retention procedures (must be kept at the site) (lll.D). Records must
include:

e Copy of SWPPP and any changes

* Training documentation (I1l.A.2.)

¢ Inspection and maintenance records

e Permanent operation and maintenance agreements

e Calculations for the design of temporary and permanent stormwater management systems

This SWPPP is a template for the entire Duluth Traverse Mountain Bike Trail System. Specifications
are primarily designed for Phase 1 construction of trails in the Lester Park and Mission Creek areas.
Future phases of the Traverse are dependent on funding and permitting approvals. This SWPPP will
need to be amended as needed by the contractor and City of Duluth for this project and future
phases of construction.

The following records will be retained on-site along with this SWPPP:

e Training documentation (Appendix D).

* SWPPP Amendments (Appendix F), which will include updates as they apply to Phase 1 and
any future phase work.

* Inspection and maintenance records (Appendix E).

If engineered temporary or permanent stormwater controls are installed then long-term operation and
maintenance agreements as well as design calculations will be added to this plan as appropriate.

P:\Duiuth\23 MN\69\23691314 Duluth Traverse\WorkFiles\SWPPP\Word _Excel Docs\1 Revised Barr _SWPPP 2- Page
20-13.docx 13



Figures



VA

=== Duluth Traverse Trails

I: Minar Civil Divisions
b

Fis LPionsny

19.1,2013.01.09 1)
T R’\l 3

’/ e
//

% 1 0 1.5 3

i Miles

tinch = £.5 Miles

Figure 1

TRAIL LOCATION
Duluth Traverse
Duluth, Minnesota

BARR
E—



&
€

W

wiyyar
JROTIERIOW ]

Safint Lavls Counly

I}

- - s

ity
ISHIp]
i

R

Proposed Lester River Trail - Phase 1
Proposed Mission Craek Trail - Phase 1

Other Duluth Traverse Tialls

I:] Minor Civil Divisions

o 1.5 3

Miles
1 inch = 1.5 Miles
Figure 2
PHASE 1 TRAIL LOCATIONS

Duluth Traverse
Duluth, Minnesota

R|

P



Sheet Flow _ff Trail Corridor

Qutsfope

Qutsiope helps water sheet
across and off the trail

Above: An outsloped trail

tread alflows water to drain in
a gentle, non-erosive manner
called “sheet flow.”

)

117 md Dger guic

Teallt Corridor

Rolling Contour Trail Grade Reversal

Sidahill

Allimages provided courtesy of
i in Bike i

(IMBA)

Alignment
Perpendicular
to Fall Line

Figure 3
TRAIL CONFIGURATIONS
A grade roversal forces Duluth Traverse
water to drain off the trail. Duluth. Minnesota

Grade Reversal

BARR
——




2
i

/ :{'ﬂ ——
5’{;’/ S

e

N

= A\
¥ AN

W\ 4
\) ST Y
<\

4

i ey

Figure 4

@ LESTER RIVER PROPOSED TRAIL
PHASE 1
0 800 1,600 Duluth Traverse

Duluth, Minnesota
Feet
All data overlaid USGS 7.5' Topographic Map



il

PR SRR N

9
A - v.
AN N/
s e %
e (RIS

%

i
E

Y Mission Creek Proposed Trails
#4" Duluth Traverse Proposed Trails
Duluth Streams

Figure 5
@ MISSION CREEK PROPOSED TRAIL
PHASE 1
0 1,000 2,000 Duluth Traverse
[ e = ] Duluth, Minnesota

Feet
Al data overlald USGS 7.5" Topographic Map



g ainbi4

sv.iaa
Vel

860-Z1 YON 103roNd

VLOS3NNIN "HININAG

L 3SVHd
NHVd ¥31sT
VvV L
ISUINVHL
HLN1Ngad

"ONI-S30UNOSTIY
TVANLOALIHOYY

B

X 40 6 ONIFFHS | dil Aanwved | X000XX__"ON 10310¥d HLAN 40 ALID [
D ITVOS OL.ION W ) TI¥IS OL LON
N
o H3ATINOE OL DONILLNEY ONISSOHD M TYMaIVOg 228 (SONISSOND VNV LIM) X1VMAEVOS ¥O4 1IVLIA NOILVATTI 1¥OIdAL
A
225
= »Oo
MpI
2 <AL e S e e e AR | R A T e e T e T R T TE TS AT
H3ld 9X9 INOVLS ] Joc
ey | 532 V38 300 @
EE
U, H o
[
2 Yy
A
= | 2
~ P I S
TRy TR R T T 2 SAHYO8 NIIMLIE dVO .S'L
H3IAINOG ADUVT ONLLSIXI  HIgWIL 9X9 2080 05 ONIOVAS XYW 2L HLIM HLIM Sa¥v08 X030 9X2 SMINOS Y030
TVL3a NOLLOANN S¥3d 9X9 A3MOVLS
— dvO WONINIW HLIM ¥3a01n08 ¥307N08 IALYNEIALTY SMINOS 030 ONOT.» ONOT & HLIM 03HOVLLY
ONLLSIX3 OL IN3OVray 1id OL a¥vos 04 8/9 TIv13a 335 HLIM QIHOVLLY MTVMONvYOs B MTYMQOEVYO8 HLIM HSNTd
O30 N3 ONY SHIONIMLS LND WOLSND ANV dNYY 1V ¥3av3H 0L XZ Q3LONULSNOD dWVY
faaY TVOS OL LON fan\ JTVOS OL LON
v 3
7 (NMOHS 3aIM .9€) 39aId 40 1IVL3A NV 1d TVOIdAL S/NOILYO07 ¥3Id @ NOILVAT T3 TVOIdAL
d
JAILVINISIHLIH M3
0S OV ONOT ¥ X V1A .8/€ H1IM ¥3ld ¥04
SHINMO HLIM LINSNOD ONIIOOTE OL HOVLLY - MINOS 8/S ONY 9/ Su3EWIL9X9 [~ SCMVOE %030 X2
SANVILIM NI d3.LLIWd3d MO3Q ONOT b HLIM SHIADNINLS  STIVLIA NOILO3S 338 SHIONINIS NFIMIIAE ) T
- 1
Sl 7714 YO NOILVAVOXE ON OL HOVLLY - ¥3aav3H 01X2 ! ONMDOTE 9X9
(30VHA ¥3d ¥) M3YOS
ONOT 9 X "VIQ .8/€ HLIM 2]
INTNLVINL OL HJVLLY - 30vH8 SSO¥0 92
NOLLVANISENA VMY SAOEY OL IONVAHOOOY NI MIENNT 3AM3STHd  "L'EV
‘NVId NO NMOHS SNOISNIWIG TINd 3HL O1 G3ZIS ¥31138 HO z# 3NId a3 ¥IAVIH 0LXZ
NMVS HONON 8 X Z HUIM TEAT1 GINWIHS 38 TIVHS SIWV3E 3avH0 ONNIAT1 'CV S 7 SHIBAIL 9x8
"NOLLOSNNQD Wy 3avald ONNIAIT
OL HIONRILS HO WYIA IAVHO ONIIAIT OL ¥IAVIH ¥3d OML SMIHOS SHIANUOD {39NVHO LON TIM Qxv08 40 7 AN
O0L# X ONOT % HLIM SNIXOOTE 9X8 OL HIONRLS ANV ¥3IGYIH HOVLLY STV ®HaMdo HLONT) SAILYANISTHATY YAINMO
"NOLLOINNOD H3ONINLS O1 ¥3AVIH 8 TYNOLLIaaY A8 Q310310 SV 'ATIVOLLYYYI e —
¥3d IUHL "SMIUOS 01# X ONO ¥ HLIM SUTONRLLS O1 SYIAVIH HOVLLY PTV Q30V1d MO ‘JANND LHOITS JAVH S —
"NOLLOINNOD 8X8 OL 8X8 HOVE ¥O0 SIMIAS ¥ 40 WNNINIA - STHIAS 87288/l gaNorTy 38 AVW SQHVOS 40 3903
YIOOVLS "SINIAS YNVHS-ONIY ONOT.0L HLIM ¥IHLID0L 59X8 HOVLIV €TV STVL3Q NOILO3S 338
"NOLLOINNOD
1V LM SHGNDS SV VIO Ot S O SADONALS e €7V S NS0T 56 e L HovLiv- oo et e M
"NOLLOINNOO HIONIMLS HOVE OL QaVOR GD awosouson 0L :o<._\._.nM. SAHVOR030 9xe TvosoL Lz
030 ¥3d OML "SMIUOS O1# X . HLIM SHIONRLLS OL ONDIOIA HOVLLY 2TV
"85LV LSV HLIM SONVQNOOOY NI SMVMANVH TIV ZZINVATVO dil LOH "L0EV HTIWMQYVOE 3AIM T = AIVMAEVYOL 3AIM .9€
ALSY (33N TIVHS TUVMOHVH TTv {03ddia T1dhdL) QIZINVATYD ._m__w«pn: ...~«< .9€ 40 H1d3d V OL N3AING 9€ 40 H1d3Q V OL NIAING ONV
TRV ONV d01 O1 a3a13m dOL O Q3A13M HIHSYM /M ¥vEaad
"SNOLLYONTWINOOTY SHIHNLOVANNYIN OL ¥3434
“HALYM MO HO HYIN SSTO0Nd INTHLVEL SIHL NI TuV0 Velixa HIHSVM /M HVEIY v# ONV v# ANV 310H @31INQ-3¥d VIA .2/L
SN WALYM NOHI AVMY INTNLVIUL SIHL ATddV STISSOd HIAINTHM '1TLY FI0H aATHAA-T8d V10 .Z/L oy L.
"SNOLLYONIWAODTN SHIMNLOVANNVIN INSNLVIN! H3d SV 10D Wb ] 1]
GNOD3S ONIATdY OL HORd AOOM OLNI RIOSEY OL INIWLYIHL MOTTV 1 =
“(NOLLNTOS %2Z) JIVNSHLAVN ¥3ddOD 40 SLVOD Z HLIM QILVHNLYS i : M=
36 TIVHS STTOH A3TIRIA ANV 109 GTal TIV AANIWLVIHL 13l T4V -
(‘139 49/8E 09'0) DOV 38 TIVHS Wv38 3qvyO 0 } Wv3a8 3avio
LOV.NGD ANNOYD Ni SHIEWIN ¥IHLO HO $8%9 HOd wm>=<>mmmmma W,.E ONITAATT 9X9 ONOT.0-¥ " ONIT3A31 9X9 ONO1.0-¥
L3N 40/841 #0) = N
. | DOV 38 TIVHS LOVANOO ONNOYS NI LON SHIBWIN HO4 SIALLVANISIN L' LY (30vHE ¥3d $) MIUDS OV 4 (30vHE ¥ad ¥) M3HIS OV
69/23 QUVANVLS VMY HLIM SONVAHODDV NI Q3LVIUL 38 TIVHS H3EANT"L'LY ONOT .9 X VIQ .8/ HLIM S¥3Id M ONOT .9 X "VIQ .8/€ HLIM S¥3Id [
A e v OLHOVLLY - 30va8 SSOND 8X2 OL HOVLLY - 30VE SSONO 9X2 § m
UITINIONS IHL A GIAOHAY 38 1SN GLLSH SSOHL NVHL ¥IHIO SINIWLVIIL | !
"MO138 G21VOIANI SNOLLO 3HL OL ONIGNOIOV QALVINL 38 TIVHS SHIGNIL oX9 » 4 _ SH3TAIL 9X9
HIGANT TTV "ISIMNIHLO GZLLON SSTINN SNVd 3HL NO NMOHS SNOISNIWIA
TINd SHLOL G321 "¥31136 4O 24 3NId O3 NMVS HONOY T8 TIVHS ¥3BNM v SHIONILS 8xz oo SHIONIMLS exe i) II_AI R \lA
‘SELON TVRIALYA SAUVOR %030 9XZ ez Sa¥VO8 %030 9XZ _ O |




X _40 0) ONJS3HS | diL Aanwwad |

‘ON 123r0dd HIMING JO ALID |

/ 8inBi4

sviaa
Iivel

600ZL  ON LOrONd
VYLOS3ANNIN ‘HLNING

Il ASVHJ
Hivd ¥31s31
aIhvad L
ISHINVHL
HLlN1Ng

"ONI+S3DUN0SIY
AVHNLOZLIHOYY

B

ITvIS OLLON

@

(SONISSORD YI340) 39a1dg 804 TIVLIZd NVId TVOIdAL

NMmoa

FoaNd P4 WYY

/ Foga Ivajke \
\ m&
\ It

"STHONVYE

ONIAQ ¥O $103430
40 3344 ® AHLIVIH
YV LVHL 334t
ATNO 123738 390148
40 WY3d1SdN 33ulL
GNNOXY F1EvD 1331S
SSTINIVLS W/ JOOT

3341 O1 ONIN3HLIL TIE8YD OL HOVLLY
ANV 39018 40 30IS WYIULS dnN NO ¥IDNIMLS
ZIXZ ANNOYY 319vD 133LS SSIINIVLS ¥/1 dOOT

w

™iSdN

ONIMLMID INIATAN OL TIATT ANNOYD 1V 3L
40 3SVE GNNOXY dVHM A13S007T ANV ANNOXD
NO A13S007 AV ‘T18vO NI NOISNIL INd 1ON 0Q

JTWOS OL LON

@

SMINOS HD3T ONOT
«¥ HLIM Q3HOVLLY 3 X TYMAaNvOs
HLIM HSNd 31ONYLSNOD dWvY

YIONRILS Z2IXZ

SQAVOE NIaMILIE dvo
«5'1 HLIM SQ¥VOE %030 9xz

(SONISSOHO Y3340 39AI¥E Y04 TIVLIA NOILVATTS TvOIdAL

SMINUDS YD3A ONOT ¥ HUMm
QIHOVLLY HIAAVIH ZIXZ

SMINOS XO3A ONOT ¥
HLIM Q3HOV.LLY XTYMANVOsd
ANV dWVY LY ¥30V3H ZIX2

'SVINY ONVLIM Q3LD3dSNS NIHLIM HHOM
ANV ONIOG OL HORId SALLVINISTHATH SHINMO HLIM
L1INSNOD SANVLIM NI G3LLINYId T4 HO NOLLYAVOXION  '9

‘SV.130 ¥Od

SNOLLYOI4103dS 338 "SY3HV MO ANV 'SONVILIM ‘STTVMS

'SATING ‘SWVIULS 40 1NO LdDI 38 LSNIN ANV NOLLYOO
GNVIdN NV NI 03S0dSIA 38 LSNIN HSY1S NV HSNYE 1ND 'S

"STV.L3A YO NV1d NOLLNIAIHd
NOLLNTIOd ¥ALYM WOLS (dddMS) 338 "aIMHOM
ONI38 LON 40 SAVA £ NIHLIM aIHOINW ANV 03a33$
38 0L QV3YL IAILOV 4O L¥Vd LON SVINV QIqUNLSIA TV ¢

“SONIMVEA V130 NOLLONMLSNOD Qv
QGNV SNOLLINIZIA LINN HO4 § NOLLDTS SNOLLVOILIO3dS 338 '€

"'STIVLIA NOLLONYLSNOD
TVl G3HSINIL ¥OS ¥ NOLLO3S SNOUVOIIO3dS 338 2

STV130 LI3roYd HO4 € NOILOAS SNOLLYOII03dS 338 L
‘S3LON TWHINIO

"INZWLVIYL NOLLYANISTHd
VdMY SA0EY O AONVAHOOOV NI HIEWNT IANIASTHd “L'EY
"NVId NO NMOHS SNOISNaWIQ
N4 FHL OL G3ZIS Y1138 HO Z# INId AT NMVS HONOH
9 X Z HLIM T3A31 GINWIHS 38 TIVHS SWV38 3Qva0 ONIMAATT €V
‘NOLLOINNOD
WV3E 3QVHD ONIT3ATT OL HIONIMLS HO WvaE IavHD
ONITIAT] OL YAAYIH H3d OML ‘SMIUOS OL# X ONOT
7 HLIM ONIIOO18 9X8 OL ¥IONIMLS ANV ¥IAVIH HOVLLY ‘§ZV
"NOLLOANNOO HIONMLS OL ¥IAVEH H3d IFHHL 'SMIUIS
01# X ONOT ¥ HLIM SHIONIMLS OL SHIQVIH HOVLLY '+TV
"NOLLOINNOD 8X9 OL 9X8 HOVA
HOJ SIMS ¥ 40 ANWININ - SDIIS ¥IDOVLS ‘SDHIS
YNVHS-ONI ONOT .04 HLIM HIHLIOOL 8,99 HOVLLY €TV
"NOLLOANNOD ¥id OL NIONMLS
¥3d SMIYOS OV OML 'ANI AVIH NO ¥IHSVM LV1d HLIM
SMIYIS OV VI, 8/ HLIM SH3Id OL SHIONRILS HOVLLY €TV
"NOLLOGNNOO ¥IONMLS HOVE OL QHVOS %030 Had OML
"SMIYOS 0L# X & HLIM SHIONINLS OL DNDIOAA HOVLLY TV
'ES1Y WLSY HUM IONVAHOIDV NI IHYMAUVH
TIV IZINVATVO diQ LOH "L0EV WASY 133N TIVHS
TUYMTVH TTV {(03ddI0 31dMD Q3ZINVATYO dIQ-LOH “L'ZY
THYMGHYH 2V
"SNOILVONIWNOOTY SHIUNLOVANNYA
OL ¥3:43Y "¥ALYM HIAO HO HVIN SSI00Ud
ANINLYIUL SIHL NI VO VHIX3 3SN "HILVM WO
AVMY INSANLVRIL SHL AlddY 318ISSOd HIAINIHM 'L'Z' 1Y
"SNOLLYANIWIWOOTY
SUFUNLOVINNYA INIWLVIHL ¥3d SV
1V00 ANOD3S ONIAKddY OL ORI QOOM OLNI SHOSEY
OL INSWLYINL MOTTV (NOLLNTOS %2Z) SLYNIHLIYN
¥3dd0D 40 SLVOD Z HLIM GALVANLYS 38 TIVHS
STTIOH UITIHA ANV SLND AT 1TV ANSWIVRIL 0131 71V
(.13 401581 09'0) DIV 38 TIVHS LIVINOD ANNOHO
NI SHIEWIW ¥IHLO HO 5.9%9 MO STALLVANISIN T'1'L'Y
(L3M 49/S€1 ¥'0) DOV 38 TIVHS LOVINOD
GNNOYS NI LON SHIGWIN HOdJ STAILVANISIHA 1L LY
"8I QUVANVLS VdMY
HLIM SONVQHODOV NI G3LVANL. 38 TIVHS ¥3aRNT'L'LY
‘ININMLYINL JALLYANISTIUG ‘LY
"ONIAQIA OL HORId HIINIONS THL. AG
Q3AONddY 38 LSNN GALST ISOHL NVHL ¥IHLO SINFNLVIYL
‘MOT38 G3LVDIANI SNOLLEO JHL
OL ONIQYOOOV GILVIHL 38 TTVHS HIENNT TV 'ISIMYIHLO
QALON SSIINN SNVId FHL NO NMOHS SNOISNIWIQ TiN4 3HL OL
a3Z1S "¥3ALIB YO Z# INId AFY NMVS HONOY 38 TIVHS MITNNT 'V
EETGIREEEICT]




LOCATIONIMAP

(0'3 petcoril slopds’
- : g &
o 3 gt Aock outbrop,
3 o g p - conmlu

| Iy; Augugtina compine. ©
310,18 pircent Hlopus,

o HAL

il - 7 / b i = f s ok - g .
Amiicort-Fluvagurni s, squrntly A o 5 . 4
[".llouded, complex, 0,10 18 putcrni stopes = 1 o (TN QY e
1Lhrahoz

15 ARGIA L CTLVI oAU, Lnauerly 510455

Cltir e complix. 0 16 3 pascant
itopis Hlooded, cornpliti] 0 1u 35 percan! stnpes,

Palmiss detn essionl-Cutlr s
Conlplhu. Q10 ¢ percent slopes.

Rock uuicluph_usab.é?fr\
conmplis. 18 15°60 Juivent s1opes
- A}‘ Culite conipiey, @10 B pul cani
Lol
o
- W 1 —
\'.°“ L C -

14aS /
it Hogbary comple s Forbay- Adgrtstana complas
wril slopna 21018 puicant atoous” -
q

com,

oS,
10.tB percent atope

25 -
et | 'y 1 \,
| ¥ 8aditver complex, 0 103 MiskSaki:Cutlrn complex, |
f Tiercimi 3apus 5 5 (5 15 parcor Klopds.
\
)

Taauod 801 0;1918222 anind

Uditiu¥ v iis, occasioriatly 58
1looted :Hollins compier, 0 10 30 palconi slopns)

Amnicon: Fluvaquaiis, ieguenity ]
tiogdm1, cormplos, 0 10,18 purcuin siopes if

”2 2

ey
e Cunre coniolrs:g f
TG ﬁ‘ﬂ t { ) /
§oAs N ’ -, |
- 5 oakl-Cullioconmter,
A% pricer slopes /‘
f

tilshuskl-Uditluver s, oot
omiit>™ 116,15 parch i slopus

“slony-Grny Tt Rick

Amnlcr:Fuvaguenta) requentty
A -
imiple T016 10 i siop

10511n1 ' complux, 0 it 18 percani ytupsis
e -

(€1 comcgen.

“Cen: Siopey

f
Armicon-Culira conmplns,

510 18 bescen! Siupes
oA i

|
|

CEYRS
0205 o<k oy

s

:J’" tg

Ualtluvents complei:0 (57
3 percant flopns. tiedra
50

<
< L34

- 18 pucent KGposs
B W2

“7\_- Duluth Streams

Duluth Traverse Proposed Trails m Soits
Freshwater Emergent Wetland . City of Duluth B AR R
* Shoreline Zoning Distrlcts """

Freshwater Forested/Shrub Wetland
@725 FEMA Floodplain
Figure 9

Freshwater Pond
Lake
Other LESTER RIVER PROPOSED TRAIL
Riverine PHASE 1
800 600 Duluth Traverse
D Minnesota

Feet
USDA FSA Imagery Circa August, 2010




sz)llcﬂw
RZVTEIIL/})

A Mission Creek Proposed Trails

/" Duluth Traverse Proposed Trails Clty of Duluth
Shoreline Zoning Districts
— Duluth Streams

#7725 FEMA Floodplain
Freshwater Emergent Wetland

Freshwater Forested/Shrub Wetland
Freshwater Pond

Lake

Other

Riverine

ifownship)

Citylot}
Duluth)

o

1,000

Feet
USDA FSA Imagery Circa August, 2010

T LOCATIONIMATP

T4BNYR15W]
]

Figure 10

MISSION CREEK PROPOSED TRAIL
PHASE 1
Duluth Traverse
Duluth, Minnesota




Appendices



Appendix A

Duluth Traverse Estimated Quantities and
Design Computations



Duluth Traverse, Phase 1 - Mission Creek Project.
Trail length including features: 21.6 miles

Estimate of Structures

® Boardwalks: 98 totaling 1,669 ft (crossing flat areas)
¢ Elevated Boardwalks: 41 totaling 611 ft (crossings over swales or ditches)
* Rock Hardenings: 10 totaling 77.5 ft (concentrated flow areas)

® Bridges: 7 totaling 94 ft (crossings over 3’ in height above grade)

Points with no Attributed Lengths

¢ 149 Berms (turns)

e 9 Switchbacks (turns)
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Duluth Traverse, Phase 1 - Lester River Project.
Trail length including features: 3.5 miles

Estimate of Structures

® Boardwalks: 25 totaling 502 ft (crossing flat areas)
¢ Rock Crib Wall: 1 totaling 10.5 ft
¢ Rock Hardenings: 1 totaling 14 ft (concentrated flow areas)

* Bridge w/ Railing: 1 totaling 21 ft (crossings over 3’ in height above grade)

Points with no Attributed Lengths

¢ 18 Berms — turns (Estimated total length of 242 ft)

Assumptions: 2 rolling grade dips/drains per turn (berm or switch back)
Install one (1) 6” 4-6’ long bio roll per trail rolling grade dip/. Install 1 stake per 2’ length of bio roll.

Assume a disturbed area 2’ wide adjacent to trail of side cast topsoil to be reseeded based on length of
trail less boardwalk and bridge lengths for temporary seeding. Assumptions native seed regenerating in
duff layer, and 15-20 % of disturbed area will need permanent seed mix.

Rock hardenings shall be installed in concentrated flow sections of trail tread where needed but not in
wetland areas.

Boardwalks / bridges will cross wetlands, swales and ditches / streams respectively.



Temporary Erosion Control Seed Mix

Seeding % of Mix
Rate Ib/ac Component

Common Name Scientific Name
Canada/Nodding Wild Rye Elymus canadensis 4 10
Winter Wheat Triticum spp. 16 40
Oats Avena sativa 16 40
Virginia Wild Rye Elymus virginicus 4 10

Cover Crop Totals: 40 100

Temporary Seeding Assumptions: Project will disturb an estimated 2’ wide path for removal of topsoil
and berm construction across project length less boardwalks and bridges areas. The estimated quantity
is for the temporary seeding of 6.0 acres @ 40 lbs. /ac. is 240 1bs.

Mulch - Use certified weed-free straw mulch or approved weed free equivalent @ 2 tons per acre.

Temporary seeding estimated @ 6 acres * 2 tons per acre or 12 tons.

Permanent Erosion Control Seed Mix

Seeding % of Mix
Rate Ib/ac Component
Common Name Scientific Name
Fringed Brome Grass Bromus ciliatus 2 6
Bluejoint Calamagrostis canadensis 0.13 0.4
Poverty Grass Danthonia spicata 0.5 1.5
Canada Wild Rye Elymus canadensis 1.25 4
Slender Whea‘[grass E/meS tfachycaUIUS 2 6
Fowl Bluegrass Poa pa/ustfis 1 3
False Melic Schizachne purpurascens 0.25 1
Total Grasses: 7.13 21.9
Oats Avena sativa 25.0 78.1
Cover Crop Totals: 32.13 100

Permanent Seeding Assumptions: Project will require have natural seed in duff layer in topsoil with an
estimated 20% will need to be permanently seeded. Twenty % of the estimated temporary seed
quantity 6.0 acres is 1.2 acres @ 32.13 Ibs. /ac. or 38 Ibs. for the permanent seed mixture.

Mulch - Use certified weed-free straw mulch or approved weed free equivalent @ 2 tons per acre.

Permanent seeding estimated @ 1.2 acres * 2 tons per acre or 2.4 tons
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SECTION 31 25 00 EROSION & SEDIMENTATION CONTROLS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SUMMARY
A. The Conditions of the Contract and the Provisions of Division 01 apply to all work of this Section.
B. Section Includes:
1. Temporary measures to control soil erosion or sediment control devices.
2. Furnishing, installing and maintaining erosion or sediment control devices.
C. Related Work Specified Elsewhere:
1. None
D. Method of Measurement
1. Bale Checks
a. Measure by number of bales furnished and acceptably installed.
2. Erosion Control Blanket
a. Erosion control blanket quantities will be measured by square yard and acceptably installed.
3. Sediment Logs/Coir Logs
a. Measured by linear foot accepted and installed.
4. Rock Armoring/Hardening
a. Measured on by the square yard accepted and installed.
5. Rock Checks
a. Measured on by the square yard accepted and installed.
b. Native stone/rock where possible
¢ Imported stone/rock must be approved by Owner’s Representative and from a local source
REFERENCES
A. Mw/DOT 1803.5 Erosion Control
B. Mn/DOT 2573 — Temporary Erosion Control
C. Protecting Water Quality in Urban Areas- Best Management Practices for Minnesota, published by
the Minnesota Pollution Control Agency.
D. Storm Water Pollution Prevention Plan (SWPPP) as prepared by Barr Engineering.
DEFINITIONS
A. For the NPDES permit process, the operator is defined as the Contractor.
PERMITS
A. Owner is obtaining SWPPP and NPDES permits as required by State and Federal law. Contractor
shall apply and obtain any other additional permits as required by local, State or Federal law.
B. Secure additional permits for work outside indicated right of way, construction strips, or work limits

for County or Municipal sediment control or grading permits, State Waterway Construction, or

Wetlands Permits, or other environmental permits as required by Law.

1. Secure arrangements in writing, including statement that requirements and standards of
restabilization and restoration for access ways and all other disturbed areas shall meet or exceed

312500 - Page 1 of 4
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restabilization and restoration standards. Send copy of final access agreement and copy of
additionally required State or County permits to Landscape Architect, before beginning work in
areas outside work limits.

1.05 UTILITIES

A.

Rules and regulations governing the respective utilities shall be observed in executing all work under this
Section.

Active utilities shown on the drawings shall be adequately protected from damage and removed and
relocated only as indicated or specified. Where active utilities are encountered but are not shown on the
drawings, the Landscape Architect shall be advised; the work shall be adequately protected, supported
or relocated as directed by the Landscape Architect; the contract price will be adjusted for such ad-
ditional work.

This contractor shall contact the local governing utility for assistance in locating utilities.

As per Minnesota Statutes Chapter 216D, this Excavator shall give 48 hours notice (prior to digging) to
the Minnesota State Gopher One Call Excavation Hotline 1-800-252-1166.

PART 2 - PRODUCTS

2.01 MATERIALS

A.

B.

Bale Checks — shall be in accordance with Erosion Control 1803.5 — 2 Mn/DOT 3822, Type 1.
Erosion Control Blanket — shall be in accordance with MN/DOT 3885.

Sediment Logs/Coir Logs — Curlex Sediment Logs or approved equal.

Rock Armoring/Hardening — shall be in accordance with IMBA Specifications

Rock Checks — shall be in accordance with MN/DOT 3601 Riprap, Type I

2.02 EROSION CONTROL BLANKET

A.

Double Woven 100% Biodegradable Net Straw Fiber Erosion Control Blanket (North American
Green S150BN)

Matrix: 100% agricultural straw, min. wt. 0.50 Ibs/yd2 (0.27 kg/m2)

Netting: Top and bottom woven natural fiber with opening sizes of 0.50 - 1.00 in (1.27 - 2.54 cm)
Stitching: Biodegradable thread on 1.50 in (3.81 cm) centers

Roll Size: 6.67ft (2.03m) x 108.00ft (32.92m), 80.00yd2 (66.89 m2)

Roll Weight £ 10%: 52.22 Ibs (23.69 kg)

R wn -
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PART 3 - EXECUTION
3.01 GENERAL REQUIREMENTS

A. The Contractor shall control drainage and erosion on the Project including: haul roads, temporary
construction, waste disposal sites, plant and storage locations, and borrow pits other than
commercially operated sources. The Contractor shall clean up the area, shape the area to allow storm
runoff with minimum erosion, replace topsoil, and establish vegetative cover to the satisfaction of the
Owner on areas where the potential for pollution has been increased due to the Contractors’
operations.

1. Before Construction the Contractor shall install temporary erosion control measures in areas
tributary to public waters before construction in a drainage area.

2. During Construction the Contractor shall schedule and install temporary and permanent erosion
control measures, construct drainage facilities, finish earthwork operations, place topsoil,
establish turf, and conduct other work that will contribute to the control of erosion and
sedimentation. Unless precluded by snow cover, all exposed soil areas with a continuous positive
slope within 200 feet of surface waters, or from a curb, gutter, storm sewer inlet, temporary or
permanent drainage ditch, or other storm water conveyance system, shall have temporary
protection or permanent cover for the exposed soil areas within twenty-four (24) hours of
discovery. (For the purposes of this provision, exposed soil areas do not include stockpiles or
surcharge areas of sand, gravel, aggregate, concrete, or bituminous.)

3. Vehicle Tracking. The Contractor shall minimize vehicle tracking of sediment or soil off site at
locations where vehicles exit the construction site onto paved surfaces. Tracked sediment shall
be removed from paved surfaces, which do not drain back into the construction site, within 24
hours of discovery.

4. Suspension of Grading. The Contractor shall shape exposed soil and incorporate temporary and
permanent erosion control measures to the satisfaction of the Owner before suspension of grading
operations for any appreciable length of time.

B. Erosion Control Schedule. The Contractor shall prepare and submit a weekly schedule of proposed
erosion control activities for the Owner’s approval. The Owner may require schedules to be
submitted orally or in writing. The schedule shall provide a discussion of:

1) Proposed erosion control installations and when they will be installed.

2) Areas ready for permanent turf establishment and when it will be accomplished.

3) Grading operations and how erosion control will be incorporated into the work.

4) Repair or maintenance required on erosion control installations and when it will be accomplished.

5) Proposed erosion control measures during periods of suspension of work. The Owner may also
require the Contractor to submit a site plan detailing proposed erosion control and sediment
control measure and a chart indicating starting and completion times for each of the construction
operations at the site. The Contractor shall not start work in the affected areas until the erosion
control schedule and required documents have been accepted by the Owner.

C. Compensation. The Contractor will receive compensation for erosion control as provided for in the
Contract. All other expenses incurred in complying with these provisions and Air, Land and Water
Pollution (Mn/DOT 1717) shall be borne by the Contractor. The Contractor will not receive
compensation for erosion control out of the 50’ trail alignment corridor unless so specified in the
Contract. Temporary and permanent erosion or pollution control measures ordered by the Owner,
which are necessitated by additional Contract work or by unforeseen failure of the original erosion or
sediment control work provided for in the Contract, will be paid for at the appropriate Contract
prices for like work or as Extra Work in the absence of comparable items of work.
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D. Withholding of Payment. When the Contractor fails to install erosion or sediment control measures
ordered by the Owner, the Owner may withhold payment from related work until the control
measures are undertaken by the Contractor.

3.02 PLACING TEMPORARY EROSION CONTROL ITEMS
A. Construct items in conformance with typical sections and elevation controls shown on the plans.

B. Remove all items upon completion of the contract work.

C. Spread and shape accumulated sediment to permit natural drainage and provide for turf
establishment.

3.03 ACCEPTANCE OF WORK
A. Maintain and repair erosion control item to ensure proper function.

END OF SECTION

312500 - Page 4 of 4



TYP. 48" - 60" GRADED TREAD WIDTH
(UNLESS DIRECTED BY
OWNER'S REPRESENTATIVE)

ro

FRACTURED ROCKS AND STONE
SHALL BE PLACED TIGHTLY
TOGETHER IN DESIGNATED
AREAS AS DETERMINED M FIELD
BY OWNER'S REPRESENTATIVE

ROCKS AND FRACTURED
STONE SALVAGED FROM
SITE AS DIRECTED BY

NOTE: PAYMENT FOR TREAD
HARDENING WiLt BE ON A
SQUARE YARD BASIS.

SIDESLOPE HARDENING

WIDTH

ARCHITECTURAL
RESOURCES:INC.

At 128 EAST SUPERIOR STREET
OWNER'S REPRESENTATIVE [ ¥ =i 2 RO Rerrear
SECTION *A" - TRAIL TREAD HARDENING POTENTIAL APPLICATIONS ks 2L
TRAIL TREAD HARDENING AND SIDESLOPE HARDENING DETAIL ny
L
ENSURE THAT THE EROSION ANCHOR TRENCH AT r— 100% COIR FIBER ROLLS A MINIMUM OF 8°
CONTROL BLANKETS ARE IN TOP OF SLOPES, SEE DIAMETER, BOUND BY HIGH STRENGTH DULUTH
DIRECT CONTACT WITH THE DETAIL BELOW FOR 2°x2" TWISTED COIR NETTING - ROLLS
TRAVERSE
SOIL BENEATH THEM AND ADDITIONAL SHALL BE PLACED PERPENDICULAR TO TRAIL
SECURELY ATTACHED WITH 11 INFORMATION THE FLOW OF WATER AND SHALL BE IN
GAUGE STAPLES ACCORDING DIRECT CONTACT WITH THE SOIL AND MISSION CREEK
TO THE mshu_cﬂmq :mxmmnmoz SECURELY STAKED IN PLACE. PHASE 1
l _mmam.z;._._oz BLANKETS SHALL OVERLAP AT ALL JOINTS DULUTH, MINNESOTA
{HORIZONTAL AND LONGITUDINAL) A DIRECTION 12" x 24" LONG WOODEN
MINIMUM OF 6" - STAPLE OVERLAPS AT STAKES TO BE DRIVEN PROSECTNO. 12439
MINIMUM 18° INTERVALS THROUGH THE COIRROLLS DAYE:  JANUARY-2013
& ATMAX. 12* 0.C, SPACING ORAWN BY: .
=" AND AT A 45 DEGREE ANGLE
i WITH THE TOP OF THE STAKE REVISIONS:
0
v DVERLA, : ? POINTING UPSTREAM.
EROSION CONTROL BLANKET: STAKES SHALL EXTEND A
CATEGORY 3; AS DIRECTED BY OWNER'S MINIMUM OF 8" INTO SOIL.
REPRESENTATIVE FOR DISTURBED AREAS WITH
SLOPES BETWEEN 3:1 AND 2:1, COVER WITH
CATEGORY 3 ERQSION CONTROL BLANKET CROSS-SECTION DETALL
CONSISTING OF 100% STRAW MATRIX, SUCH AS
==} WESTERN EXCELSIOR EXCEL $S-2 WITH ALL
= NATURAL NETTING {OR APPROVED EQUAL) COIR ROLLS SHALL EXTEND FAR ENOUGH
=15 MEETING THE MnDOT SPECIFICATION SECTION UP THE SIDES OF THE SLOPE TO ENSURE
AN 3885 REQUIREMENTS, THE WATER DOES NOT FLOW AROUND
= SLOPES AND EVERY 100 LINEAL FEET OF SLOPE. THE SIDES OF THE ROLL.
THE EROSION CONTROL BLANKET SHALL BE CATEGORY 4: AS DIRECTED BY OWNER'S SwppPp
PLACED IN A 6%6" TRENCH, STAPLED IN PLACE
REPRESENTATIVE FOR DISTURBED AREAS WITH DETAILS
AND BACKFILLED WITH SOIL AND COMPACTED - -
2:1 SLOPES OR OVER, COVER WITH CATEGORY 4
BLANKET SHALL BE OVERLAPPED A MINIMUM OF
EROSION CONTROL BLANKET CONSISTING OF 30%
6" AS SHOWN ABOVE THE BLANKET AND GOCONUT / 70% STRAW BLEND, SUGH AS
SECURED IT WITH STAPLES y
WESTERN EXCELSIOR EXCEL CS-3 WITH ALL
NATURAL NETTING (OR APPROVED EQUAL)
ANCHOR TRENCH SECTION DETAIL MEETING THE MnDOT SPECIFICATION SECTION SECTION VIEW
3885 REQUIREMENTS.
WOOD FIBER BLANKET DETAIL ny COIR ROLL DETAIL P
N NOT TO SCALE &/
| CITY OF DULUTH PROJECT NO.  XX0XXX | DRAWNBY: TP | SHEETNO. 8 OF X
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Appendix C

MPCA NPDES Permit Application and
Construction Stormwater General Permit



Permit No: MN R100001
Complete your application online!

Application for General Stormwater Permit for
Construction Activity (MN R100001)

Minnesota

Pollution National Pollutant Discharge Elimination System
Control / State Disposal System (NPDES/SDS)
Agency Please submitto: Minnesota Pollution Control Agency

Construction Stormwater Permit Program
520 Lafayette Road North, St. Paul, MN 55155-
4194

PLEASE READ: This form is for new permit applications onty. Use the Notice of Termination/Permit Modification form
to transfer permit coverage for a project or a portion of a project to a new owner/contractor. Forms are available at
the MPCA’s Construction Stormwater Web site: www.pca.state.mn.us/water/stormwater/stormwater-c.html.
Complete your application ontine!

Please refer to the application instructions and the NPDES/SDS General Stormwater Permit for Construction Activity
(MN R100001) as you complete this form. Brackets ‘[ ]’ refer to specific parts of the permit. For assistance, call the
Stormwater Program at 651-757-2119 or toll-free at 800-657-3804.

Are you ready to apply?

1. Stormwater Pollution Prevention Plan (SWPPP)

a. Has a Stormwater Pollution Prevention Plan been developed for this project and X Yes [] No
incorporated into the project’s plans and specifications [Part I11.A]

b. If an environmentat review was required for this project or a common plan of Yes [[]No [JNA

development or sale that includes this project, has the environmental review been
completed and all stormwater mitigative requirements been incorporated in the SWPPP
as required in Part lll.A.6 of the permit?

2. Discharges to Special or Impaired Waters

a. If any portion of the project has a discharge point within 1 mile of a special water or a XlYes [JNo [JNA
water that is impaired for sediment or a sediment related parameter (see Appendix
A.B), does the SWPPP contain the additional requirements found in Appendix A, Part A-
C? If the project does not have a discharge point within 1 mile of a special water or a
water that is impaired for sediment or a sediment related parameter of the permit
indicate “NA”

b. If this project is discharging to a Calcareous fen, has an approval letter been obtained [JYes [INo [XINA
from the DNR as required in Part Ill.A.8 of the permit?

STOP if you responded ‘No’ to any question above. A SWPPP must be developed prior to submitting a permit
application. Complete the above requirements and check ‘Yes’ before submitting this application. Continue if you
responded ‘Yes’ or ‘NA’ to all questions above.

3. Additional Application Review:
a. Will the project include alternative treatment methods? [Part l1.C.5] If yes, this [ Yes X No

application and the alternative treatment plans must be submitted a minimum of 90
days before construction starts.

b. If yes, are the plans attached? [ Yes [INo

Will the project disturb 50 acres? AND Is there a discharge point within one mile of an [J Yes No
impaired or special water whose discharge may reach an impaired or special water

listed in Appendix A of the permit? [Part II.B.1.b] If yes, this application and the SWPPP

must be submitted a minimum of 30 days before construction starts.

d. If ‘Yes,’ is the SWPPP attached? [ Yes X No
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4, Application Fee:
Is the required $400 Application Fee (payable to the MPCA) enclosed?

Permit No: MN R100001

X Yes

Construction Activity Information

5. Project name:  puluth Traverse Mountain Bike Trail

6. Project location:

W (decimal) Preferred

W (degrees, minutes,
seconds)

a. Briefly describe where the construction activity occurs
(For example: “Intersection of 45th St. and Irving Ave.”) From Lester Park to Mission Creek in the City of
Include address if available: Duluth.
b. All cities where project will occur: Duluth.
¢. Al counties where project will occur: St. Louis
d. Al townships where project will occur: Midway
e. Project ZIP Code: Varies
f. Latitude and longitude of approximate centroid of
project:
Latitude: . o N (decimal) Longitude: _ . o
Preferred
46045°39 N (degrees, 920090
minutes,
seconds)
g. Method used to collect latitude and longitude:
[J GPS
[] USGS Topographic map -— Map scale: GlIs
X other

7. Project size:

Number of acres to be disturbed to
the nearest quarter acre: 35.50 acres

8. Project map:

A map must be included with the application for all projects disturbing 50 acres or more. Is [X] Yes [] No

a project map included?

9. Project type:

[J Residential [ Residential / Road construction
[J Commercial / Industrial [[] Commercial / Road construction
[J Road construction [J Commercial / Residential / Road construction

10.Cumulative impervious surface:
a. Existing area of impervious surface in acres:

b. Post-construction area of impervious surface in acres (If additional new impervious
surface created by the project is less than one acre, skip to Question 12):

wqg-strm2-51
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11.Permanent stormwater management:

[J Wet sedimentation basin
Infiltration / filtration

Permit No: MN R100001

Other (Use only if there is no feasible way of installing the treatment systems listed above for reasons such as

lack of right-of-way or proximity to bedrock)

[
[0 Regional ponding
X
O

Alternative methods (If using alternative methods, construction cannot commence until receiving approval

from the MPCA.)

12.Receiving waters:

Identify surface waters within one mile of project boundary that will receive storm water from the site or discharge
from permanent Stormwater management system. Include waters shown on USGS 7.5 minute quad or equivalent, all
Special Waters and Impaired waters identified in Appendix A of the permit (To find Special or Impaired Waters, use
the Special and Impaired Waters Search tool at www.pca.state.mn.us/water/stormwater/stormwater-c.html.

The Impaired Waters* list, also known as the Section 303(d) list can be found at

http://www.pca.state.mn.us/water/tmdl/index.html Use additional paper if necessary.

* Impaired waters for the purpose of this permit are those identified as impaired for the following pollutant(s) or
stressor(s): phosphorus, turbidity, dissolved oxygen, or biotic impairment

Name of water body

Type of water body
(Ditch, pond, wetland, stream,

Special Water?
See Stormwater

Impaired Water?
See Stormwater Permit,

river) Permit, Appendix A Appendix A
Mission Creek and unnamed | Stream X Yes [] No [1Yes No
tributaries
Sargent Creek and unnamed | stream X Yes [ No [J Yes X No
tributaries
Lester River and unnamed | stream X Yes [] No [ Yes X No
tributary
Associated wetlands wetland [1Yes X No [ Yes X No
13.Dates of construction
a. Start date: 06 /01/13
b. Estimated Completion date: 11/ 30/ 13

STOP This form will not be accepted if the Owner and Contractor contact information sections, below, are BOTH not
completed and signed. If the owner is also the contractor, or a contractor hasn’t yet been selected, the owner must

also fill out the contractor information section and sign again.

wg-strm2-51
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Permit No: MN R100001

Responsible parties BOTH PARTIES MUST SIGN

Owner
City of Duluth

Business or firm name’

Voight | Cindy | city Engineer

Last name First name Title

cvoight@duluthmn. gov 218-730-5200

E-mail Phone (include area code)

411 West 1% Street 2™ Floor | Duluth MN | 55802
Mailing address City State ZIP Code
Matt Decur | ndecur | 218-730-5104

Alternate contact name E-mail Phone (include area code)

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons
who manage this system, or the persons directly responsible for gathering the information, the information is, to the best of my knowledge and
belief, true, accurate and complete. | am aware that there are significant penalties for submitting false information, including the possibility of
fine and imprisonment for knowing violations.

I also certify under penalty of law that | have read, understood, and accepted all terms and conditions of the NPDES/SDS General Stormwater
Permit Construction Activity (MN R100001) that authorizes stormwater discharges associated with the construction site identified on this form.

X Authorized signature: Date:

This Application must be signed by:
= Corporation: a principal executive officer of at least the level of vice-president or the duly authorized representative or agent of the
executive officer if the representative or agent is responsible for the overall operation of the facility that is the subject of the permit
application.
= Partnership or Sole Proprietorship: a general partner or the proprietor.
® Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.

Contractor

Business or firm name

| |

Last name First name Title

E-mail I Phone (include area code)

Mailing address I City l State l ZIP Code
Alternate contact name E-mail | Phone (include area code)

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons
who manage this system, or the persons directly responsible for gathering the information, the information is, to the best of my knowledge and
belief, true, accurate and complete. | am aware that there are significant penalties for submitting false information, including the possibility of
fine and imprisonment for knowing violations.

t also certify under penalty of law that | have read, understood, and accepted all terms and conditions of the NPDES/SDS General Stormwater
Permit Construction Activity (MN R100001) that authorizes stormwater discharges associated with the construction site identified on this form.

X Authorized signature: Date:

This Application must be signed by:
= Corporation: a principal executive officer of at least the level of vice-president or the duly authorized representative or agent of the
executive officer if the representative or agent is responsible for the overall operation of the facility that is the subject of the permit
application.
= Partnership or Sole Proprietorship: a general partner or the proprietor.
= Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.
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Permit No: MN R100001

" Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.

—

INSTRUCTIONS FOR

Mi t

Pollution . THE APPLICATION FOR MINNESOTA’S NPDES/SDS GENERAL

Contro STORMWATER PERMIT FOR CONSTRUCTION ACTIVITY
gency

Submission of an application is notice that the owner and general contractor identified on the
application intend to be authorized by an NPDES/SDS permit issued for Stormwater discharges
associated with a construction activity in the State of Minnesota.

Areyouready toapply?

1. Indicate if a Stormwater Pollution Prevention Plan (SWPPP) has been prepared and the appropriate
sections (a and b of this question) have been addressed by answering “Yes” or “No”. A SWPPP is a plan for
Stormwater discharge that includes erosion prevention measures and sediment controls that, when
implemented, will decrease soil erosion on a parcel of {and and decrease pollution in receiving waters. This
plan must be developed prior to submitting a permit application. A sample plan and development tools are
available from the U.S. Environmental Protection Agency Stormwater Pollution Prevention Plans for
Construction Activities and from the MPCA “Stormwater Compliance Tool Kit for Small Construction
Operators”

For section “b” indicate if an Environmental Review has been completed if required, by answering “Yes”
or “No” or “NA” (not applicable). Environmental review looks at how a proposed project could potentially
affect the environment and looks at ways to avoid or minimize impacts before the project is permitted and
built. Examples of categories that may need an environmental review include residential development;
industrial, commercial, and institutional facilities; and also highway projects. For certain projects,
environmental review is mandatory. For more details see the Guide to Minnesota Environmental Review
Rules, Chapter 6.

2. Discharges to Special or Impaired Waters

a. Special waters have qualities that warrant extra protection. There are several categories of special
waters and the requirements are different for each. A list of these special water categories can be
found in Appendix A of the permit. The additional requirements apply only to those portions of a
project that drain to a discharge point on the project that is within 1 mile of and flows to the special
water. Refer to Appendix A of the permit for the list of special waters and what additionat
requirements apply to each. The information is also available using the Special and Impaired Waters
Search Tool .

Impaired waters are bodies of water that do not meet the water quality standards set up for their
designated use as determined by the State. Projects discharging to impaired waters also have
additional requirements. The additional requirements apply only to those portions of a project that
drain to a discharge point on the project that is within 1 mile of and flows to the impaired water.
The specific requirements can be found in Appendix A of the permit. Impaired waters for the
purpose of this permit are limited to those identified as impaired pursuant to section 303(d) of the
Clean Water Act where the pollutant(s) or stressor(s) are phosphorus (nutrient eutrophication
biological indicators), turbidity, dissolved oxygen, or biotic impairment (fish bioassessment, aquatic
plant bioassessment and aquatic macroinvertebtrate bioassessment). Use the interactive Special and
Impaired Waters Search Tool to determine if your project is required to follow the additionat
requirements. On the application, indicate if the SWPPP for the project incorporates the additional
requirements, if applicable. Consult the web page General information about Impaired Waters and
Current TMDL List of Impaired Waters for additional information including a list of impaired waters.
b. An approval letter from the Department of Natural Resources (DNR) is needed to discharge to
calcareous fens. If the DNR does not respond to the request for a letter of approval within 30
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3.

4,

Permit No: MN R100001
calendar days, you may apply for permit coverage and check the NA box. Document this process in
the SWPPP for the project.

Additional Application Review

a. Indicate by answering “Yes” or “No” whether the project will include alternative methods for the
permanent stormwater management system. You have the option of proposing an alternative,
innovative, permanent stormwater management system. You must send in the permit application and
the additional required information (see Part I11.C.5 of the Permit) at least 90 days prior to the start of
construction if you choose this approach. You must receive an approval letter from the MPCA for this
method before beginning construction.

b. Attach the plans for the alternative system.

c. If the project disturbs 50 acres or more and has a discharge point (including sheet flow) that is within
one mile of and flows to an impaired or special water listed in Appendix A, the application and SWPPP
need to be submitted to the MPCA a minimum of 30 days prior to the start of construction.

The application requires a $400 application fee. Indicate that the application fee has been enclosed by
answering “Yes”. Please make checks payable to: Minnesota Pollution Control Agency and submit the check
with the completed application to: MPCA, Construction Stormwater Permit Program, 520 Lafayette Road North,
St. Paul, MN 55155-4194. Applications received without the required fee will be returned to the sender.

Construction Activity Information

5.

6.

10.

List the construction project’s name. Be specific. Examples: “Driveway at 123 Main St, Hudson”, “Highway 169
bridge replacement (#79605) at the Rum River”.

Project Location

a. Provide an address (if available) and brief description of the construction activity’s location (for
example, “North West Corner of the Intersection of 45" Street and Irving Avenue, Minneapolis, MN”).
Use any type of description that accurately portrays the project location.

b-e. Provide the names of all cities, counties, zip codes, and townships the construction activity takes
place in (for example, a roadway may cross county, city, or township boundaries).

f.  Give the latitude and longitude of the centroid of the site. If the centroid of the site is not within the
site, give the latitude and longitude of a point within the site that is closest to the centroid of the site.
Give these values in degrees and decimal of degrees (preferred) alternatively in degrees, minutes and
seconds. To obtain the decimals of a degree, divide the minutes by 60 and the seconds by 360 and add
this to the degrees.

g. State how the information was gathered, if by GPS, by using a USGS topographic map (give the scale),
or an online tool such as the Toxics Release Inventory Facility Siting Tool. To use this tool, type either
the zip code or the city/township and the state. Zoom in to obtain the latitude and longitude.

List, in acres, the amount of area that will be disturbed for this project. This is not the size of the property;
do not include areas of the project that will not be disturbed.

Add the map to the SWPPP. United States Geological Survey (USGS) 7.5-minute quad maps or equivalent maps
may be used. USGS 7.5-minute quad maps may be printed from the Special and Impaired Waters Search Tool or
ordered at the USGS store. The map does not need to be submitted with the application unless the project is
disturbing 50 acres or more. The map should include the project boundaries. The project boundaries can be
added to the map electronically using the search tool above.

Indicate the type of construction activity by checking the appropriate box. Check “Residential and Road
Construction” if the road is part of a common plan of development and is developed in association with
residential development. If you check “Other”, describe the project.

Indicate to the nearest quarter acre, the existing and resulting areas of impervious surfaces. Impervious
surface means a constructed hard surface that either prevents or retards the entry of water into the soil and
causes water to run off the surface in greater quantities and at an increased rate of flow than prior to
development. Examples include rooftops, sidewalks, patios, driveways, parking lots, storage areas, and
concrete, asphalt, or gravel roads. (a.) “Existing” area means the area of impervious surface that is present
prior to the start of this construction project. (b.) “Post construction” means the entire area of impervious
surface after construction is completed. Subtract (a.) from (b.) to determine the area of new impervious
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11.

12.

13.
Responsible Parties

14.

15.

Permit No: MN R100001
surface.

For projects creating one or more acres of cumulative new impervious surfaces, check the appropriate box to
indicate which type(s) of permanent stormwater management practices will be used. The “Other” box is
limited to those situations (such as proximity to bedrock) that are described in Part 1ll.C of the permit. See the
permit for a further description. If the “Other’ box is checked, describe which situation outlined in Part llI. C.
fits the project and what other permanent treatment (such as grassed swales, smaller ponds and/or grit
chambers) will be used on the project.

BRIEFLY describe which water body(s) will receive stormwater runoff from the construction site or from the
discharge from permanent Stormwater management systems by completing the table. To determine which
water body(s) will receive stormwater runoff discharges, make a brief survey of the project’s surrounding area.
Include the waters identified on a USGS 7.5-minute quad or equivalent map. See Appendix A of this permit to
determine if a water body is a special water or visit the website Special Waters Document. Impaired waters for
the purpose of this permit are those identified as impaired for the following pollutant(s) or stressor(s)
phosphorus (nutrient eutrophication biological indicators), turbidity, dissolved oxygen, or biotic impairment
(fish bioassessment, aquatic plant bioassessment and aquatic macroinvertebrate bioassessment). The easiest
way to find special or impaired waters in addition to all waterbodies is to use the interactive map tool, Special
and Impaired Waters Search tool. Impaired waters are also listed here:
http://www.pca.state.mn.us/water/tmdl/index.htmt

List the start and estimated completion dates of the construction project.

Owner Information: Provide the information requested of the owner of the company, organization, or other
entity for which this construction project is being done. The Owner means the person or party possessing the
title of the land on which the construction activities will occur; or if the construction activity is for a lease,
easement, or mineral rights license holder, the party or individual identified as the lease, easement or mineral
rights license holder; or the contracting government agency responsible for the construction activity. The
owner is the party responsible for the compliance with all terms and conditions of the permit. The
alternate contact should be the owner’s representative in charge of the project.

After completing this application, certify it with a signature and date from an individual authorized to sign the
application. This application form must be signed by either a principal executive officer, vice president,
representative agent responsible for overall operations, general partner, or a proprietor. If the activity is being
conducted by a unit of government (state, county, municipality, or township), this application must be signed
by a principal executive officer or ranking elected official (for example, city or county engineer, administrator,
or manager; director of public works; mayor, etc.) For additional information, see Minnesota Rules 7001.0060.

Contractor (Operator) Information: Provide the information requested of the contractor. The Contractor
means the party who signs the construction contract with the owner to construct the project described in the
final plans and specifications. Where the construction project involves more than one contractor, the general
contractor will be the party responsible for managing the project on behalf of the owner. In some cases the
owner may be the general contractor. In these cases, the owner may contract an individual as the operator
who would be the co-permittee. The operator (usually the general contractor) is jointly responsible with
the owner for compliance with Part I1.B., Part II.C., and Part IV of the permit.

After this application has been completed by the owner, the contractor must certify it with a signature and
date from an individual authorized to sign the form. The application must be signed by either a principal
executive officer, vice president, representative agent responsible for overall operations, general partner, or a
proprietor. If the general contractor is a unit of government (state, county, municipality, or township), this
application must be signed by a principal executive officer, ranking elected official, administrator, manager,
coordinator, or engineer. (For additional information, see Minnesota Rules 7001.0060.) The alternate contact
should be the contractor’s representative in charge of the project.
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Permit No: MN R100001

. . Questions? For more information, call the MPCA
Send the completed application and fee to: Stormwater Hotline at 651-757-2119 or 800-657-

MPCA 3804
Construction Stormwater Permit Program '
520 Lafayette Road North

St. Paul, MN 55155-4194

GENERAL PERMIT
AUTHORIZATION TO DISCHARGE
STORMWATER ASSOCIATED WITH CONSTRUCTION ACTIVITY
UNDER THE NATIONAL POLLUTANT DISCHARGE ELIMINATION
SYSTEM/STATE DISPOSAL SYSTEM PERMIT PROGRAM

ISSUANCE DATE: August 1, 2008 EXPIRATION DATE: August 1, 2013

In compliance with the provisions of the Clean Water Act, as amended, (33 U.S.C. 1251 et seq.), 40 CFR
122, 123, and 124, as amended, et seq.; Minn. Stat. chs. 115 and 116, as amended, Minn. R. chs. 7001 and
7090:

This permit regulates the discharges of stormwater to the waters of the state of Minnesota associated
with construction activity. This permit covers the stormwater discharges identified in Part I.A. of this
permit. The limitations on permit coverage are identified in Part I.B. of this permit.

This permit requires the development and implementation of a Storm Water Pollution Prevention Plan
(SWPPP). No person shall commence construction activity covered by Part I.A. until permit coverage
under this permit is effective or, if applicable, until the Minnesota Pollution Control Agency (MPCA)
has issued an individual National Pollutant Discharge Elimination System (NPDES)/State Disposal
System (SDS) construction stormwater permit for the project. The SWPPP must be completed prior to
submitting any permit application and prior to conducting any construction activity by any required
Permittee.

Unless notified by the MPCA to the contrary, applicants who submit a complete and accurate application
(including permit fee) in accordance with the requirements of this permit are authorized to discharge
stormwater from construction sites under the terms and conditions of this permit as described in Part II.B.

Signature: L%/( M

Brad Moore
Commissioner
Minnesota Pollution Control Agency

If you have questions on this permit, including the specific permit requirements, permit reporting or permit
compliance status, please contact the appropriate MPCA offices.

Minnesota Pollution Control Agency
Municipal Division

Construction Stormwater Program

520 Lafayette Road North

St. Paul, MN 55155-4194

Telephone: 651-296-6300
Toll-free in Minnesota: 800-657-3864
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Permit No: MN R100001
PART I. PERMIT COVERAGE AND LIMITATIONS

A. PERMIT COVERAGE

1. This permit is required for construction activity and small construction activity as defined in 40 CFR pt.
122.26(b)(14)(x) and (b)(15), respectively.

2. This permit authorizes, subject to the terms and conditions of this permit, the discharge of stormwater associated
with construction activity and small construction activity.

Construction activity includes clearing, grading and excavation, that disturbs land of equal to or greater than five
(5) acres and includes the disturbance of less than five (5) acres of total land area that is a part of a larger
common plan of development or sale if the larger common plan will ultimately disturb five (5) acres or more.

Small construction activity includes clearing, grading and excavation, that disturbs land of equal to or greater
than one (1) acre, and includes the disturbance of less than one (1) acre of total land area that is part of a larger
common plan of development or sale if the larger common plan will ultimately disturb equal to or greater than
one and less than five (5) acres. Small construction activity does not include routine maintenance that is
performed to maintain the original line and grade, hydraulic capacity, or original purpose of the facility.

3. This permit covers all areas of the State of Minnesota.

4. For Parts LB through Appendix A of this permit, all reference to construction activity includes both small
construction activity and construction activity.

5. Coverage under this permit is not required when all runoff from construction activity or small construction
activity is routed directly to and treated by a “treatment works”, as defined in Minn. Stat. § 115.01, subd. 21, that
is operated under an individual NPDES/SDS permit with a Total Suspended Solids effluent limit for all treated
runoff.

6. Previously Permitted Ongoing Projects. Permittee(s) of ongoing projects covered initially under the previous
MPCA-issued NPDES/SDS Construction Stormwater General Permit (issuance date August 1, 2003) must
continue coverage under this reissued permit. The Permittee(s) of those ongoing projects shall amend the
SWPPP for the project to meet the requirements of this reissued permit no later than 18 months after the issuance
date of this reissued permit if the termination-of-coverage requirements in Part II.C. will not be met within 18
months of the issuance date of this reissued permit. Any additional permanent treatment in Appendix A. Part C.2
is not required for previously permitted projects that have discharges to impaired waters or if the project is located
between 2000 feet and one mile of, and discharges to, a special water.

a. If the previously permitted ongoing project will meet the termination-of-coverage requirements in Part II.C
within 18 months of the issuance date of this reissued permit, the Permittee(s) shall comply with the 2003
construction general permit until the project is complete and a Notice of Termination consistent with Part
II.C. of this reissued permit is submitted.

b. If the previously permitted ongoing project will not be able to meet the terms and conditions of this reissued
permit, an individual permit will be required in accordance with Minn. R. ch. 7001.
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B. LIMITATIONS OF COVERAGE

This permit does not cover the following activities:

1. Discharges or releases that are not stormwater except those non-stormwater discharges authorized under Part
IV.D.

2. The placement of fill into waters of the state requiring local, state, or federal authorizations (such as U.S. Army
Corps of Engineers Section 404 permits, Minnesota Department of Natural Resources Public Waters Work
Permits or Local Governmental Unit Wetland Conservation Act replacement plans or determinations).

3. Stormwater discharges associated with industrial activity that originate from the site after construction activities
have been completed and the site has undergone Final Stabilization. Post-construction, industrial stormwater
discharges may need to be covered by a separate NPDES/SDS permit.

4. Non-point source agricultural and silvicultural discharges excluded from NPDES permit requirements under 40
CFR pt. 122.3(e).

5. Discharges to the waters identified below unless the requirements of Appendix A. are complied with:

a. Discharges into outstanding resource value waters as listed in Minn. R. 7050.0180, subp. 3, 4, 5, 6 and 6a,
except calcareous fens listed in Minn. R. 7050.0180, subp. 6b.

b. Discharges into Trout waters as listed in Minn. R. 6264.0050, subp. 2 and 4.
c. Discharges into wetlands as defined in Minn. R. 7050.0130, item F.

d. Discharges from projects that have not met applicable Environmental Review requirements under state or
federal laws.

e. Discharges that adversely impact or contribute to adverse impacts on a state or federal listed endangered or
threatened species or adversely modify a designated critical habitat.

f. Discharges which adversely affect properties listed or eligible for listing in the National Register of Historic
Places or affecting known or discovered archeological sites.

6. Discharges to calcareous fens listed in Minn. R. 7050.0180, subp. 6b, without a letter of approval from the
Minnesota Department of Natural Resources (DNR). If the DNR does not respond to the permittee’s request for
approval within 30 calendar days, the application can be submitted.

7. Discharges to waters identified as impaired pursuant to section 303 (d) of the federal Clean Water Act (33 U.S.C.
§ 303(d)) where the identified pollutant(s) or stressor(s) are phosphorus (nutrient eutrophication biological
indicators), turbidity, dissolved oxygen, or biotic impairment (fish bioassessment, aquatic plant bioassessment and
aquatic macroinvertebrate bioassessment), and with or without a U.S. Environmental Protection Agency (USEPA)
approved Total Maximum Daily Load (TMDL) for any of these identified pollutant(s) or stressor(s), unless the
applicable requirements of Part II1.A.9 are met.
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PARTII. SUBMITTING THE APPLICATION

A. PREREQUISITE FOR SUBMITTING A PERMIT APPLICATION

The owner must develop a SWPPP in accordance with Part ITI (Storm Water Discharge Design Requirements) of this
permit. The plans are not to be submitted to the MPCA (unless the project size is 50 acres or more and will discharge
to certain waters as described in Part I.LB.1.b.) but are to be retained by the owner in accordance with Part IIL.D
(Record Retention). The applicants’ failure to complete the SWPPP prior to submitting the application will result in
the application being returned and the stormwater discharges associated with construction activity will not be
authorized by this permit.

B. APPLICATION AND DURATION OF COVERAGE

1. Application Required.

a. The owner and operator shall submit a complete and accurate application form (or a photocopy thereof) with
the appropriate fee for project size (see application form) to the MPCA for each project which disturbs one (1)
or more acres of land. The owner and operator of a common plan of development or sale that will
ultimately disturb one (1) or more acres must submit a complete and accurate application to the MPCA.

b. For certain projects or common plans of development or sale disturbing 50 acres or more, the application
must be submitted at least 30 days before the start of construction activity. This requirement pertains to
projects that have a discharge point on the project that is within one mile of, and flows to, a special water
listed in Appendix A, Part B. or waters listed as impaired under section 303(d) of the federal Clean Water Act
(see the MPCA'’s web site) where the identified pollutant(s) or stressor(s) are phosphorus (nutrient
eutrophication biological indicators), turbidity, dissolved oxygen, or biotic impairment (fish bioassessment,
aquatic plant bioassessment and aquatic macroinvertebrate bioassessment). Applicants must submit a
complete and accurate application form and SWPPP including all calculations for the Permanent
Stormwater Management System (see Part IIL.A — C).

2. The Owner and Operator are Permittee(s). The owner who signs the application is a Permittee and is
responsible for compliance with all terms and conditions of this permit. The operator (usually the general
contractor) who signs the application is a Permittee for Parts IL.B., Part I.C., Part IV. and applicable
construction activity requirements found in Appendix A. Part C. of this permit and is jointly responsible with the
owner for compliance with those portions of the permit.

3. Permit Coverage. The commencement of any construction activity (e.g., land disturbing activities) covered
under Part I.A. of this permit is prohibited until permit coverage under this permit is effective or, if applicable,
until the MPCA has issued an individual NPDES/SDS construction stormwater permit for the project.

a. [Except as provided in subp. 3.b., 3.c. and 3.d below, permit coverage will become effective seven (7) calendar
days after the postmarked date of the completed application form.
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b.  For projects disturbing 50 acres or more, that have a discharge point on the project that is within one mile of,
and flows to, a special water listed in Appendix A, Part B. or waters listed as impaired under section 303(d) of
the federal Clean Water Act, the applicants must submit a complete application and SWPPP to the MPCA at
least thirty (30) calendar days prior to the commencement of construction activity. MPCA staff will review
the SWPPP submitted with the complete application and permit coverage will become effective 30 calendar
days after the postmarked date or MPCA date stamp (whichever is first) of the complete application or on the
effective date identified within a permit coverage letter issued by the MPCA. For incomplete applications
(e.g. lack of fees or signature) or incomplete SWPPPs (e.g. missing calculations, Best Management Practice
(BMP) specifications or timing of BMP installation narrative), the 30 calendar day review period begins on
the date that all required information is submitted.

c. For proposals to use Alternative Method(s) for the Permanent Stormwater Management System under Part
HI.C.5, the applicants must submit a complete application and SWPPP, including the Alternative Method
documentation under Part III.C.5, to MPCA for review and approval at least 90 days prior to the proposed
starting date of construction activity.

i.  The MPCA will notify the applicant within the 90-day period, in writing, whether the alternative
method is approved or not approved and, if applicable, the basis for denial.

ii. The applicant may re-submit the alternative method after addressing the MPCA'’s basis for denial.
The MPCA will respond within 30 days.

ili. Permit coverage will become effective upon receipt of an alternative treatment method approval letter
from MPCA. Any construction activity on the project is not covered under this permit until
receiving the alternative treatment approval letter.

d. Except as provided in parts 3.b. and 3.c., for, projects that apply online, permit coverage will become
effective two (2) calendar days after the online application process is complete.

4. Coverage Letter. For projects under subpart 3.a. of this part, the Permittee(s) will receive a permit letter and
certificate acknowledging permit coverage, usually within 30 days of the postmarked date of the complete
application.

5. Change of Coverage. For construction projects where the owner or operator changes, (e.g., an original
developer sells portions of the property to various homebuilders or sells the entire site to a new owner):

a. The original/current owner shall provide a copy of the complete notice of termination/permit modification
form (as required in Part II.C.2.b) to the new owner. The original/current owner shall provide a SWPPP to
the new owner and operator that specifically addresses the remaining construction activity. Note: The
notice of termination/permit modification form replaces the subdivision registration, permit
transfer/modification and notice of termination forms.

b. The new owner or operator shall submit a complete and signed permit modification portion (permit
modifications include subdivision registration or permit transfer) of the notice of termination/permit
modification form to the MPCA prior to commencing construction activity on site or in no case later than
seven (7) days after taking ownership of the property. The new Permittee(s) are responsible for compliance
with all terms and conditions of this permit as described in Part I1.B.2.
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c. If an operator or general contractor has completed their portion of work on the site, is no longer in
operational control of the project, and all contractual obligations between the owner and operator or general
contractor relating to compliance with the terms and conditions of this permit have been met, the operator
or general contractor, may transfer permit coverage back to the owner or to a new operator using the notice
of termination/permit modification form. A signature from both the owner and operator is required.

C. TERMINATION OF COVERAGE

1. Permittee(s) wishing to terminate coverage under this permit must submit a Notice of Termination (NOT) to the
MPCA. Compliance with this permit is required until a NOT is submitted. The Permittee(s) coverage under this
permit terminates at midnight on the postmark date of the NOT, or on the date an online NOT is submitted to the
MPCA.

2. Termination of coverage scenarios:
a. Termination of coverage for the entire project.

i.  All Permittee(s) must submit a NOT within 30 days after Final Stabilization (see Part IV.G.) has
been completed on all portions of the site for which the Permittee is responsible and all construction
activity has been completed. If the site includes permanent stormwater management systems, the

requirements for final cleanout/maintenance must be performed as required in Final Stabilization,
Part IV.G.2.

ii. Permittee(s) must submit a NOT within 30 days after selling the entire site including roads and
stormwater infrastructure, and coverage is transferred to another owner as described in Part II.B.5.

b. Termination of coverage for a portion of the entire project.

All Permittee(s) must submit a NOT within seven (7) days after selling or otherwise legally transferring
portions of the site to another party and they are no longer the owner or operator. The portions of the site
being sold to another party must be in compliance with the permit (e.g. all temporary erosion protection and
sediment control measures must be in place). The form must include signatures from the original
Permittee(s) and contact information for the new owner of the property.

c. Termination of coverage obtained using a subdivision registration.

If permit coverage was obtained using the subdivision registration process, Permittee(s) are required to
submit a NOT within 30 days after achieving Final Stabilization (see Part IV.G.).

3. Permittee(s) that use an alternative method for the Permanent Stormwater Management System as described in

Part ITI.C.5, are prohibited from terminating this permit until Final Stabilization has been achieved on site and
either:
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a. The two years of monitoring data required in Part III.C.5 has been submitted to the MPCA and the MPCA has
determined that the required treatment has been achieved. The Permittee will be notified in writing within 30
days after the monitoring data has been submitted. If the Permittee has not heard from the MPCA within 30
days after submitting the required data, the Permittee can submit a NOT.

b. The Permittee can submit a NOT, even if the timeframe is less than two years, if the MPCA determines that
the alternative method is achieving the required treatment.

During the monitoring and evaluation of the alternative method, the Permittee is not responsible for other permit
requirements that have been transferred as described in Part II.B.5.

PART III. STORMWATER DISCHARGE DESIGN REQUIREMENTS
A. STORM WATER POLLUTION PREVENTION PLAN

The owner must develop a Storm Water Pollution Prevention Plan (SWPPP). The SWPPP shall be completed prior
to submitting any permit application and prior to conducting any construction activity by any required Permittee(s).
The plan must be a combination of narrative, plan sheets and if appropriate standard detail sheets that address the
foreseeable conditions, at any stage in the construction or post construction activities. The plan must include a
description of the nature of the construction activity. The plan must address the potential for discharge of sediment
and/or other potential pollutants from the site. For stormwater discharges from construction activity where the
owner or operator changes, the new owner or operator can implement the original SWPPP created for the project,
modify the original SWPPP, or develop and implement their own SWPPP. Permittee(s) shall ensure either directly
or through coordination with other Permittee(s) that their SWPPP meets all terms and conditions of this permit and
that their activities do not render another party’s erosion prevention and sediment control BMPs ineffective.

1.

As part of the SWPPP the owner must identify a person knowledgeable and experienced in the application of
erosion prevention and sediment control BMPs who will oversee the implementation of the SWPPP, and the
installation, inspection and maintenance of the erosion prevention and sediment control BMPs before and
during construction. The owner must identify who will have the responsibility for long term operation and
maintenance of the Permanent Stormwater Management System (see Part III.C.). The owner shall develop a
chain of responsibility with all operators on the site to ensure that the SWPPP will be implemented and stay in
effect until the construction project is complete, the entire site has undergone Final Stabilization, and a NOT has
been submitted to the MPCA.

Training requirements. Permittee(s) must comply with these training requirements no later than 18 months after
the issuance date of this permit. The Permittee(s) shall ensure the individuals identified in this part have been
trained in accordance with this Permit’s training requirements. The Permittee(s) shall ensure the training is
recorded in or with the SWPPP before the start of construction or as soon as the personnel for the project have
been determined.

a. Who must be trained:
i. Individual(s) preparing the SWPPP for the project.

ii. Individual(s) overseeing implementation of, revising, and amending the SWPPP and individual(s)
performing inspections as required in Part IV.E. One of these individual(s) must be available for an on
site inspection within 72 hours upon request by the MPCA.
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iii. Individual(s) performing or supervising the installation, maintenance and repair of BMPs. At least one
individual on a project must be trained in these job duties.

b. Training content. The content and extent of training must be commensurate with the individual’s job duties
and responsibilities with regard to activities covered under this permit for the project. At least one individual
present on the permitted project site (or available to the project site in 72 hours) must be trained in the job
duties described in Part ITI. A.2.a.ii and Part III.A.2.a.iii.

¢. Training documentation.
i. Documentation must be in or with the SWPPP or be available within 72 hours upon request.

ii. Names of the personnel associated with this project that are required to be trained per Part III.A.2.a. of
this permit. -

iii. Dates of training and name of instructor(s) and entity providing training.
iv. Content of training course or workshop (including number of hours of training).

d. The Permittee(s) shall ensure that the individuals are trained by local, state, federal agencies, professional
organizations, or other entities with expertise in erosion prevention, sediment control or permanent
stormwater management such as the University of Minnesota, Minnesota Erosion Control Association, Soil
and Water Conservation Districts or the MPCA.

3. The SWPPP must incorporate the requirements of Part ITI (Stormwater Discharge Design Requirements), Part IV
(Construction Activity Requirements) and Appendix A for the project. A narrative describing the timing for
installation of all erosion prevention and sediment control BMPs required in Part III, Part IV and Appendix A
must also be included in the SWPPP.

4. The SWPPP requirements must be incorporated into the project's final plans and specifications and/or project
documentation, as appropriate, and must include:

a. Location and type of all temporary and permanent erosion prevention and sediment control BMPs along
with procedures to be used to establish additional temporary BMPs as necessary for the site conditions during
construction. Standard plates and/or specifications for the BMPs used on the project must be included in the
final plans and specifications for the project.

b. Estimated preliminary quantities tabulation anticipated at the start of the project for the life of the project must
be included for all erosion prevention and sediment control BMPs in the SWPPP.

¢. The SWPPP must include the number of acres of impervious surface for both pre- and post-construction.
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d. A site map with existing and final grades, including dividing lines and direction of flow for all pre-and post-
construction stormwater runoff drainage areas located within the project limits. The site map must also
include impervious surfaces and soil types.

e. Locations of areas not to be disturbed. Buffer zones, if required in Appendix A. Part C.3, must be described
and identified on plan sheets or project maps in the SWPPP.

f.  Location of areas where construction will be phased to minimize duration of exposed soil areas.

g. All surface waters and existing wetlands, which can be identified on maps such as United States Geological
Survey 7.5 minute quadrangle maps or equivalent maps within one mile from the project boundaries, which
will receive stormwater runoff from the construction site, during or after construction. Where surface
waters receiving runoff associated with construction activity will not fit on the plan sheet, they must be
identified with an arrow, indicating both direction and distance to the surface water. The SWPPP must
identify if the surface water is a special or impaired water.

h. Methods to be used for Final Stabilization of all exposed soil areas.

5. The Permittee(s) must amend the SWPPP as necessary to include additional requirements, such as additional or
modified BMPs, designed to correct problems identified or address situations whenever:

a. There is a change in design, construction, operation, maintenance, weather or seasonal conditions that has a
significant effect on the discharge of pollutants to surface waters or underground waters;

b. Inspections or investigations by site operators, local, state or federal officials indicate the SWPPP is not
effective in eliminating or significantly minimizing the discharge of pollutants to surface waters or
underground waters or that the discharges are causing water quality standard exceedances (e.g. nuisance
conditions as defined in Minn. R. 7050.0210, subp. 2); or

c. The SWPPP is not achieving the general objectives of minimizing pollutants in stormwater discharges
associated with construction activity, or the SWPPP is not consistent with the terms and conditions of this
permit.

d. At any time after permit coverage is effective, the MPCA may determine that the project’s
stormwater discharges may cause, have reasonable potential to cause, or contribute to non-
attainment of any applicable water quality standard, or that the SWPPP does not incorporate the
applicable requirements in Part III.A.9, Discharges to Impaired Waters and TMDLs. If MPCA makes
such determination(s) or any of the determinations in Parts III.A.5.a.-.c., MPCA will notify the
Permittee(s) in writing. In response, the Permittee(s) must develop a supplemental BMP action
plan or appropriate SWPPP amendments describing SWPPP modifications to address the identified
concerns and submit information requested by MPCA, which may include an individual permit
application. If MPCA'’s written notification requires a response, failure to respond within the
specified timeframe constitutes a permit violation.
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6. The SWPPP must factor in any findings of and include any stormwater mitigation measures required as the
result of any environmental, archeological or other required local, state or federal review conducted for the project.
For the purposes of this permit provision, mitigation measures mean avoiding, minimizing, rectifying (e.g.,
repairing, rehabilitating, restoring), reducing, eliminating or compensating for impacts related to: (1) stormwater
discharges associated with the project’s construction activity; and (2) erosion prevention, sediment control and
the Permanent Stormwater Management System for the project.

7. The SWPPP must provide additional measures as necessary to assure compliance with surface and ground
water standards in Minn. R. chs. 7050 and 7060 in karst areas and to ensure protection of drinking water supply
management areas (see Minn. R. 4725.4450).

8. If runoff from the site discharges to a calcareous fen listed in Minn. R. 7050.0180, subp. 6b, and a letter of
approval from the Minnesota Department of Natural Resources (DNR) has been obtained, this must be
documented in the SWPPP for the project. Any additional stormwater mitigation measures contained in the
DNR approval letter must be incorporated into the SWPPP for the project. If the DNR does not respond to the
request for a letter of approval within 30 calendar days, this must be documented in the SWPPP for the project.

9. Discharges to Impaired Waters and TMDLs

This part describes the requirements for projects that have a discharge point on the project that is within one mile
of, and flows to, an impaired water that is identified on the most recent USEPA approved list of impaired waters.
Impaired waters for the purposes of this permit are those waters identified as impaired pursuant to section 303(d)
of the Clean Water Act where the identified pollutant(s) or stressor(s) are phosphorus (nutrient eutrophication
biological indicators), turbidity, dissolved oxygen, or biotic impairment (fish bioassessment, aquatic plant
bioassessment and aquatic macroinvertebrate bioassessment), and a TMDL is either required, or complete and
USEPA approved, for any of the identified pollutant(s) or stressor(s).

a. Requirements for Discharges to Impaired Waters

For projects that have a discharge point on the project that is within one mile of, and flows to, an impaired
water, the Permittee(s) must identify the impaired water(s) in the SWPPP, and whether there is a USEPA
approved TMDL for the pollutant(s) or stressor(s) identified in this part. Unless otherwise notified by the
MPCA in writing, the Permittee(s) identification of impaired waters must be based on the most recent
USEPA approved section 303(d) Clean Water Act list of impaired waters and USEPA approved TMDLs at
the time a complete permit application is submitted. The Permittee(s) identification must include those
TMDLs applicable to the project’s stormwater discharge that were approved at any time prior to permit
application submittal and are still in effect.

b. Impaired Water Without an Approved TMDL or With an Approved TMDL and No Waste Load Allocation

If runoff from the site discharges to an impaired water, and a TMDL has not been approved by USEPA or
there is a USEPA approved TMDL that does not establish a Waste Load Allocation (WLA) for construction
stormwater, the Permittee(s) must incorporate into their SWPPP, and implement, the additional BMPs in
Appendix A, Part C.1 and C.2.
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c. Impaired Water With an Approved TMDL and WLA

If runoff from the site discharges to an impaired water for which there is a USEPA approved TMDL that
establishes a WLA for construction stormwater, and the TMDL does not identify any specific
implementation activities that would apply to the site discharges, the Permittee(s) must incorporate into their
SWPPP, and implement, the additional BMPs in Appendix A, Part C.1 and C.2. If the TMDL identifies
specific implementation activities regarding construction stormwater that would apply to the site discharges,
the Permittee(s) must include the following in the SWPPP:

i. Identify the receiving water, the areas of the site discharging to it, and the pollutant(s) identified in the
TMDL; and

ii. BMPs identified in the TMDL and any other specific construction stormwater related implementation
activities identified in the TMDL.

B. TEMPORARY SEDIMENT BASINS

Where ten (10) or more acres of disturbed soil drain to a common location, a temporary (or permanent) sediment
basin must be provided prior to the runoff leaving the construction site or entering surface waters. The Permittee is
encouraged, but not required, to install temporary sediment basins where appropriate in areas with steep slopes or
highly erodible soils even if less than ten (10) acres drains to one area. The basins must be designed and constructed
according to the following requirements:

1.

The basins must provide storage below the outlet pipe for a calculated volume of runoff from a two (2) year, 24
hour storm from each acre drained to the basin, except that in no case shall the basin provide less than 1800 cubic
feet of storage below the outlet pipe from each acre drained to the basin.

Where no such calculation has been performed, a temporary (or permanent) sediment basin providing 3,600 cubic
feet of storage below the outlet pipe per acre drained to the basin, shall be provided where attainable until
permanent cover is established for the entire drainage area of the temporary basin.

Temporary basin outlets must be designed to prevent short-circuiting and the discharge of floating debris. The
basin must be designed with the ability to allow complete basin drawdown (e.g., perforated riser pipe wrapped
with filter fabric and covered with crushed gravel, pumps or other means, see Part IV.D.) for maintenance
activities, and provide a stabilized emergency overflow to prevent failure of pond integrity. Energy dissipation
must be provided for the basin outlet (see Part IV.B.4).

The temporary (or permanent) basins must be constructed and made operational concurrent with the start of soil
disturbance that is upgradient of the area and contributes runoff to the pond.

Where the temporary sediment basin is not attainable due to site limitations, equivalent sediment controls such as
smaller sediment basins, and/or sediment traps, silt fences, vegetative buffer strips, or any appropriate
combination of measures are required for all down slope boundaries of the construction area and for those side
slope boundaries deemed appropriate as dictated by
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individual site conditions. In determining whether installing a sediment basin is attainable, the Permittee must
consider public safety and may consider factors such as site soils, slope, and available area on site. This
determination must be documented in the SWPPP.

C. PERMANENT STORMWATER MANAGEMENT SYSTEM

All stormwater must be discharged in a manner that does not cause nuisance conditions, erosion in receiving
channels or on downslope properties, or inundation in wetlands causing a significant adverse impact to the wetlands.

Where a project’s ultimate development replaces vegetation and/or other pervious surfaces with one or more acres of
cumulative impervious surface, a water quality volume of %2 inch of runoff from the new impervious surfaces
created by the project must be treated by one of the methods outlined in Part II.C.1 through Part III.C.5 prior to the
runotf leaving the construction site or entering surface waters (excluding man made drainage systems that convey
stormwater to a constructed permanent stormwater management facility designed to treat the water quality volume
from the project).

For those areas of a project where there is no feasible way to meet the treatment requirement for the water quality
volume, other treatment such as grassed swales, smaller ponds or grit chambers is required prior to discharge to
surface waters. A cumulative maximum of three (3) acres or 1% of project size whichever is larger can be treated in
this manner.

Where the proximity to bedrock precludes the installation of any of the permanent stormwater management practices
outlined in Part III.C., other treatment, such as grassed swales, smaller ponds, or grit chambers, is required prior to
discharge to surface waters.

For work on linear projects where the lack of right of way precludes the installation of any of the permanent
stormwater management practices outlined in Part III.C., other treatment such as grassed swales, smaller ponds, or
grit chambers, is required prior to discharge to surface waters. A reasonable attempt must be made to obtain right of
way during the project planning process. Documentation of these attempts must be in the SWPPP for the project or
made available upon request within 72 hours.

1. Wet Sedimentation Basin

a. The basin must have a permanent volume of 1800 cubic feet of storage below the outlet pipe for each acre
that drains to the basin. The basin’s permanent volume must reach a minimum depth of at least 3 feet and
must have no depth greater than 10 feet. The basin must be configured such that scour or resuspension of
solids is minimized.

b. The basin’s water quality volume is calculated as %2 inch of runoff from the new impervious surfaces
created by the project.

c. Basin outlets shall be designed such that the water quality volume is discharged at no more than 5.66 cubic
feet per second (cfs) per acre of surface area of the pond.

d. Basin outlets must be designed to prevent short-circuiting and the discharge of floating debris. Basin outlets
must have energy dissipation.
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e. The basin must provide a stabilized emergency overflow to accommodate storm events in excess of the
basin’s hydraulic design.

f.  Adequate maintenance access must be provided (typically 8 ft. wide) along with a maintenance plan
identifying whom will be performing future maintenance of the basin.

]

2. Infiltration/Filtration

Infiltration/Filtration options include but are not limited to: infiltration basins, infiltration trenches, rainwater
gardens, sand filters, organic filters, bioretention areas, enhanced swales, dry storage ponds with underdrain
discharge, off-line retention areas, and natural depressions. Infiltration must be used only as appropriate to the
site and land uses. Settleable solids, floating materials, oils and grease should be removed from the runoff to the
maximum extent practicable before runoff enters the infiltration/filtration system. Filtration systems must have a
reasonable chance of achieving approximately 80% removal of total suspended solids. The Permittee(s) must
evaluate the impact of constructing an infiltration practice on existing hydrologic features (e.g., existing
wetlands) and try to maintain pre-existing conditions (e.g., do not breach a perched water table which is
supporting a wetland). For a discussion of potential stormwater hotspots, ground water warnings, design
measures, maintenance considerations or other retention, detention, and treatment devices, see the Minnesota
Stormwater Manual or MPCA’s Protecting Water Quality in Urban Areas found on the MPCA’s web-site.

a. Infiltration systems should not be excavated to final grade until the contributing drainage area has been
constructed and fully stabilized.

b. During construction of an infiltration system, rigorous erosion prevention and sediment controls (e.g.,
diversion berms) should be used to keep sediment and runoff completely away from the infiltration area. The
area must be staked off and marked so that heavy construction equipment will not compact the soil in the
proposed infiltration area.

c. To prevent clogging of the infiltration or filtration system, a pretreatment device such as a vegetated filter
strip, small sedimentation basin, or water quality inlet (e.g., grit chamber) must be used to settle particulates
before the storm water discharges into the infiltration or filtration system.

d. Infiltration or filtration systems shall be sufficient to infiltrate or filter a water quality volume of %2 inch of
runoff from the new impervious surfaces created by the project.

e. The water quality volume shall discharge through the soil surface or filter media in 48 hours or less.
Additional flows that cannot be infiltrated or filtered in 48 hours should be routed to bypass the system
through a stabilized discharge point. A way to visually verify that the system is operating as designed must
be provided.

f. Appropriate on-site testing consistent with the recommendations found in the Minnesota Stormwater
Manual shall be conducted to ensure a minimum of 3 feet of separation from the seasonally saturated soils
(or from bedrock) and the bottom of the proposed infiltration system. Calculations or computer model results
that demonstrate the design adequacy of the infiltration system must be included as part of the SWPPP.

g. Adequate maintenance access must be provided (typically 8 ft. wide) along with a maintenance plan
identifying whom will be performing future maintenance of the infiltration or filtration system.
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h. Use of designed infiltration systems receiving runoff from vehicle fueling and maintenance areas is prohibited.

3. Regional Ponds

Regional ponds can be used provided that they are constructed ponds, not a natural wetland or water body,
(wetlands used as regional ponds must be mitigated for, see Appendix A) and designed in accordance with this
permit’s design requirements (see Part III.C.1) for all water from impervious surfaces that reach the pond.
Permittee(s) shall not construct regional ponds in wetlands, regardless of their condition, quality or designation
by local plans, unless the mitigative sequence in Appendix A. D. of this permit has been completed. There must
be no significant degradation of the waterways between the project and the regional pond. The owner must
obtain written authorization from the applicable local governmental unit (LGU) or private entity that owns and
maintains the regional pond. The LGU’s or private entity’s written authorization must identify that the regional
pond will discharge the water quality volume (%2 inch of runoff from the impervious watershed area) at no more
than 5.66 cfs per acre of surface area of the pond. The owner must include the LGU’s or private entities’ written
authorization in the SWPPP. The LGU’s or private entity’s written authorization must be obtained before the
owner finalizes the SWPPP and before any application for this permit is made to the MPCA.

4. Combination of Practices

A combination of practices, including those required by a LGU, which meet the requirements of Part IT11.C.1, 2
and 3 respectively, (i.e., wet sedimentation basins, infiltration/filtration, and regional ponds) may be used such
that the water quality volume of 2 inch of runoff from the new impervious surfaces created by the project is
accounted for in the owner’s permanent storm water management system (e.g., % inch infiltrated and % inch
treated through a wet sedimentation basin). If any combination of these practices is used, the SWPPP must
contain documentation (e.g., LGU or private entity’s authorization, infiltration computer model results or
calculations, etc.) identifying the volume that each practice addresses.

5. Alternative Method

Where an alternative, innovative treatment system is proposed and demonstrated by calculation, design or other
independent methods to achieve approximately 80% removal of total suspended solids on an annual average basis,
the Commissioner will approve the method if the process outlined in Part II.B.3.c. is completed, and the
following information is submitted:

a. All calculations, drainage areas, plans, and specifications for the proposed alternative method and a graphic
representation of the area to be served by the method. These items must be included in the SWPPP and
submitted to the MPCA at least 90 days prior to the proposed starting date of the construction activity.

b. A two (2) year monitoring plan to sample runoff from the proposed method. The plan must include a
discussion of the methods used to collect samples, location where samples will be taken (upstream and
downstream of the proposed method), frequency of samples (minimum
of six runoff events sampled), identify lab used to analyze the samples and quality assurance and quality
control methods to be used. The plan must include a schedule for submitting the monitoring data annually.
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c. A mitigation plan that addresses how the water quality volume will be treated in the event that the
monitoring data shows the proposed alternative treatment method does not function as designed.

d. The alternative method must achieve approximately 80% removal of total suspended solids on an average
annual basis for the conditions expected at the site. The design must also consider public safety, health and
water quality concerns. Proprietary information on effectiveness will not be considered for alternative
treatment method review and approval.

No construction activity on the project is covered under this permit until the applicant receives an alternative
treatment approval letter from the MPCA as described in Part II.B.3.c.

D. RECORD RETENTION

The SWPPP (original or copies) including, all changes to it, and inspections and maintenance records must be kept at
the site during construction by the Permittee who has operational control of that portion of the site. The SWPPP can
be kept in either the field office or in an on site vehicle during normal working hours.

All owner(s) must keep the SWPPP, along with the following additional records, on file for three (3) years after
submittal of the NOT as outlined in Part I.C. This does not include any records after submittal of the NOT.

1.

2.

4.

Any other permits required for the project;

Records of all inspection and maintenance conducted during construction (see Part IV E. Inspections and
Maintenance);

All permanent operation and maintenance agreements that have been implemented, including all right of way,
contracts, covenants and other binding requirements regarding perpetual maintenance; and

All required calculations for design of the temporary and Permanent Stormwater Management Systems.

PARTIV. CONSTRUCTION ACTIVITY REQUIREMENTS

A. STORM WATER POLLUTION PREVENTION PLAN

The Permittee(s) must implement the SWPPP and the requirements of this part. The BMPs identified in the
SWPPP and in this permit must be selected, installed, and maintained in an appropriate and functional manner that is
in accordance with relevant manufacturer specifications and accepted engineering practices.

B. EROSION PREVENTION PRACTICES

1.

The Permittee(s) must plan for and implement appropriate construction phasing, vegetative buffer strips,
horizontal slope grading, and other construction practices that minimize erosion, so that the inspection and
maintenance requirements of Part IV.E. are complied with. The location of areas not to be disturbed must be
delineated (e.g. with flags, stakes, signs, silt fence etc.) on the development site before work begins.
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2. All exposed soil areas must be stabilized as soon as possible to limit soil erosion but in no case later than 14 days
after the construction activity in that portion of the site has temporarily or permanently ceased. Temporary
stockpiles without significant silt, clay or organic components (e.g., clean aggregate stockpiles, demolition
concrete stockpiles, sand stockpiles) and the constructed base components of roads, parking lots and similar
surfaces are exempt from this requirement but must comply with Part IV.C.5.

3. The normal wetted perimeter of any temporary or permanent drainage ditch or swale that drains water from any
portion of the construction site, or diverts water around the site, must be stabilized within 200 lineal feet from the
property edge, or from the point of discharge into any surface water. Stabilization of the last 200 lineal feet must
be completed within 24 hours after connecting to a surface water.

Stabilization of the remaining portions of any temporary or permanent ditches or swales must be complete within
14 days after connecting to a surface water and construction in that portion of the ditch has temporarily or
permanently ceased.

Temporary or permanent ditches or swales that are being used as a sediment containment system (with properly
designed rock ditch checks, bio rolls, silt dikes etc.) do not need to be stabilized. These areas must be stabilized
within 24 hours after no longer being used as a sediment containment system.

4. Pipe outlets must be provided with temporary or permanent energy dissipation within 24 hours after connection
to a surface water.

C. SEDIMENT CONTROL PRACTICES

1. Sediment control practices must minimize sediment from entering surface waters, including curb and gutter
systems and storm sewer inlets.

a. Temporary or permanent drainage ditches and sediment basins that are designed as part of a sediment
containment system (e.g., ditches with rock check dams) require sediment control practices only as
appropriate for site conditions.

b. If the down gradient treatment system is overloaded, additional upgradient sediment control practices or
redundant BMPs must be installed to eliminate the overloading, and the SWPPP must be amended to identify
these additional practices as required in Part IT.A 4, a. through c.

c. In order to maintain sheet flow and minimize rills and/or gullies, there shall be no unbroken slope length of
greater than 75 feet for slopes with a grade of 3:1 or steeper.

2. Sediment control practices must be established on all down gradient perimeters before any upgradient land
disturbing activities begin. These practices shall remain in place until Final Stabilization has been established in
accordance with Part IV.G.

3. The timing of the installation of sediment control practices may be adjusted to accommodate short-term activities
such as clearing or grubbing, or passage of vehicles. Any short-term activity must be completed as quickly as
possible and the sediment control practices must be installed immediately after the activity is completed.
However, sediment control practices must be installed before the next precipitation event even if the activity is
not complete.
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4. All storm drain inlets must be protected by appropriate BMPs during construction until all sources with potential
for discharging to the inlet have been stabilized. Inlet protection may be removed for a particular inlet if a
specific safety concern (street flooding/freezing) has been identified and the Permittee(s) have received written
correspondence from the jurisdictional authority (e.g. city/county/township/MnDOT engineer) verifying the need
for removal. The written correspondence must be documented in the SWPPP or available within 72 hours upon
request. When written correspondence can not be obtained in a timely manner, the specific inlet protection can be
removed to alleviate the immediate safety concern. However, efforts to obtain written correspondence must be
documented in the SWPPP and available within 72 hours upon request. Permission to remove inlet protection
based on a specific safety concern must still be obtained from the jurisdictional authority within 30 days of
removal.

5. Temporary soil stockpiles must have silt fence or other effective sediment controls, and
cannot be placed in surface waters, including stormwater conveyances such as curb and gutter systems, or
conduits and ditches unless there is a bypass in place for the stormwater.

6. Vehicle tracking of sediment from the construction site (or onto streets within the site) must be minimized by
BMPs such as stone pads, concrete or steel wash racks, or equivalent systems. Street sweeping must be used if
such BMPs are not adequate to prevent sediment from being tracked onto the street (see Part IV.E.4.d.).

7. The Permittee must install temporary sedimentation basins as required in Part IILB. of this permit.

D. DEWATERING AND BASIN DRAINING

1. Dewatering or basin draining (e.g., pumped discharges, trench/ditch cuts for drainage) related to the
construction activity that may have turbid or sediment laden discharge water must be discharged to a temporary
or permanent sedimentation basin on the project site whenever possible. Discharge from the temporary or
permanent sedimentation basin must be visually checked to ensure adequate treatment is obtained in the basin and
that nuisance conditions (see Minn. R. 7050.0210, subp. 2) will not result from the discharge. If the water cannot
be discharged to a sedimentation basin prior to entering the surface water, it must be treated with the appropriate
BMPs, such that the discharge does not adversely affect the receiving water or downstream landowners. The
Permittee(s) must ensure that discharge points are adequately protected from erosion and scour. The discharge
must be dispersed over natural rock riprap, sand bags, plastic sheeting, or other accepted energy dissipation
measures. Adequate sedimentation control measures are required for discharge water that contains suspended
solids.

2. All water from dewatering or basin draining activities must be discharged in a manner that does not cause
nuisance conditions, erosion in receiving channels or on downslope properties, or inundation in wetlands causing
significant adverse impact to the wetland.

E. INSPECTIONS AND MAINTENANCE

1. The Permittee(s) (either the owner or operator, whoever is identified in the SWPPP) must routinely inspect the
entire construction site at least once every seven (7) days during active construction and within 24 hours after a
rainfall event greater than 0.5 inches in 24 hours. Following an inspection which occurs within 24 hours after a
rainfall event, the next inspection must be conducted within seven (7) days after that.

2. All inspections and maintenance conducted during construction must be recorded in writing and these records
must be retained with the SWPPP in accordance with Part IILD. Records of each inspection and maintenance
activity shall include:

a. Date and time of inspections;

b. Name of person(s) conducting inspections;
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c. Findings of inspections, including recommendations for corrective actions;

d. Corrective actions taken (including dates, times, and party completing maintenance activities);
e. Date and amount of all rainfall events greater than 1/2 inch (0.5 inches) in 24 hours;
f.  Documentation of changes made to the SWPPP as required in Part II.A.4; and

3. Where parts of the construction site have permanent cover, but work remains on other parts of the site,
inspections of the areas with permanent cover may be reduced to once per month. Where construction sites have
permanent cover on all exposed soil areas and no construction activity is occurring anywhere on the site, the site
must be inspected for a period of twelve (12) months (the inspections may be ceased during frozen ground
conditions). Following the twelfth month of permanent cover and no construction activity, inspections may be
terminated until construction activity is once again initiated or sooner if notified in writing by the MPCA. Where
work has been suspended due to frozen ground conditions, the required inspections and maintenance schedule
must begin within 24 hours after runoff occurs at the site or prior to resuming construction, whichever comes first.

4. All erosion prevention and sediment control BMPs must be inspected to ensure integrity and effectiveness. All
nonfunctional BMPs must be repaired, replaced, or supplemented with functional BMPs within 24 hours after
discovery, or as soon as field conditions allow access unless another time frame is specified below. The
Permittee(s) must investigate and comply with the following inspection and maintenance requirements:

a. Allsilt fences must be repaired, replaced, or supplemented when they become nonfunctional or the sediment
reaches 1/3 of the height of the fence. These repairs must be made within 24 hours of discovery, or as soon as
field conditions allow access.

b. Temporary and permanent sedimentation basins must be drained and the sediment removed when the depth of
sediment collected in the basin reaches 1/2 the storage volume. Drainage and removal must be completed
within 72 hours of discovery, or as soon as field conditions allow access (see Part IV.D.).

c. Surface waters, including drainage ditches and conveyance systems, must be inspected for evidence of
erosion and sediment deposition. The Permittee(s) must remove all deltas and sediment deposited in surface
waters, including drainage ways, catch basins, and other drainage systems, and restabilize the areas where
sediment removal results in exposed soil. The removal and stabilization must take place within seven (7)
days of discovery unless precluded by legal, regulatory, or physical access constraints. The Permittee shall
use all
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reasonable efforts to obtain access. If precluded, removal and stabilization must take place within seven (7)
calendar days of obtaining access. The Permittee is responsible for contacting all local, regional, state and
federal authorities and receiving any applicable permits, prior to conducting any work.

d. Construction site vehicle exit locations must be inspected for evidence of off-site sediment tracking onto
paved surfaces. Tracked sediment must be removed from all paved surfaces, within 24 hours of discovery, or
if applicable, within a shorter time to comply with Part IV.C.6.

e. The Permittee(s) are responsible for the operation and maintenance of temporary and permanent water
quality management BMPs, as well as all erosion prevention and sediment control BMPs, for the duration
of the construction work at the site. The Permittee(s) are responsible until another Permittee has assumed
control according to Part ILB.5 over all areas of the site that have not been finally stabilized or the site has
undergone Final Stabilization, and a NOT has been submitted to the MPCA.

f. If sediment escapes the construction site, off-site accumulations of sediment must be removed in a manner
and at a frequency sufficient to minimize off-site impacts (e.g., fugitive sediment in streets could be washed
into storm sewers by the next rain and/or pose a safety hazard to users of public streets).

5. Allinfiltration areas must be inspected to ensure that no sediment from ongoing construction activity is reaching

the infiltration area and these areas are protected from compaction due to construction equipment driving across
the infiltration area.

F. POLLUTION PREVENTION MANAGEMENT MEASURES

The Permittee(s) shall implement the following pollution prevention management measures on the site:

1.

Solid Waste: Collected sediment, asphalt and concrete millings, floating debris, paper, plastic, fabric,
construction and demolition debris and other wastes must be disposed of properly and must comply with MPCA
disposal requirements. '

Hazardous Materials: Oil, gasoline, paint and any hazardous substances must be properly stored, including
secondary containment, to prevent spills, leaks or other discharge. Restricted access to storage areas must be
provided to prevent vandalism. Storage and disposal of hazardous waste must be in compliance with MPCA
regulations.

External washing of trucks and other construction vehicles must be limited to a defined area of the site. Runoff
must be contained and waste properly disposed of. No engine degreasing is allowed on site.

Concrete washout onsite: All liquid and solid wastes generated by concrete washout operations must be
contained in a leak-proof containment facility or impermeable liner. A compacted clay liner that does not allow
washout liquids to enter ground water is considered an impermeable liner. The liquid and solid wastes must not
contact the ground, and there must not be runoff from the concrete washout operations or areas. Liquid and solid
wastes must be disposed of properly and in compliance with MPCA regulations. A sign must be installed
adjacent to each washout facility to inform concrete equipment operators to utilize the proper facilities.
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G. FINAL STABILIZATION

The Permittee(s) must ensure Final Stabilization of the site. Final Stabilization requires all of Parts IV.G.1-5 or
Part IV.G.6:

1.

Final Stabilization requires that all soil disturbing activities at the site have been completed and all soils must be
stabilized by a uniform perennial vegetative cover with a density of 70% over the entire pervious surface area, or
other equivalent means necessary to prevent soil failure under erosive conditions.

The Permittee(s) must ensure that the permanent stormwater treatment system meets all requirements in Part III,
C. This includes but is not limited to, a final clean out of temporary or permanent sedimentation basins that are to
be used as permanent water quality management basins and final construction or maintenance of infiltration
basins. All sediment must be removed from conveyance systems and ditches must be stabilized with permanent
cover.

Prior to submission of the NOT, all temporary synthetic and structural erosion prevention and sediment control
BMPs (such as silt fence) must be removed on the portions of the site for which the Permittee is responsible.
BMPs designed to decompose on site (such as some compost logs) may be left in place.

For residential construction only, individual lots are considered finally stabilized if the structure(s) are finished &
temporary erosion protection and downgradient perimeter control has been completed and the residence has
been sold to the homeowner. Additionally, the Permittee must distribute the MPCA’s “Homeowner Fact
Sheet” to the homeowner to inform the homeowner of the need for, and benefits of, permanent cover.

For construction projects on land used for agricultural purposes (e.g., pipelines across crop or range land) Final
Stabilization may be accomplished by returning the disturbed land to its preconstruction agricultural use.

A Permittee may terminate permit coverage prior to completion of all construction activity if all of the
following conditions are met in addition to Part IV.G.2 through Part IV.G.3 and where applicable, Part IV.G.4 or
Part IV.G.5.

a. Construction activity has ceased for at least 90 days.

b. At least 90% (by area) of all originally proposed construction activity has been completed and
permanent cover established on those areas.

c. On areas where construction activity is not complete, permanent cover has been  established.
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PART V. GENERAL PROVISIONS

A. APPLICABILITY CRITERIA

1. If the Commissioner determines that stormwater discharges associated with a construction activity are
contributing to a violation of a water quality standard or would be more appropriately regulated by an individual
permit, the Commissioner may require the owner to be covered by an individual stormwater discharge permit.
The Commissioner may require the owner to develop and implement specific BMPs and monitor the discharge
from the site. If applicable, upon issuance of an individual permit, this general permit would no longer apply.

2. If the terms and conditions of this general permit cannot be met, an owner may request an individual permit, in
accordance with Minn. R. 7001.

3. Any interested person may petition the MPCA to require an individual NPDES/SDS permit in accordance with 40
CFR 122.28(b)(3).

B. RESPONSE
The SWPPP, including all certificates, reports, records, or other information required by this permit, must be made
available to federal, state, and local officials within 72 hours upon request for the duration of the permit and for three

years following the NOT. This does not include any records after submittal of the NOT.

C. PROHIBITIONS

This permit prohibits discharges of any material other than stormwater, and discharges from dewatering or basin
draining activities in accordance with Part IV.D.1 and 2. For example, prohibited discharges include but are not
limited to vehicle and equipment washing, maintenance spills, wash water, and discharges of oil and other hazardous
substances.

D. TRANSFER OF OWNERSHIP OR CONTROL

This permit may not be assigned or transferred by the permit holder except when transfer occurs in accordance with
the applicable requirements of Part I.B.5.

E. CIVIL AND CRIMINAL LIABILITY

Nothing in this permit must be construed to relieve the Permittee(s) from civil or criminal penalties for
noncompliance with the terms and conditions provided herein. Nothing in this permit must be construed to preclude
the initiation of any legal action or relieve the Permittee(s) from any responsibilities, liabilities, or penalties to which
the Permittee(s) is or may be subject to under Section 311 of the Act and Minn. Stat. chs. 115 and 116, as amended.
The Permittee(s) are not liable for permit requirements for activities occurring on those portions of a site where
another party has submitted a notice of termination/permit modification form as described in Part IL. B.5.b or the
permittee has submitted the notice of termination/permit modification form as described in Part I1.C.2.b except for
monitoring responsibilities listed under Part III.C.5 if applicable.
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F. SEVERABILITY

The provisions of this permit are severable. If any provision of this permit, or the application of any provision of this
permit to any circumstances, is held invalid, the application of such provision to other circumstances, and the
remainder of this permit must not be affected thereby.

G. NPDES/SDS RULE STANDARD CONDITIONS

The Permittee(s) must comply with the provisions of Minn. R. 7001.0150, subp. 3 and Minn. R. 7001.1090, subp.
1(A), 1(B), 1(C), 1(H), and 1(I). This permit does not require the submittal of a data monitoring report, except where
monitoring is required in Part III.C.5.

H. INSPECTION AND ENTRY

The Permittee(s) must comply with the provisions of 40 CFR 122.41(i), Minn. Stat. ch. 115.04 and Minn. Stat. ch.
115B.17. The Permittee(s) shall allow representatives of the MPCA or any member, employee or agent thereof,
when authorized by it, upon presentation of credentials, to enter upon any property, public or private, for the purpose
of obtaining information or examination of records or conducting surveys or investigations.

APPENDIX A

A. GENERAL REQUIREMENTS

All requirements in this Appendix are in addition to BMPs already specified in the permit. Where provisions of
Appendix A conflict with requirements elsewhere in the permit, the provisions in Appendix A take precedence. All
BMPs used to comply with this Appendix must be documented in the SWPPP for the project. If the terms and
conditions of this Appendix cannot be met, an individual permit will be required in accordance with Minn. R. ch.
7001.

B. REQUIREMENTS FOR DISCHARGES TO SPECIAL WATERS AND IMPAIRED WATERS

Additional BMPs together with enhanced runoff controls are required for discharges to the following special waters
(part B.1 through B.8 of Appendix A) and impaired waters (part B.9 of Appendix A). The BMPs identified for each
special or impaired water are required for those areas of the project draining to a discharge point on the project that is
within one mile of a special or impaired water and flows to that special or impaired water.

1. Wilderness areas: Boundary Waters Canoe Area Wilderness; Voyageurs National Park; Kettle River from the
site of the former dam at Sandstone to its confluence with the Saint Croix River; Rum River from Ogechie Lake
spillway to the northernmost confluence with Lake Onamia. Discharges to these waters must incorporate the
BMPs outlined in C.1, C.2, C.3 and C.4 of this Appendix.

2. Mississippi River: Those portions from Lake Itasca to the southerly boundary of Morrison County that are

included in the Mississippi Headwaters Board comprehensive plan dated February 12, 1981. Discharges to these
waters must incorporate the BMPs outlined in C.1, C.2 and C.3 of this Appendix.
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3. Scenic or recreational river segments: Saint Croix river, entire length; Cannon River from northern city limits
of Faribault to its confluence with the Mississippi River; North Fork of the Crow River from Lake Koronis outlet
to the Meeker-Wright county line; Kettle River from north Pine County line to the site of the former dam at
Sandstone; Minnesota River from Lac qui Parle dam to Redwood County state aid highway 11; Mississippi River
from county state aid highway 7 bridge in Saint Cloud to northwestern city limits of Anoka; and Rum River from
state aid Highway 27 bridge in Onamia to Madison and Rice streets in Anoka. Discharges to these waters must
incorporate the BMPs outlined in C.1, C.2 and C.3 of this Appendix.

4. Lake Superior: (Prohibited and restricted.) Discharges to Lake Superior must incorporate the BMPs outlined in
C.1, C.2 and C.3 of this Appendix.

5. Lake Trout Lakes: Identified in Minn. R. 7050.0470, including those inside the boundaries of the Boundary
Waters Canoe Area Wilderness and Voyageurs National Park. Discharges to these waters must incorporate the
BMPs outlined in C.1, C.2, C.3 and C.4 of this Appendix.

6. Trout Lakes: Identified in Minn. R. 6264.0050, subp. 2. Discharges to these waters must incorporate the BMPs
outlined in C.1, C.2, C.3, and C.4 of this Appendix.

7. Scientific and natural areas: Boot Lake, Anoka County; Kettle River in sections 15, 22, 23, T 41 N, R 20, Pine
County; Pennington Bog, Beltrami County; Purvis Lake-Ober Foundation, Saint Louis County; Waters within the
borders of Itasca Wilderness Sanctuary, Clearwater County; Iron Springs Bog, Clearwater County; Wolsfeld
Woods, Hennepin County; Green Water Lake, Becker County; Blackdog Preserve, Dakota County; Prairie Bush
Clover, Jackson County; Black Lake Bog, Pine County; Pembina Trail Preserve, Polk County; and Falls Creek,
Washington County. Discharges to these waters must incorporate the BMPs outlined in C.1, C.2, C.3 and C.4 of
this Appendix.

8. Trout Streams: Listed in Minn. R. 6264.0050, subp. 4. Discharges to these waters must incorporate the BMPs
outlined in C.1, C.2, C.3, and C.5 of this Appendix.

9. Impaired Waters: waters identified as impaired under section 303 (d) of the federal Clean Water Act for
phosphorus (nutrient eutrophication biological indicators), turbidity, dissolved oxygen or aquatic biota (fish
bioassessment, aquatic plant bioassessment and aquatic macroinvertebrate bioassessment). Discharges to these
waters must incorporate the BMPs outlined in C.1 and C.2 of this Appendix.

Note on impaired waters listing terminology: The terms in parenthesis in Appendix A Part B.9 above are the most
current terminology used to list waters as impaired at the time of permit issuance. These terms are subject to change.
For example, at one time waters were listed as impaired for phosphorus and now those same waters are listed as
impaired for nutrient eutrophication biological indicators. If the terminology changes for one of the pollutant(s) or
stressor(s) identified in the permit, the MPCA will keep a list of the new terms on its construction stormwater web
site.

C. ADDITIONAL BMPS FOR SPECIAL WATERS AND IMPAIRED WATERS

For the BMPs described in C.2, C.4 and C.5 of this Appendix:

Where the proximity to bedrock precludes the installation of any of the permanent stormwater management practices
outlined in Appendix A, other treatment such as grassed swales, smaller ponds, or grit chambers is required prior to
discharge to surface waters.
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For work on linear projects where the lack of right of way precludes the installation of any of the permanent
stormwater management practices outlined in Appendix A, other treatment such as grassed swales, smaller ponds, or
grit chambers is required prior to discharge to surface waters.

1. During construction.

a. All exposed soil areas must be stabilized as soon as possible to limit soil erosion but in no case later than
seven (7) days after the construction activity in that portion of the site has temporarily or permanently ceased.

b. Temporary sediment basin requirements described in Part IIL.B.1-5 must be used for common drainage
locations that serve an area with five (5) or more acres disturbed at one time.

2. Post construction. The water quality volume that must be treated by the project’s permanent stormwater
management system described in Part III.C. shall be one (1) inch of runoff from the new impervious surfaces
created by the project. Where site conditions allow, at least ¥2 inch of the water quality volume must be
infiltrated. See Part III.C.2 for more information on infiltration design and appropriate site conditions. If it is
determined that site conditions are not appropriate for infiltration (e.g. lack of 3 ft. of separation to seasonally
saturated ground water, proximity to bedrock, contaminated soils) the reasons should be documented in the
SWPPP for the project. Infiltration is not required in Hydrologic Soil Group D soils.

3. Buffer zone. An undisturbed buffer zone of not less than 100 linear feet from the special water (not including
tributaries) shall be maintained at all times. Exceptions from this requirement for areas, such as water crossings,
limited water access and restoration of the buffer are allowed if the Permittee fully documents in the SWPPP the
circumstances and reasons that the buffer encroachment is necessary. Replacement of existing impervious surface
within the buffer is allowed under this permit. All potential water quality, scenic and other environmental impacts
of these exceptions must be minimized by the use of additional or redundant BMPs and documented in the
SWPPP for the project.

4. Enhanced runoff controls. The Permanent Stormwater Management System must be designed such that the pre-
and post-project runoff rate and volume from the 1 and 2-year 24-hour precipitation events remain the same or are
reduced.

5. Temperature Controls. The Permanent Stormwater Management System must be designed such that the
discharge from the project will minimize any increase in the temperature of trout stream receiving waters resulting
from the 1-and 2-year 24-hour precipitation events. This includes all tributaries of designated trout streams within
the section that the trout stream is located. Projects that discharge to trout streams must minimize the impact
using one or more of the following measures, in order of preference:

a. Minimize new impervious surfaces.

b. Minimize the discharge from connected impervious surfaces by discharging to vegetated areas, or grass
swales, and through the use of other non-structural controls.

c. Infiltration or evapotranspiration of runoff in excess of pre-project conditions (up to the 2-year 24-hour
precipitation event).
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d. If ponding is used, the design must include an appropriate combination of measures such as shading, filtered
bottom withdrawal, vegetated swale discharges or constructed wetland treatment cells that will limit
temperature increases. The pond should be designed to draw down in 24 hours or less.

e. Other methods that will minimize any increase in the temperature of the trout stream.

D. REQUIREMENTS FOR DISCHARGING TO WETLANDS

If the project has any stormwater discharges with the potential for significant adverse impacts to a wetland (e.g.,
conversion of a natural wetland to a stormwater pond) , the Permittee(s) must demonstrate that the wetland
mitigative sequence has been followed in accordance with D.1 or D.2 of this appendix.

1. If the potential adverse impacts to a wetland on a specific project site have been addressed by permits or other
approvals from an official statewide program (U.S. Army Corps of Engineers 404 program, Minnesota DNR, or
the State of Minnesota Wetland Conservation Act) that are issued specifically for the project and project site, the
Permittee may use the permit or other determination issued by these agencies to show that the potential adverse
impacts have been addressed. For the purposes of this permit, deminimus actions are determinations by the
permitting agency that address the project impacts, whereas a non-jurisdictional determination does not address
project impacts.

2. If there are impacts from the project that are not addressed in one of the permits or other determinations discussed
in Appendix A, Part D.1 (e.g., permanent inundation or flooding of the wetland, significant degradation of water
quality, excavation, filling, draining), the Permittee must minimize all adverse impacts to wetlands by utilizing
appropriate measures. Measures used must be based on the nature of the wetland, its vegetative community types
and the established hydrology. These measures include in order of preference:

a. Avoid all significant adverse impacts to wetlands from the project and post-project discharge.

b. Minimize any unavoidable impacts from the project and post-project discharge.

c. Provide compensatory mitigation when the Permittee determines that there is no reasonable and practicable
alternative to having a significant adverse impact on a wetland. For compensatory mitigation, wetland
restoration or creation shall be of the same type, size and whenever reasonable and practicable in the same

watershed as the impacted wetland.

E. DISCHARGES REQUIRING ENVIRONMENTAL REVIEW

This permit does not replace or satisfy any environmental review requirements, including those under the Minnesota
Environmental Policy Act or the National Environmental Policy Act. The owner must verify that any environmental
review required by law, including any required Environmental Assessment Work Sheets or Environmental Impact
Statements, Federal environmental review, or other required review is complete, and the owner must incorporate any
stormwater mitigation measures required as the result of any environmental review into the SWPPP for the project.
If any part of your common plan of development or sale requires environmental review, coverage under this permit
can not be obtained until such environmental review is complete.
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F. DISCHARGES AFFECTING ENDANGERED OR THREATENED SPECIES

This permit does not replace or satisfy any review requirements for endangered or threatened species, from new or
expanded discharges that adversely impact or contribute to adverse impacts on a listed endangered or threatened
species, or adversely modify a designated critical habitat. The owner must conduct any required review and
coordinate with appropriate agencies for any project with the potential of affecting threatened or endangered species,
or their critical habitat.

G. DISCHARGES AFFECTING HISTORIC PLACES OR ARCHEOLOGICAL SITES

This permit does not replace or satisfy any review requirements for historic places or archeological sites, from new or
expanded discharges which adversely affect properties listed or eligible for listing in the National Register of Historic
Places or affecting known or discovered archeological sites. The owner must be in compliance with National Historic
Preservation Act and conduct all required review and coordination related to historic preservation, including
significant anthropological sites and any burial sites, with the Minnesota Historic Preservation Officer.

APPENDIX B. - DEFINITIONS

1. "Best Management Practices (BMPs)" means erosion prevention and sediment control, and water quality
management practices that are the most effective and practicable means of controlling, preventing, and minimizing
degradation of surface water, including avoidance of impacts, construction-phasing, minimizing the length of time
soil areas are exposed, prohibitions, and other management practices published by state or designated area-wide
planning agencies.

Individual BMPs found in this permit are described in the current version of Protecting Water Quality in Urban
Areas, Minnesota Pollution Control Agency 2000. BMPs must be adapted to the site and can be adopted from other
sources. However, they must be similar in purpose and at least as effective and stringent as MPCA’s BMPs. (Other
sources include manufacturers specifications, Storm Water Management for Construction Activities: Developing
Pollution Prevention Plans and Best Management Practices, U.S. Environmental Protection Agency 1992, and

Erosion Control Design Manual, Minnesota Department of Transportation, et al, 1993).
2. “Commissioner” means the Commissioner of the MPCA or the Commissioner’'s designee.

3. “Common Plan of Development or Sale” means a contiguous area where multiple separate and distinct land
disturbing activities may be taking place at different times, on different schedules, but under one proposed plan. One
plan is broadly defined to include design, permit application, advertisement or physical demarcation indicating that
land-disturbing activities may occur.

4. "Construction Activity" includes construction activity as defined in 40 C.F.R. pt. 122.26(b)(14)(x) and small
construction activity as defined in 40 C.F.R. pt. 122.26(b)(15). This includes a disturbance to the land that results in
a change in the topography, existing soil cover (both vegetative and non-vegetative), or the existing soil topography
that may result in accelerated stormwater runoff, leading to soil erosion and movement of sediment into surface
waters or drainage systems. Examples of construction activity may include clearing, grading, filling, and
excavating. Construction activity includes the disturbance of less than one acre of total land area that is a part of a
larger common plan of development or sale if the larger common plan will ultimately disturb one (1) acre or more.
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5. “Dewatering” means the removal of water for construction activity. It can be a discharge of appropriated surface or
groundwater to dry and/or solidify a construction site. It may require Minnesota DNR permits to be appropriated and
if contaminated may require other MPCA permits to be discharged.

6. "Energy Dissipation" means methods employed at pipe outlets to prevent erosion. Examples include, but are not
limited to: concrete aprons, riprap, splash pads, and gabions that are designed to prevent erosion.

7. “Erosion Prevention” means measures employed to prevent erosion including but not limited to: soil stabilization
practices, limited grading, mulch, temporary erosion protection or permanent cover, and construction phasing.

8. '"Final Stabilization" See part IV.G.

9. "General Contractor” means the party who signs the construction contract with the owner or operator to construct
the project described in the final plans and specifications. Where the construction project involves more than one
contractor, the general contractor could be the party responsible for managing the project on behalf of the owner or
operator. In some cases, the owner or operator may be the general contractor. In these cases, the owner may
contract an individual as the operator who would become the Co-Permittee.

10. “Homeowner Fact Sheet” means a fact sheet developed by the MPCA to be given to homeowners at the time of sale
by a builder to inform the homeowner of the need for, and benefits of, Final Stabilization.

11. "Impervious Surface" means a constructed hard surface that either prevents or retards the entry of water into the soil
and causes water to run off the surface in greater quantities and at an increased rate of flow than prior to development.
Examples include rooftops, sidewalks, patios, driveways, parking lots, storage areas, and concrete, asphalt, or gravel
roads.

12. "National Pollutant Discharge Elimination System (NPDES)" means the program for issuing, modifying, revoking,
reissuing, terminating, monitoring, and enforcing permits under the Clean Water Act (Sections 301, 318, 402, and
405) and United States Code of Federal Regulations Title 33, Sections 1317, 1328, 1342, and 1345..

13. “Normal Wetted Perimeter” means the area of a conveyance, such as a ditch, channel, or pipe that is in contact with
water during flow events that are expected to occur once every year.

14. "Notice of Termination" means notice to terminate coverage under this permit after construction is complete, the site
has undergone Final Stabilization, and maintenance agreements for all permanent facilities have been established, in
accordance with all applicable conditions of this permit.

15. “Operator” means the person (usually the general contractor), designated by the owner, who has day to day
operational control and/or the ability to modify project plans and specifications related to the SWPPP. The person
must be knowledgeable in those areas of the permit for which the operator is responsible, (Part IL.B. and Part IV.)
and must perform those responsibilities in a workmanlike manner.
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"Owner" means the person or party possessing the title of the land on which the construction activities will occur; or
if the construction activity is for a lease, easement, or mineral rights license holder, the party or individual identified
as the lease, easement or mineral rights license holder; or the contracting government agency responsible for the
construction activity.

"Permanent Cover" means surface types that will prevent soil failure under erosive conditions. Examples include:
gravel, asphalt, concrete, rip rap, roof tops, perennial cover, or other landscaped material that will permanently arrest
soil erosion. A uniform perennial vegetative cover (e.g., evenly distributed, without large bare areas) with a density
of 70% of the native background vegetative cover for the area must be established on all unpaved areas and areas not
covered by permanent structures, or equivalent permanent stabilization measures. Permanent cover does not include
the practices listed under temporary erosion protection.

"Permittee" means a person or persons, firm, or governmental agency or other institution that signs the application
submitted to the MPCA and is responsible for compliance with the terms and conditions of this permit.

“Public Waters” means all water basins and watercourses that are described in Minn. Stat. 103G.005 subd. 13

“Saturated Soil” means the highest seasonal elevation in the soil that is in a reduced chemical state because of soil
voids being filled with water. Saturated soil is evidenced by the presence of redoximorphic features or other
information.

"Sediment Control" means methods employed to prevent sediment from leaving the site. Sediment control
practices include silt fences, sediment traps, earth dikes, drainage swales, check dams, subsurface drains, pipe slope
drains, storm drain inlet protection, and temporary or permanent sedimentation basins.

“Small Construction Activity” means small construction activity as defined in 40 C.F.R. part 122.26(b)(15) . Small
construction activities include clearing, grading and excavating that result in land disturbance of equal to or greater
than one acre and less than five acres. Small construction activity includes the disturbance of less than one (1) acre
of total land area that is part of a larger common plan of development or sale if the larger common plan will
ultimately disturb equal to or greater than one and less than five (5) acres.

"Stabilized"” means the exposed ground surface has been covered by appropriate materials such as mulch, staked sod,
riprap, erosion control blanket, mats or other material that prevents erosion from occurring. Applying mulch,
hydromulch, tackifier, polyacrylamide or similar erosion prevention practices is not acceptable stabilization in
temporary or permanent drainage ditches or areas where concentrated overland flow occurs. Grass seeding is not
stabilization.

"Standard Plates" means general drawings having or showing similar characteristics or qualities that are
representative of a construction activity or practice.

“"Stormwater" is defined under Minn. R. 7077.0105, subp. 41(b), and includes precipitation runoff, stormwater
runoff, snowmelt runoff, and any other surface runoff and drainage.
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“Storm Water Pollution Prevention Plan” means a plan for stormwater discharge that includes erosion
prevention measures, sediment controls and Permanent Stormwater Management Systems that, when implemented,
will decrease soil erosion on a parcel of land and decrease off-site nonpoint pollution.

“Surface Water or Waters” means all streams, lakes, ponds, marshes, wetlands, reservoirs, springs, rivers, drainage
systems, waterways, watercourses, and irrigation systems whether natural or artificial, public or private.

"Temporary Erosion Protection" means methods employed to prevent erosion. Examples of temporary erosion
protection include; straw, wood fiber blanket, wood chips, and erosion netting.

“Underground Waters” means water contained below the surface of the earth in the saturated zone including,
without limitation, all waters whether under confined, unconfined, or perched conditions, in near surface
unconsolidated sediment or regolith, or in rock formations deeper underground. The term ground water shall be
synonymous with underground water.

“Waters of the State” (as defined in Minn. Stat. § 115.01, subd. 22) means all streams, lakes, ponds, marshes,
watercourses, waterways, wells, springs, reservoirs, aquifers, irrigation systems, drainage systems and all other bodies
or accumulations of water, surface or underground, natural or artificial, public or private, which are contained within,
flow through, or border upon the state or any portion thereof.

“Water Quality Volume” means Y2 inch of runoff from the new impervious surfaces created by this project and is
the volume of water to be treated in the Permanent Stormwater Management System, as required by this permit
except as provided in Appendix A.C.2.

“Wetland” or “Wetlands” is defined in Minn. R. 7050.0130, subp. F and includes those areas that are inundated or
saturated by surface water or ground water at a frequency and duration sufficient to support, and that under normal
circumstances do support, a prevalence of vegetation typically adapted for life in saturated soil conditions.
Wetlands generally include swamps, marshes, bogs, and similar areas. Constructed wetlands designed for
wastewater treatment are not waters of the state. Wetlands must have the following attributes:

a. A predominance of hydric soils;

b. Inundated or saturated by surface water or ground water at a frequency and duration sufficient to support a
prevalence of hydrophytic vegetation typically adapted for life in a saturated soil condition; and

c.  Under normal circumstances support a prevalence of such vegetation.

wg-strm2-51 Page 37 of 37



Appendix D

Construction Stormwater Training
Documentation



A31A110€ UOLIRONPS 37} JO AONNO P330adXa JO JUBIU0D g

JO sapeLEU AU pue ‘9myooiq Ieurwss ‘ue[d 9509 ‘snqejjAs/epucdy ‘s1d1a09y uonExSIZoy SpI00a1 MOK 10§ Sumo[[0F 3y} JO [[€ IO Aue Urejox aseo[q

SMOY Juswdo[aAd(] [BUOISSIJOI]

4!

sjeq AlAnoy 18pea1I0NNSU|

S00T S¢-pT Arenuet uewdey)) uyof ‘punjusi§ sukemq ‘wjoH 097

Josuodg Aoy Ajanoy feuoheonpg

BJOSOUUTJA JO ANSISATU) SUg[d UOTUAAIL] UOHN|[0] I9JeMULIO}S JO USISa(]

juediopied

1], wog,

SINOY Juowdo[oA9(J [BUOISSIJOI]

UOHBIYNI3)) [013UO)) JUIWIPIS/UOISOIT SO0Z-H00T

VLOSHNNI 40 ALISYHAINN

Wl woyr




UNIVERSITY OF MINNESOTA
Erosion and Sediment Control Program
Department of Bioproducts and Biosystems Engineering

1390 Eckles Avenue
St. Paul, MN 55108

612-625-9733 or 800-646-2282
http://www.erosion.umn.edu

TOM TRI

BARR ENGINEERING

332 WEST SUPERIOR STREET
SUITE 600

DULUTH MN 55802

2/11/2009

Your test score(s) for all Erosion and Sediment Control Certification workshops that you have
attended to date are listed below. A score of 70% or above is required for certification.

If your score is lower, you have not received certification, However, you have the option of re-
taking the exam at one of the remaining scheduled courses. Please contact our office at the

address or phone above for instructions.

You will receive a wallet-sized certification card in June. Until then, this letter is your proof of

certification for all courses.

If you have questions about this program, or if you have received this notice in error, please

contact us at the above address or phone number.

UNIVERSITY OF MINNESOTA

2/11/2009

Erosion/Sediment Control Certification Program

TRI, TOM

BARR ENGINEERING

332 WEST SUPERIOR STREET
SUITE 600

DULUTH MN 55802

Event Score Date
Certified Site Mgmt Recert 921% Mar 23, 2006
Certified Design of SWPPP Rec 92% Oct 25, 2007
Certified Site Management Rec 92% Feb 04, 2009

This letter expires June 30, 2009

Certification
Location Expires
Carlton 2009%*
Arden Hills 2011
Baxter 2012

An asterisk (*) indicates this certification is about to expire - attend a class this year to continue the certification

Erosion/Sediment Control Site
Management

Erosion/Sediment Control
Inspector/Installer

For those who install or inspect the
installation of erosion/sediment contro!
devices and the establishment of
vegetation.

For those who supervise, run, or direct
grading work, culvert replacement work,
and bridge construction work over rivers
and streams.

Design of Stormwater Pollution
Prevention Plans

For those who are involved with the
design of stormwater poliution prevention
plans.



BARR ENGINEERING COMPANY

CERTIFIES THAT

KiT GR4AYSON

HAS SUCCESSFULLY COMPLETED

Construction Stormwater Inspector/Installer Training
January 20, 2012

Lead Course Instructor:

Dwayne Stenlund, CPESC

Minnesota Department of Transportation
with assistance from Jacob Thompson and Jennifer Flemming, Barr Engineering

il
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NPDES/SDS Construction Stormwater Inspection Report

Corrective Actions Needed yes [ no O
Project Name / Location
( ) - ext. ( ) - ext.
Owner Name Telephone Fax
( ) - ext. ( ) - ext.
Contractor Name Telephone Fax
( ) - ext. ( ) - ext.
Inspector Name Telephone Fax
( ) - ext. ( ) - ext.
/ / [ Weekly [ Monthly
| Inspection Date /Time Weather Conditions Type of Inspection
1) Erosion Control Practices During Construction
check for corrective actions needed
a) Does the Pond have side slopes MISSING temporary protection or permanent cover Separate basin checklist completed? yes [] no (J
b) Is the normal wetted perimeter of temporary or permanent (connected) ditch that drains water is stabilized within 24 hrs (200" back from surface water) yes
no
) Are exposed, erodible soils w/ positive slopes MISSING stabilization BMPs (installed in appropriate or functional manner) [] Localized [] Widespread
d) Is there temporary or permanent energy dissipation (w/ 24 hour) MISSING at outlets connected to surface water yes (O no O

Description of Corrected Action Needed:

2) Sediment Control Practices During Construction check for corrective actions needed

a) Has there been a discharge of sediment? (additional upgradient controls required) If so, is it [ Localized [J Widespread
b) Are there MISSING temporary sedimentation basins (disturbance > 10 acres, or > 5 acres near special water areas) yes [] no [

c) Are the Inlet control BMPs NOT functional or missing? yes [] no [

d) Are there Perimeter controls MISSING downgradient prior to land disturbing activities yes [] no []

Description of Corrected Action Needed:

3) Maintenance check for corrective actions needed

a) Do erosion and sediment control BMPs need repair, replacement or enhancement? yes [] no []

b) Has temporary sedimentation basin maintenance been performed (collected sediment > % basin volume) yes [] no [J

c) Are there sediment deposits in ditches or surface waters NOT removed, describe affected area or water [ Localized O Widespread
d) Is there sediment tracking on paved surfaces atexits  yes [] no [] Isit? [ Localized [ Widespread
Description of Corrected Action Needed:

4) Inspections check for corrective actions needed

a) Stormwater Pollution Prevention Plan (SWPPP): SWPPP ON site [] SWPPP NOT on site [ ] SWPPP not reviewed at inspection [ ]

Inspections/maintenance (1 per 7 days or 24 hours of .0.5 inch precip.) Is there MISSING data: date, name, findings, corrective actions, rainfall, changes to SWPPP [ ]

Description of Corrected Action Needed:

5) Stormwater Management (site_hydrology) 1 acre or more of new impervious surface added yes [ 1no [J check for corrective actions needed
a) Wet sedimentation basin [] Regional pond [] Infiltration/filtration [] Alternative method []

b) When required, pretreatment MISSING [[]  ¢1) Dewatering Activities ¢2) Turbid discharges to surface waters or causing erosion off site []
d) Project causing wetland impacts [J If yes: WCA permit required[] DNR permit required []

Description of Corrected Action Needed:

6) Management Pollution Prevention check for a)  Is there Solid waste NOT disposed of properly b)  Are there Hazardous materials NOT in
corrective actions needed Are there: O secondary containment or/and NOT restricted
access []
c¢) Undefined areas for construction vehicles d) Undefined concrete washout areas on site and post
external washing [l asign
Corrected Action Needed:

7) Record Observations for Future Documentation
[ Photographs of site [ Document where corrective action is needed [J Sample runoff taken
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SWPPP Modification Log

Inspection Date

Corrective Action Identified

Corrective Action Taken

SWPPP Modified Date
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Minnesota Pollution Notice of Termination/

Control Agency . o )
520 Lafayette Road North Permit Modification Form

St. Paul, MN 55155-4194
NPDES Construction Stormwater Permit Program

Transfer or terminate your National Pollutant Discharge Elimination System (NPDES) Construction Stormwater Permit. Allowable
changes are permit termination and permit transfer for all or a portion of the site. This form replaces the Notice of Termination
(NOT), Permit Transfer, Permit Modification, and Subdivision Registration forms used under the former permit.

Instructions for this form are located on the Internet at http://www.pca.state.mn.us/publications/wq-strm2-60i.pdf.

Form will be invalid and returned to sender unless the checkbox associated with the applicable actions is checked and the
corresponding signature is provided in section A-1, A-2, A-3, and or A-4.

Please submit to: Construction Stormwater Permit Program
Minnesota Pollution Control Agency
520 Lafayette Road North
St. Paul, Minnesota 55155-4194

Existing Permit Identification
a. Current permit ID: C000 orSuBoOO __ __ _

Project name;
Project location:

Briefly describe where the construction activity occurs (for example: Intersection of 45th St. and Iiving Ave.). Include address if available.

Select Option 1, 2, or 3

1. Notice of Termination (NOT) for entire site by existing owner

Select this option when a project has achieved final stabilization with existing owner / contractor and no part of the site is
being transferred to a new owner and ali construction activity is complete.

c. [ Notice of Termination for entire existing permitted site or a subdivided site. (Current owner and contractor must sign under
the “Current” Owner and “Current” Contractor sections respectively).

Check above box and sign section A-1 and A-2 on page 2.

2. Transfer of entire site to new owner or contractor (Transfer/Modification)

Select this option if the entire site (represented by the ID above) has either a new owner and/or new general contractor.
Check all the boxes below that apply.

d [ New Owner for entire existing permitted site. f. O Current Owner for entire existing permitted site.
e. [XI' New Contractor for entire existing permitted site. g. [ Current Contractor for entire existing permitted site.
Check above box(es) and sign section A-3 and A-4 page 3 and or check above box(es) and sign section A-1 and A-2 page 2
Both “Current” and "“New” Parties must sign this form (preferred), however, separate forms are acceptable.
3. Transfer of a portion of a site to a new owner or contractor (Subdivision)
Select this option if a portion of a site (permitted under the ID above) has either a new owner and/or new general
contractor. Check the boxes below that apply.
h. Describe the portion of the site being transferred: Lot Block
Project location/address:
City, State, and Zip:
Example: SW quadrant of 45th Street and Irving Avenue or Lots 1-17 of block 20. Include list of addresses if available or include a map
i. [ New Owner for portion of existing site. k. [0 Current Owner of the portion to be transferred.
j- [ New Contractor for portion of existing site. . [0 Current Contractor of the portion to be transferred.

Check above box(es) and sign section A-3 and A-4 page 3 and or check above box(es) and sign section A-1 and A-2 page 2
Both “Current” and "New" Parties must sign this form (preferred), however, separate forms are acceptable.

www.pca.state.mn.us =  651-296-6300 «  800-657-3864 o« TTY 651-282-5332 or 800-657-3864 + Available in alternative formats
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Current Owner Authorized Signature (A-1)

Business/Firm name:

Last name: First name: Title:

E-mail address: Telephone: ( ) Ext.
Mailing address:

City: State: Zip code:

Alternate contact:

Last name: First name: Title:

E-mail address: Telephone: ( ) Ext.

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance
with a system designed to assure that qualified personnel propetly gather and evaluate the information submitted. Based on my
inquiry of the person or persons who manage this system, or the persons directly responsible for gathering the information, the
information is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties
for submitting false information, including the possibility of fine and imprisonment for knowing violations.

| also certify under penalty of law that | have read, understood, and accepted all terms and conditions of the National Pollutant
Discharge Elimination System (NPDES)/State Disposal System (SDS) General Stormwater Permit Construction Activity (MN
R100001) that authorizes stormwater discharges associated with the construction site identified on this form.

Authorized signature: Date:

This Application must be signed by: Corporation: a principal executive officer of at least the level of vice-president or the duly
authorized representative or agent of the executive officer if the representative or agent is responsible for the overall operation of
the facility that is the subject of the permit application. Partnership or Sole Proprietorship: a general partner or the proprietor.
Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.

Current Contractor Authorized Signature (A-2)

Business/Firm name:

Last name: First name: Title:

E-mail address: Telephone: ( ) Ext.

Mailing address:

City: State: Zip code:

Alternate contact:

Last name: First name: Title:

E-mail address: ) ___ Telephone: ( ) Ext. -

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance
with a system designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my
inquiry of the person or persons who manage this system, or the persons directly responsible for gathering the information, the
information is, to the best of my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties
for submitting false information, including the possibility of fine and imprisonment for knowing violations.

| also certify under penalty of law that | have read, understood, and accepted all terms and conditions of the National Pollutant
Discharge Elimination System (NPDES)/State Disposal System (SDS) General Stormwater Permit Construction Activity (MN
R100001) that authorizes stormwater discharges associated with the construction site identified on this form.

Authorized signature: Date:

This Application must be signed by: Corporation: a principal executive officer of at least the level of vice-president or the duly
authorized representative or agent of the executive officer if the representative or agent is responsible for the overall operation of
the facility that is the subject of the permit application. Partnership or Sole Proprietorship: a general partner or the proprietor.
Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.

www.pca.state.mn.us «  651-296-6300 .«  800-657-3864 »  TTY 651-282-5332 or 800-657-3864 « Available in alternative formats
wq-strm2-60 « 7/20/09 Page 2 of 3



“New” Owner Authorized Signature (A-3)

Business/Firm name:

Last name: First name: Title:

E-mail address: Telephone: ( ) Ext.
Mailing address:

City: State: Zip code:

Alternate contact:

Last name: First name: Title:

E-mail address: Telephone: ( ) Ext.

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance
with a system designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my
inquiry of the person or persons who manage this system, or the persons directly responsible for gathering the information, the
information is, to the best of my knowledge and belief, true, accurate and complete. | am aware that there are significant penalties
for submitting false information, including the possibility of fine and imprisonment for knowing violations.

| also certify under penalty of law that | have read, understood, and accepted all terms and conditions of the National Pollutant
Discharge Elimination System (NPDES)/State Disposal System (SDS) General Stormwater Permit Construction Activity (MN
R100001) that authorizes stormwater discharges associated with the construction site identified on this form.

Authorized signature: Date:

This Application must be signed by: Corporation: a principal executive officer of at least the level of vice-president or the duly
authorized representative or agent of the executive officer if the representative or agent is responsible for the overall operation of
the facility that is the subject of the permit application. Partnership or Sole Proprietorship: a general partner or the proprietor.
Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.

“New” Contractor Authorized Signature (A-4)

Business/Firm name: = 2 —

Last name: First name: Title:

E-mail address: _ Telephone: ( ) Ext.

Mailing address: )

City: ) ____ State: Zip code: .
Alternate contact:

Last name: First name: Title:

E-mail address: Telephone: ( ) Ext.

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance
with a system designed to assure that qualified personnel properly gather and evaluate the information submitted. Based on my
inquiry of the person or persons who manage this system, or the persons directly responsible for gathering the information, the
information is, to the best of my knowledge and belief, true, accurate, and complete. | am aware that there are significant penalties
for submitting false information, including the possibility of fine and imprisonment for knowing violations.

| also certify under penalty of law that | have read, understood, and accepted all terms and conditions of the National Pollutant
Discharge Elimination System (NPDES)/State Disposal System (SDS) General Stormwater Permit Construction Activity (MN
R100001) that authorizes stormwater discharges associated with the construction site identified on this form.

Authorized signature: Date:

This Application must be signed by: Corporation: a principal executive officer of at least the level of vice-president or the duly
authorized representative or agent of the executive officer if the representative or agent is responsible for the overall operation of
the facility that is the subject of the permit application. Partnership or Sole Proprietorship: a general partner or the proprietor.
Municipality, State, Federal or Other Public Agency: principal executive officer or ranking elected official.

If you have questions about the administrative details of the permit process go to: http://www.pca.state.mn.us/publications/wg-
strm2-60i.pdf or call the Minnesota Pollution Control Agency at 651-296-6300 or 800-657-3864 and ask for “Construction
Stormwater.” If you have technical questions, ask for the “Stormwater Policy and Technical Assistance Unit.”

www.pca.state.mn.us - 651-296-6300 «  800-657-3864 .  TTY 651-282-5332 or 800-657-3864 + Available in alternative formats
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APPENDIX D



s Minnesota Pollution
Control Agency

4/9/2013

Cindy Voigt

City of Duluth

411 West First Street Room 211
Duluth, MN 55802

RE: NPDES/SDS General Stormwater Permit for Construction Activity (MNR100001) Application
Permit ID Number: C00035445
Project Name: Duluth Traverse Mountain Bike Trail CSW

Dear Cindy Voigt:

The Duluth Traverse Mountain Bike Trail CSW project has been granted coverage by the Minnesota Pollution Control Agency
(MPCA) under the National Pollutant Discharge Elimination System (NPDES)/State Disposal System (SDS) Stormwater Permit
(Permit) for Construction Activity. Permit coverage is effective for this project on Wednesday, April 10, 2013.

You are required to comply with the terms of the Permit to prevent erosion and control sediment from your site with the
procedures established in your Stormwater Pollution Prevention Plan (SWPPP). You are also required to upgrade your SWPPP and
erosion prevention and sediment control Best Management Practices (BMPs) as site and weather conditions dictate throughout
the entire term of the project.

Once all construction activity has been completed at this project, you must submit a Notice of Termination (NOT) form to the
MPCA within 30 days of meeting the conditions outlined in Part i (C) of the permit. Please check the MPCA website
(http://www.pca.state.mn.us/water/stormwater) or call to request an NOT form and fact sheet.

Please save this letter for your records. If you have any questions about permit coverage for this project, please contact the
Construction Stormwater Program at 651-757-2119 or toll free at 800-657-3804.



Construction Stormwater Permit Application

Minnesota Pollution Control Agency

520 Lafayette Road North
Saint Paul, MN 55155

Project: Duluth Traverse Mountain Bike Trail

1. Stormwater Pollution Prevention Plan (SWPPP)

a. A Stormwater Pollution Prevention Plan been developed for this project and incorporated into the project's plans and specifications as

required in the General Stormwater Permit [Part I11.A]

b. if an environmental review was required for this project or any part of a common plan of development or sale that includes this project,
said review has been compieted and all Stormwater related mitigation measures contained in the review have been incorporated into the

SWPPP [Part Ili.A.6]

2. Discharges to Special or impaired Waters

a. Any portions of the project having a discharge point within one mile of a special water or a water that is impaired for sediment, or a
sediment related parameter of the permit are included in the SWPP [Appendix A, Part A-C]

b. Any portions of the project discharging to a Calcareous fen have an approval letter from the DNR [Part I1l.A.8]

Applicant’s Role in the Project
Owner of Project or Site (company)
0 Operator/General Contractor
[J  3rd Party Agent on behalf of Permittee

Owner Permittee

Owner Construction Site Contact

Business Name: [ City of Duluth Name: Voigt Cindy , City Engineer
Business Type: [ Local Government E-mali Address: | cvoigt@duluthmn.gov
Name: Voigt Cindy , City Engineer Telephone: 218.730.5200

E-mail Address: | cvoigt@duluthmn.gov
Teiephone: 218.730.5200

[Malling Address: [ 411 West First Street Room 211
[City State Zip: Duluth MN 55802

Contractor Permittee

Contractor Construction Site Contact

3rd Party Applicant - NOT APPLICABLE

Business Name: | City of Duluth Name: Cindy Voigt , City Engineer
Business Type: Local Government E-mail Address: | cvoigt@duluthmn.gov
Name: Cindy Voigt , City Engineer Telephone: 218.730.5200

E-mail Address: | cvoigt@duiuthmn.gov

Telephone: 218.730.5200

[Malling Address: | 411 West First Street Room 211

[Chty State Zip: Duluth MN 55802

4/9/2013
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Minnesota Pollution Control Agency
520 Lafayette Road North

Saint Paul, MN 55155

Construction Stormwater Permit Application

Project Information

Project Type: Other

Project Name: Duiuth Traverse Mountain Bike Trail
Project Locatlon: from Lester Park to Mission Creek in the City of
143 Duluth

Street Address:

City State Zip: Duiuth MN 55802

County Parcel ID:

Project Size: 35.5 acres

Existing Impervious: 0 acres

Resulting impervious: 10.25 acres

[Start Date: 6/172013

Est. Complete Date: 11/3/2013

Mgmt. Method: ExempUNot Feasible
Project Location - Counties, Cities, Townships Project Location - Geographic Coordinate Measurement
County: St. Louis Catitude: 46.760833
Clty: Duluth Longitude: -92.151111
Waterbodies
Description Name Special Water impaired Water
Wetland wetlands N N
Stream Lester River Y N
Stream Sargent Creek Y N
Stream Mission Creek Y N

Permit Identification and P

ayment Information

Transaction iD: 65865368

Amount: $400.00

Permit ID: C00035445
Payment Confirmation: | MNPPCA000013179

4/9/2013

Page: 2 of: 2



% Minnesota Pollution

- Control Agency Coverage Card

Construction Stormwater
National Pollutant Discharge Elimination System/State Disposal
System General Permit MNR100001

The Construction site identified below is covered under the National Poliutant Discharge Elimination System/State
Disposal System General Permit MNR100001 and is authorized by the Minnesota Pollution Control Agency
(MPCA) to discharge stormwater associated with construction activities.

Permit ID Number: C00035445
Owner: City of Duluth
General Contractor: City of Duluth
Project Name: Duluth Traverse Mountain Bike Trail CSW

Permit Coverage Date: 4/10/2013

If you have questions regarding the stormwater program for construction activity, please access the MPCA Stormwater website at
http:www.pca.state.mn.us/stormwater, or call the Construction Stormwater Program at 651-757-2119 or toll free at 800-657-3804.



